BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695 -1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

ENTER INTO CONTRACT WITH RACK & BALLAUER EXCAVATING CO. FOR THE
LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT, PHASE 1

WHEREAS, pursuant to Res. 18-1467, adopted September 25, 2018, this Board approved a Notice
of Intent to Award Bid for the Lower Springboro Road Water Improvement Project, Phase 1 to
Rack & Ballauer Excavating Co., for a total bid price of $163,775.00; and

WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been
submitted by the contractor; and

NOW THEREFORE BE IT RESOLVED, to enter into contract with Rack & Ballauer Excavating
Co., 11321 Paddys Run, Hamilton, Ohio, for a total contract price of $163,775.00; as attached
hereto and made a part hereof.

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon
call of the roll, the following vote resulted:

Mr. Grossmann — yea
Mr. Young — yea
Mrs. Jones — yea

Resolution adopted this 9" day of October 2018.

BOARD OF COUNTY COMMISSIONERS

Tina Osborne, Clerk

cc: c/a—Rack & Ballauer Excavating Co.
Water/Sewer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695 -1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

APPROVE NOTICE OF INTENT TO AWARD BID TO RACK & BALLAUER EXCAVATING
COMPANY, INC. FOR LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT,
PHASE 1

WHEREAS, bids were closed at 11:30 a.m., on September 13, 2018, and the bids received were
opened and read aloud for the Lower Springboro Road Water Improvement Project, Phase 1, and
the results are on file in the Commissioners’ Office; and

WHEREAS, upon review of such bids by Chris Brausch, Rack & Ballauer Excavating Company
Inc. has been determined to be the lowest and best bidder; and

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Sanitary
Engineer, that it is the intent of this Board to award the contract to Rack & Ballauer Excavating
Company, Inc., 11321 Paddys Run Road, Hamilton, Ohio, for a total bid price of $163,775.00; and

BE IT FURTHER RESOLVED, that the President of the Board is hereby authorized to execute a
"Notice of Intent to Award."

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon
call of the roll, the following vote resulted:

Mr. Grossmann — yea
Mr. Young — yea
Mrs. Jones — yea

Resolution adopted this 25% day of September 2018.

BOARD OF COUNTY COMMISSIONERS

Tina Osborne, Clerk
KH\

cc: Water/Sewer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695-1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

BID OPENING
September 13, 2018
BID OPENING — LOWER SPRINGBORO ROAD WATER LINE- PHASE 1 PROJECT
Bids were closed at 11:30 a.m. this 13" day of September and the following bids were received,

opened and read aloud for the Lower Springboro Road Water Line Project for the Warren
County Water and Sewer Department:

JNT Excavating, LLC

Independence, Kentucky $ 198,835.00
Performance Site Development

Fairborn, Ohio $ 289,815.00
Rack and Ballauer Excavating

Hamilton, Ohio $163,775.00
Rose Excavating & Development

Lisbon, Ohio $ 236,859.50
RB Jergens

Vandalia, Ohio $241,035.00
Smith Corp.

Cincinnati, Ohio $219,445.00

Smith & Brown Contractors Inc.
Harrison, Ohio $ 243,400.00

W.G. Stang, LLC
Hamilton, Ohio $ 227,450.00
Chris Brausch, Warren County Water and Sewer Department Sanitary Engineer, will review bids

for a recommendation at a later date.

cc: Bid File OMB OGA (file)



PLAN HOLDERS LIST

Lower Springboro Road Waterline — Phase 1

WARREN COUNTY WATER & SEWER

Lower Springboro Road Water Line — Phase 1

Individuals or companies can be added to the plan holders list by contacting Chris Brausch at

chris.brausch@co.warren.oh.us.

Name

Company

Phone Number

E-mail Address

Chris Brausch

Warren County Water & Sewer

(513) 695-1193

Chris.brausch@co.warren.oh.us

Andy Shaffer R.B. Jergens Contractors, Inc. (937) 669-9799 Andy.shaffer@rbjergens.com
Greg Sturm Construction (937) 492-1001 greg@sturmconstructioninc.com
Tony Teten JNT Excavating, LLC (513) 200-3274 jntexcavatingllc@gmail.com
Rose Excavating & Development (513) 553-1425 Grose3@zoomtown.com
Smith & Brown Contractors Inc. (513) 738-0077 dmisth@sbcon.net
Tyler Holden Rack and Ballauer Excavating (513) 738-7000 ext 20 Holden.tyler@gmail.com

Danyalle Hester

Performance Site Development

(937) 410-4645

performancesitedev@gmail.com

REVISED 9/12/18




BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695 -1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

SECTION 00040 - INVITATION TO BIDDERS

Separate sealed bids for the Lower Springboro Road Water Improvement Project, Phase 1 will be
received by the Warren County Board of Commissioners at the Office of the Warren County
Commissioners, 406 Justice Drive, Lebanon, Ohio 45036, until September 13,2018 @ 11:30 a.m.
and then at said time publicly opened and read aloud.

Bid documents, drawings and specifications are available online at the Warren County’s Website at
http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx. Questions regarding the
technical specifications should be directed to Chris Brausch at the Warren County Water and Sewer
Department, (513) 695-1193.

The project description: Install 2,548 feet of 10-inch PVC DR 14 watermain along Lower
Springboro Road, Wayne Township, Warren County. The Engineer’s opinion of probable
construction cost is $290,000

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner. Upon entering into a contract
with the Owner, the contractor must file a performance bond for the amount of the
contract, and the bid guaranty will then be returned to the successful and unsuccessful
bidders upon contract execution. OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is
retained for the successful bidder, but returned to unsuccessful bidders after the contract
is executed.

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may
withdraw his bid within sixty (60) days after the actual date of the opening thereof. All bids shall be
properly signed by an authorized representative of the bidder. All bids shall be sealed and plainly
marked:

BID OPENING— LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT,
PHASE 1, SEPTEMBER 13,2018 @ 11:30 a.m.

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in
bids, and enter into a contract with the Bidder who in Warren County's consideration offered the
lowest and best bid.



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695 -1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

ADVERTISEMENT FOR BIDS

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 406
Justice Drive, Lebanon, Ohio 45036, until September 13, 2018 @ 11:30 a.m., at the Office of the
Warren County Commissioners, and then at said time bids will be opened and read aloud for the
Lower Springboro Road Water Improvement Project, Phase 1.

Bid documents and specifications are available online at the Warren County’s Website at
http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx. Questions regarding the
technical specifications should be directed to Chris Brausch at the Warren County Water and Sewer
Department, (513) 695-1193. Each bid shall contain the full name of each person or company
submitting the bid and be accompanied by a bid bond for the full amount of the bid or a certified
check in the amount equal to ten (10) percent of the bid.

The project description: Install 2,548 feet of 10-inch PVC DR 14 watermain along Lower
Springboro Road, Wayne Township, Warren County. The Engineer’s opinion of probable
construction cost is $290,000.

This notice is posted on the Warren County Government internet site. The Warren County
Government Web Site can be accessed by logging onto the internet and typing in the following
address http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx. To access bid
project information, under the “Your Government” heading click on the “Board of
Commissioners” tab, then click on the “Bid Projects” tab and choose the project you wish to
obtain information about. Please contact the Warren County Commissioners Office at (513) 695-
1250 if you have trouble with this procedure or if you need additional information on accessing bid
project information on our web site. Please be aware that if you are downloading this document to
bid this project, addendums to the scope may be issued prior to the bid date. In order to stay
updated on any change, please email Kiana Hawk in the Commissioner’s Office at
Kiana.Hawk(@co.warren.oh.us with your contact information.

The Board of Warren County Commissioners reserve the right to accept the lowest and best bid, to
reject all bids, and to waive any irregularities in bids.

By order of the Board of County Commissioners, Warren County, Ohio.

Tina Osborne, Clerk



BOARD OF COUNTY COMMISSIONERS
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SECTION 00040 - INVITATION TO BIDDERS

Separate sealed bids for the Lower Springboro Road Water Improvement Project, Phase 1 will be
received by the Warren County Board of Commissioners at the Office of the Warren County
Commissioners, 406 Justice Drive, Lebanon, Ohio 45036, until September 13,2018 @ 11:30 a.m.
and then at said time publicly opened and read aloud.

Bid documents, drawings and specifications are available online at the Warren County’s Website at
http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx. Questions regarding the
technical specifications should be directed to Chris Brausch at the Warren County Water and Sewer
Department, (513) 695-1193.

The project description: Install 2,548 feet of 10-inch PVC DR 14 watermain along Lower
Springboro Road, Wayne Township, Warren County. The Engineer’s opinion of probable
construction cost is $290,000

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner. Upon entering into a contract
with the Owner, the contractor must file a performance bond for the amount of the
contract, and the bid guaranty will then be returned to the successful and unsuccessful
bidders upon contract execution. OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is
retained for the successful bidder, but returned to unsuccessful bidders after the contract
is executed.

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may
withdraw his bid within sixty (60) days after the actual date of the opening thereof. All bids shall be
properly signed by an authorized representative of the bidder. All bids shall be sealed and plainly
marked:

BID OPENING— LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT,
PHASE 1, SEPTEMBER 13,2018 @ 11:30 a.m.

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in
bids, and enter into a contract with the Bidder who in Warren County's consideration offered the
lowest and best bid.



BID/CONTRACT DOCUMENTS

LOWER SPRINGBORO ROAD
WATER IMPROVEMENT PROJECT
PHASE 1

WARREN COUNTY WATER & SEWER
DEPARTMENT

WARREN COUNTY BOARD OF COMMISSIONERS
406 JUSTICE DRIVE
LEBANON, OHIO 45036
(513) 695-1250



TABLE OF CONTENTS

VOLUME I- PROJECT MANUAL

SECTION 00040 - INVITATION TO BIDDERS

SECTION 00100 —BID PROPOSAL

SECTION 00120 - EXCEPTION SHEET

SECTION 00130 - BIDDER IDENTIFICATION

SECTION 00200 - GENERAL INSTRUCTIONS TO BIDDERS
SECTION 00220 - NONCOLLUSION AFFIDAVIT

SECTION 00240 - BONDING AND INSURANCE REQUIREMENTS
SECTION 00260 - BID GUARANTY AND CONTRACT BOND
SECTION 00280 - PERFORMANCE BOND

SECTION 00300 - EXPERIENCE STATEMENT

SECTION 00320 - AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR PERSONAL
PROPERTY TAX

SECTION 00340 - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID
CONDITIONS, NON-DISCRIMINATION, AND EQUAL
EMPLOYMENT OPPORTUNITY AFFIDAVIT

SECTION 00360 - FINDINGS FOR RECOVERY AFFIDAVIT

SECTION 00400 - CONTRACT

SECTION 00500 - WAGE RATE DETERMINATION

SECTION 00700 — GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT
SECTION 00800 - PERMITS

SECTION 02622- PVC PRESSURE PIPE, FITTINGS, AND VALVES

VOLUME II- CONTRACT DRAWINGS

00040-1



SECTION 00040 - INVITATION TO BIDDERS

Separate sealed bids for the Lower Springboro Road Water Improvement Project, Phase 1 will be
received by the Warren County Board of Commissioners at the Office of the Warren County
Commissioners, 406 Justice Drive, Lebanon, Ohio 45036, until September 13,2018 @ 11:30 a.m.
and then at said time publicly opened and read aloud.

Bid documents, drawings and specifications are available online at the Warren County’s Website at
http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx. Questions regarding the
technical specifications should be directed to Chris Brausch at the Warren County Water and Sewer

Department, (513) 695-1193.

The project description: Install 2,548 feet of 10-inch PVC DR 14 watermain along Lower
Springboro Road, Wayne Township, Warren County. The Engineer’s opinion of probable
construction cost is $290,000

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner. Upon entering into a contract
with the Owner, the contractor must file a performance bond for the amount of the
contract, and the bid guaranty will then be returned to the successful and unsuccessful
bidders upon contract execution. OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is
retained for the successful bidder, but returned to unsuccessful bidders after the contract

is executed.

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may
withdraw his bid within sixty (60) days after the actual date of the opening thereof. All bids shall
be properly signed by an authorized representative of the bidder. All bids shall be sealed and

plainly marked:

BID OPENING—- LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT,
PHASE 1, SEPTEMBER 13,2018 @ 11:30 a.m.

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in
bids, and enter into a contract with the Bidder who in Warren County's consideration offered the

lowest and best bid.

By order of the Board of County Commissioner, County of Warren, State of Ohio.

;ﬁ/UW Oh boe D)

Tina Osborne, Clerk
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SECTION 00100 -~ BID PROPOSAL

The undersigned declares that the only persons or parties in this Bid are as stated; that the Bid in
make without any collusion with other persons, firms, or corporations; that all the Contract
Documents as prepared have been carefully examined; that the undersigned is fully informed in
regard to all conditions pertaining to the Work and the place where it is to be done, and from them
the undersigned makes this Bid. The undersigned do hereby propose to furnish all labor, materials,
tools, equipment, etc., necessary to complete the work on Lower Springboro Road starting from
3112 E Lower Springboro Road and extending to 3558 E. Lower Springboro Road. The premiums
for all Bonds required shall be paid by the Contractor and shall be included in the Contract Price.
The undersigned Bidder further agrees that the Bid Security accompanying this Bid shall become
the property of the County if the Bidder fails to execute the Agreement.

The undersigned hereby agrees that the Contract Time shall commence on the date stipulated in the
Notice to Proceed and to complete the work in accordance with the terms as stated in the Contract
Agreement, and in accordance with the following schedule milestones:

The Owner shall issue a “Notice to Proceed” within 14 days of contract execution. The start of the
project shall be determined by the successful bidder and identified in a written project schedule
submitted by the Bidder to the Owner within 14 days of executing the contract. The Bidder shall
complete the work in accordance with the terms as stated in the Contract Agreement, and in
accordance with the following schedule milestones:

a. Substantial completion shall be within 90 days from Notice to Proceed
b. Final completion, site restoration work complete, and Contract Closeout shall be
within 120 days from Notice to Proceed

The undersigned acknowledges receipt of the following Addenda:

No. , dated ,2018
No. , dated ,2018
No. ,dated _,2018

Bids shall include all costs incurred for the Work including materials, equipment, supplies, labor, 1
permit fees, taxes, insurance, miscellaneous costs, overhead, and profit. All Material must comply
with the specifications shown on the contract drawings.

The written/typed Total Bid price is for the convenience of the Owner in comparing bids. Any
discrepancy between the actual sum of the line item totals and the written/typed total bid price shall
be resolved in favor of the actual sum of the correct individual line item.

00100-1



The undersigned hereby certifies under the penalty of perjury that this bid is in all respects bona
fide, fair and made without collusion or fraud with any other person or entity. The bid proposals
shall remain in full force and effect for ninety (90) days after the date of opening bids. The full
name and address of all persons and parties interested in the foregoing bids as principals are as

follows:

Illdividual, Partnership, or Corporation

Signature of Corporate Officer, President, or Owner

Notice of acceptance should be mail or delivered to the following:

(Contact Name)

(Contact Title)

(Company Name)

(Business Address)

(City and State)

(Contact Number)

Date:

00100-2



Lower Springboro Road Water Improvement Project Phase 1

BID SHEET
Item Description Units Quantity Unit Cost Total Cost
10-inch C900 DR14 PVC watermain,
1 unrestrained, including fittings, plugs, glands and LF 2,350
gaskets
2 10-inch C900 DR14 PVC, restrained, including LE 200
fittings, plugs, restraints, glands and gaskets
Installation of pipe in roadway (STA 21+50 to
25+00) including pavement removal, trenching,
3 : : ) LF 350
pipe bedding, and self-compacting granular
backfill
Roadway pavement restoration (STA 21+50 to
4 25+00) LF 350
5 6-inch plass 52 Ductile Iron Pipe for hydrant LF 60
extensions
New fire hydrant assemblys including, glands,
6 gaskets, restraints, and 6-inch gate valve,box and EA 5
lid.
7 Remove and relocate existing fire hydrant EA 1
assembly at STA 0+36
Connect to existing 10" waterline, including
8 - EA 1
couplings, glands and gaskets
9 10-inch gate valves including valve boxes and EA 3
stems.
10 |Repair gravel driveways EA
11 Repair aspalt and concrete driveways EA
Site restoration including, grading, seeding,
12 |muiching, fence replacement, reinstallation of SY 3,800
traffic signs.
#10 AWG Tracer Wire (Section 02622,
13 Paragraph 2.01.E) LF 2,700
14  [Mobilization & Demobilization Lump Sum 1
15 |Construction Layout Staking Lump Sum 1
16 |Traffic Maintenance Lump Sum 1
17  [Flushing, Disinfecting, and Pressure Testing Lump Sum 1
TOTAL

(Bid in Words)

8/23/2018



SECTION 00120 - EXCEPTION SHEET

Exceptions: Exceptions to any bid specification must be clearly stated on this sheet. This sheet
must be submitted with each bid. If there are no exceptions, please indicate "none” below.

1))
2)

3)

4)

5)

6)

7)

8)

9)

10)

00120-1



SECTION 00130 - BIDDER IDENTIFICATION

ATTENTION BIDDER:
COMPANY NAME:
CHIEF EXECUTIVE OFFICER:

ADDRESS:

PHONE NUMBER:

FAX NUMBER:

PROJECT CONTACT PERSON:

PHONE NUMBER:
E-MAIL ADDRESS:
FEDERAL ID #:

WEBSITE ADDRESS:

Please fill out this form and submit with your bid.

00130-1




SECTION 00200 - GENERAL INSTRUCTIONS TO BIDDERS

1. Receipt and Opening of Bids: The Warren County Board of Commissioners (herein
referred to as "Owner"), invites bids on the form attached hereto, all blanks of which must be
appropriately filled in. Bids will be received by the Owner at the Office of the Warren County
Board of Commissioners until September 13, 2018 @ 11:30 a.m. and then at said office publicly
opened and read aloud. The envelopes containing the bids must be sealed, addressed to Warren
County Board of Commissioners at 406 Justice Drive, Lebanon, Ohio 45036, and shall be clearly
marked

BID OPENING— LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT,
PHASE 1, SEPTEMBER 13,2018 @ 11:30 a.m.

The Owner may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder may
withdraw a bid within 60 days after the actual date of the opening thereof.

2. Bid Documents: Bid documents, drawings, addenda, plan holders list, and other
information are available online, free of charge, at the Warren County’s Website at
http://www.co.warren.oh.us/commissioners/Resources/Default.aspx. Contact Chris Brausch at
chris.brausch(@co.warren.oh.us to be added to the plan holders list. All Addenda will be posted on
the aforementioned website and shall not be mailed to the bidders. Bidders shall be responsible for
checking the website prior to submitting their bids.

3. VWithdraw of Bid: A Bidder may withdraw his bid from consideration if the price bid was
substantially lower than the other bids, provided the bid was submitted in good faith and the reason
for the price being substantially lower was a clerical mistake as opposed to a judgment mistake and
was actually due to an unintentional omission of a substantial quantity of work, labor or material
made directly in the compilation of the bid. Request to withdraw such bid must be made in writing
and filed with the Owner within two business days after the opening of bids and prior to the

- acceptance thereof.

4. Preparation of Bid: Each bid must be submitted on the prescribed form and such
documents as hereunder described. All blank spaces for bid prices must be filled in, in ink or
typewritten, in both words and figures, and the foregoing certifications must be fully completed and
executed when submitted.

5. Method of Bidding: Bids shall be submitted at the time and place indicated in the
Invitation to Bidder and shall be included in a sealed envelope, marked with the project title and
name and address of the bidder and accompanied by the bid security and other required documents.

Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that
a bid must be executed) and delivered to the place where bids are to be submitted at any time prior
to the opening of bids.
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The Owner invites unit price bids for the construction described in the plans and specifications.
These unit prices shall be extended by estimated quantities to develop a total price for the project.

The estimate of quantities of work, if included in the Proposal, is approximate only, and will not
become the basis for calculating final payment for the work. However, the estimated quantities
shall be used by the Owner in calculating the total amount of the Proposal for comparison of bids.

If the total price received from the lowest and best bidder exceeds the amount of funds available to
finance the contract, the Owner may:

a. Reject all bids;

b. Augment the funds available in an amount sufficient to enable award to the lowest and
best bidder or bidders;

c. Reduce the scope of work by eliminating certain items of work to produce a total bid
which is within available funds;

d. Reduce the scope of work by reducing the quantity of certain items of work to produce a
total bid which is within available funds;

e. Reduce the scope of work by a combination of adjustments as outlined in "c¢" and "d"
above to produce a total bid which is within available funds.

f.  The Owner may reject all bids or may award the contract on the base bid or on the base
bid combined with additions or deductible alternates as produces a net amount which is
within the available funds.

g. The Owner may consider informal and may reject any bid not prepared and submitted in
accordance with the provisions hereof. The Owner reserves the right to reject all bids, to
waive any informalities or irregularities in the bids received, and to accept any bid
which is deemed lowest and best.

6. Qualification of Bidder: The Owner may make such investigations as he/she deems
necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish to
the Owner all such information and data for this purpose as the Owner may request. The Owner
reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder fails
to satisfy the Owner that such bidder is properly qualified to carry out the obligations of the contract
and to complete the work contemplated therein; conditional bids will not be accepted.

7. Bid Security: Each bid must be accompanied by cash, cashiers check, certified check of
the bidder, letter of credit equal to ten (10) percent of bid, or a bid bond prepared on the form of bid
bond attached hereto, duly executed by the bidder as principal and having as surety thereon a surety
company approved by the Owner. (See Invitation to Bidders for required amounts) Such cash,
checks or bid bonds will be returned to bidders after the Owner has awarded the bid and has
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executed the contract, or, if no award has been made within 60 days after the date of the opening of
bids, upon demand of the bidder at any time thereafter, so long as he/she has not been notified of

the acceptance of his/her bid.

8. Liquidated Damages for Failure to Enter into Contract: The successful bidder, upon
his/her failure or refusal to execute and deliver the contract and bonds required within 10 days after
he/she has received notice of the acceptance of his/her bid, shall forfeit to the Owner, as liquidated
damages for such failure or refusal, the security deposited with his/her bid.

9. Time of Completion and Liquidated Damages: The Owner shall issue a “Notice to
Proceed” within 14 days of contract execution. The start of the project shall be determined by the
successful bidder and identified in a written project schedule submitted by the Bidder to the Owner
within 14 days of executing the contract. The Bidder shall complete all work within the following
requirements:

a. Substantial completion shall be within 90 days from Notice to Proceed.

b. Final completion, site restoration work complete, and Contract Closeout shall be within 120
days from Notice to Proceed.

Bidder agrees to pay as liquidated damages the sum of $400.00 for each consecutive calendar day
thereafter. See the General Conditions and Supplemental Conditions for the definition and
requirements of substantial completion.

10.  No Damage for Delay: No payment, compensation or adjustment of any kind shall be
made to the contract price for damages incurred by the contractor because of hindrances or delays in
the progress of the work from any cause that is not proximately caused by the Owner’s action or
failure to act. Whether such hindrances or delays are avoidable or unavoidable, the contractor
agrees that he or she will make no claim for compensation, damages or mitigation of liquidated
damages for any such delays. Examples of delays include (but are in no manner limited to)
obtaining all necessary permission from any government agency or any private party, any act or
failure to act by any other contractor, subcontractor and/or supplier, all foreseen and unforeseen
events and any conditions or acts of God. It is understood and agreed that the contractor assumes
all risks of delays in prosecuting or completing the work under the contract that are not proximately
caused by the Owner’s action or failure to act. The contractor will accept in full satisfaction for
such delays, an extension of time, if any, agreed to by the Owner.

11. Conditions of Work: Each bidder must inform him/herself fully of the conditions relating
to the construction of the project and the employment of labor thereon. Failure to do so will not
relieve a successful bidder of his/her obligation to furnish all material and labor necessary to carry
out the provisions of his/her contract. Insofar as possible the contractor, in carrying out the work,
must employ such methods or means or will not cause any interruption of or interference with the
work of any other contractor. No plea of ignorance of conditions that exist or that may hereafter
exist, or of conditions or difficulties that may be encountered in the execution of the work as the
result of failure to make such examination and investigation, will be accepted as an excuse for any
failure or omission on the part of the Contractor to fulfill in every respect, all the requirements of
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the Contract, nor will the same be accepted as a basis for any claim whatsoever for extra
compensation or for an extension of time.

12. Addenda and Interpretations: No interpretation of the meaning of the plans,
specifications or other pre-bid documents will be made to any bidder orally. Every request for such
interpretation must be in writing to Chris Brausch at chris.brausch@co.warren.oh.us and to be
given consideration must be received at least five days prior to the date fixed for the opening of
bids. All such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be posted on the Warren County Commissioners
website, no later than three days prior to the date fixed for the opening of bids. Failure of any
bidder to monitor the website and download any such addendum or interpretations shall not relieve
such bidder from any obligation under his/her bid as submitted. All addenda so issued shall
become part of the contract documents.

13. Security for Faithful Performance: Simultaneously with his/her delivery of the executed
contract, the Contractor shall furnish a performance (surety) bond as security for faithful
performance of this contract and for the payment of all persons performing labor on the project
under the contract and furnishing materials in connection with the contract. The surety on such
bond or bonds shall be a duly authorized surety company satisfactory to the Owner. Please note
that upon execution of the Contract if a Bid Guaranty/Contract Bond was submitted with your
original bid a Performance Bond will not be required.

14. Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

15. Laws and Regulations: The bidder's attention is directed to the fact that all applicable
State laws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction
over construction of the project shall apply to the contract throughout, and they will be deemed to
be included in the contract the same as though herein written out in full.

16. Method of Award: The Owner may reject all bids or may award the contract on the base
bid or on the base bid combined with additions or deductible alternates, to the lowest and best
bidder, as produces a net amount which is within the available funds.

17. Obligation of Bidder: At the time of the opening of bids each bidder will be presumed to
have inspected the site and to have read and to be thoroughly familiar with the plans and contract
documents (including all addenda). The failure or omission of any bidder to examine any form,
instrument or document shall in no way relieve any bidder from any obligation in respect of his/her

bid.

18. Safety Standards and Accident Prevention: With respect to all work performed under
this contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, building and
construction codes and the "Manual of Accident Prevention in Construction" published
by the Associated General Contractors of America, the requirements of the
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Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements
of title 29 of the code of Federal Regulations, Section 1518 as published in the "Federal
Register", Volume 36, N. 75, Saturday, April 17, 1971.

b. Exercise every precaution at all times for the prevention of accidents and the protection
of persons (including employees) and property.

¢. Maintain at his/her office or other well known place at the job site, all articles necessary
for giving first aid to the injured, and shall make standing arrangements for the
immediate removal to a hospital or doctor's care of persons (including employees) who
may be injured at the job site. In no case shall employees be permitted to work at a job
site before the employer has made a standing arrangement for removal of injured
persons to a hospital or a doctor's care.

19. Examination of Site: Each bidder shall, and is hereby directed to inspect the entire site of
the proposed work and judge for him/herself as to all the circumstances affecting the cost and
progress of the work and shall assume all patent and latent risks in connection therewith.

20.  Water Supply: All water for construction purposes, except for the expense of having water
conveyed about the work, will be provided by the Owner.

21.  Working Facilities: The plans show, in the general manner, the existing structures and the
land available for construction purposes. The bidders must satisfy themselves of the conditions and
difficulties that may be encountered in the execution of the work at this site.

22.  Permits: The OEPA Permit to install and Warren County Engineer’s Office Right-of-Way
Permit can be found in Section 00800.

23.  Signature of Bidders: The firm, corporate or individual name of the bidder must be signed
in ink in the space provided for the signatures on the proposed blanks. In the case of a corporation,
the title of the officer signing must be stated and such officer must be thereunto duly authorized and
the seal of said corporation duly affixed. In the case of a partnership, the signature of at least one of
the partners must follow the firm name, using the term "member of the firm." In the case of an
individual, use the terms "doing business as", or "sole owner." The bidder shall further state in his
proposal the name and address of each person or corporation interested therein.

24.  Right to Accept or Reject Proposals: The Owner may consider informal and may reject
any bid not prepared and submitted in accordance with the provisions hereof. The Owner reserves
the right to reject all bids, to waive any informalities or irregularities in the bids received, and to
accept any bid which is deemed lowest and best.

25.  Non-Collusion Affidavit: The successful bidder will be required to submit a non-collusion
affidavit on the form included in these Bid/Contract documents (SECTION 00220). This affidavit

shall be dated and executed as part of this bid.

26.  EEO Compliance: Bidders please see SECTION 00340 for EEO Compliance
Requirements and Affidavit.
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27.  Wage Rates: In the event that the rate of wages paid for any trade or occupant in the
locality where such work is being performed are under current collective agreements or
understandings between bona fide organizations of labor and employer, then the wages to be paid
shall be not less than such agreed wage rates, nor less than the minimum rates compiled by the
Federal Labor Standard Act. Copies of these prevailing wage rates have been included in these
specifications. Every Contractor and Subcontractor who is subject to Ohio Revised Code, Chapter
4115 shall, as soon as he begins performance under his contract with the Owner, supply the
Prevailing Wage Coordinator for the Owner a schedule of the dates on which he is required to pay
wages to employees. He shall also deliver to the Prevailing Wage Coordinator within three weeks
after each pay date, a certified copy of his payroll which shall exhibit for each employee paid any
wages, name, current address, social security number, number of hours worked each day of the pay
period and the total for each week, houtl¥ rate of pay, job classification, fringe payments, and
deductions from wages. The certification of each payroll shall be executed by the Contractor,
Subcontractor, or duly appointed agent thereof and shall recite that the payroll is correct and
complete and that the wage rate shown is not less that those required by the contract.

In case the Owner orders the Contractor to perform extra or additional work which may make it
necessary for the Contractor or any Subcontractor under this contract to employ a person not herein
specified, the Owner will include in the contract change order for such extra or additional work, a
minimum wage rate for such trade or occupation, and insofar as such extra or additional work is
concerned, there shall be paid to each employee engaged in work of such trade or occupation, not
less than the wage so included. Insofar as possible, local labor shall be employed on this work.

28. Subletting of Contract: The Coniractor shall not sublet, sell, transfer or assign any portion
of the contract without written consent of the Owner of his designated agent. When such consent is
given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his own
organization, work amounting to no less than fifty percent of the total contract cost, except that any
time designated in the contract before computing the amount of work required to be performed by
the Contractor with his own organization, no subcontract, or transfer of contract, shall in any way
release the Contractor of his liability under the contract and bonds.

29. Required Insurance: In accordance with the specifications, the Contractor, without
restricting the obligations and liabilities assumed under the Contract Documents, shall at his own
cost and expense purchase and maintaining in force until final acceptance of his work, the forms of
insurance coverage listed below.

Certificates from the insurance carrier stating the limits of liability and expiration date shall be filed
with the Owner before operations are begun. Such certificates shall not merely name the types of
policy provided, but shall specifically refer to this Contract and shall name the Board of Warren
County Commissioners as additionally insured. However, the original policy for Owner's
Protective Bodily Injury (Item F) and Property Damages (Item G) shall at this time be delivered to
the Owner for its possession.

All policies as hereinafter required shall be so written that the Owner will be notified of
cancellation or restrictive amendment at least ten days prior to the effective date of such
cancellation or amendment.
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Item A - Workmen's Compensation and/or Employer's liability Insurance as required or
specified by State Law.

Item B — Comprehensive General Liability Insurance: In an amount not less than
$1,000,000.00 per occurrence for Bodily Injury and $500,000 for explosion underground
and collapse, commonly known as “XCU.” The following endorsement documents

provided by Warren County:

a. CG 20 10 10 01 — additional insured endorsement (or equivalent)
b. CG 2037 10 01 — additional insured endorsement (or equivalent)
C. CG 25 03 03 97 — designated location aggregate (or equivalent)

General Liability needs to be written on Primary/Non-contributory basis for the benefit of
the additional insured.

Item C — Umbrella: In an amount not less than $1,000,000 occurrence and $1,000,000
aggregate. Umbrella needs to attach to General Liability, Employers Liability, Auto
Liability. Umbrella needs to be written on follow-form primary.

Item D - Bodily Injury Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under

this contract.

Item E - Property Damage Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under

this contract.

Item F - (If Applicable) - Such Protective (including Railroad Protective) and Contractual
Bodily Injury Liability Insurance and such Protective (including Railroad Protective) and
Contractual Property Damage Liability Insurance as shall be required by the railroad and
other utility companies whose property, facilities or rights-of-way may be affected by the
work to be done under this contract, in such amounts and in such form as each such utility
company may require.

If any part of the work is sublet, insurance of the same types and limits as required by above items
numbered A, B, C, D, E, F, and I shall be provided by or on behalf of the Subcontractors to cover

that part
of the work they have contracted to perform including Property Damage Liability Special Hazards

coverage if so required by this contract.

Protective and Contractual Bodily Injury Liability Insurance required by Item F (if applicable) shall
be in an amount and form as each railroad or utility company may require.
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Builders Risk Insurance: All Risk form, including subsidence and theft of materials from the job
site. Such coverage shall be maintained until final acceptance of the Contract by the Owner
and payable to the Owner for the benefit of the contractor. The limit for Builders Risk shall
be the full value of construction.
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CERTIFICATE OF LIABILITY INSURANCE

ARSAMPLE*#%

DATE {(MM/DD/YYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND GONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT GONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgH’IéACT Insurance Agent Confac
Insurance Agency Name & Address 1C: No, Exty: (AIG, No):
RODRESS:
INSURER{S) AFFORDING COVERAGE b NAIGH
INSURERA :  Insurance Company A
INSURED INSURERB: _ Insurance Company B
Contractors Name & Address weurerc:  Insurance Company C
wsurerp: Imsurance Company D
INSURERE: _ Tnsurance Company E
INSURERF: _ Insurance Company F

COVERAGES

CERTIFICATE NUMBER:

REVISION NUVIBER:

THIS 1§ TO CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT; TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR [ADDLISUBR POLICY E| OLICY E.
LIR TYPE OF INSURANCE INSD L WVD POLICY NUMBER (MMID'D)’YYE(E() (lﬁMIDDM) LIMITS
GOMMERCIAL GENERAL LIABILITY EACH OCCURRENCE
A LK - X | X | POLICY# EFF DATE | EXP DATE | AMAGETO ReFTED ® 1,000,000
J CLAIMS-MADE ; X | OCCUR PREMISES (Ea ocourrence) s 100,000
MED EXP (Any one person) $ 9,000
PERSONAL & ADV INJURY | s 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2.000.000
pouicy | ¥ | TBS Loc’ PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: ) $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $ 1.000.000
B x| AnyauTo POLICY # EFF DATE |EXP DATE | BODILY INJURY (Per person) | $
MLOINED 1 ) SCHEDULED BODILY INJURY (Per accident)| $
NON-OWNED PROPERTY DAMAGE P
HIRED AUTOS AUTOS (Per acddent)
$
T
C |X|UMBRELLALIAB v | occur POLICY # EFF DATE |EXP DATE | EACH OCCURRENCE $ 1.000,000
EXCESS LIAB | | cLams-MaDE AGGREGATE $ 1,000,000
DED | | RETENTIONS - - $
WORKERS COMPENSATION N
AND EMPLOYERS' LIABILITY YIN I STATUTE ! ER
ANY PROPRIETORIPARTNER/EXECUTIVE E.L, EACH ACCIDENT s
OFFICER/IMEMBER EXCLUDED? N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $
If yes, describe under
DEEERIPTION OF OPERATIONS below E.L. DISEASE - POLICY LimiT | 5
i

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Board of Warren County Commissions arc listed as additional insureds with respects to the General Liability for ongoing and completed operations as per
attached CG 2010 10/01 and CG 2037 10/01. General Liability is primary and non-contributory for the benefit of the additional insured. Waiver of
subrogation applies to the General Liability.

CERTIFICATE HOLDER

CANCELLATION

Board of Warren County Commissioners

406 Justice Drive
Lebanon, OH 45036

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED I[N
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

INSURANCE AGENTS SIGNATURE

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name &nd logo are registerad marks of ACORD
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POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 20101001

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

Board of Warren County Commissioners
406 Justice Drive, Lebanon, OH 45036

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as
applicable to this endorsement.)

A. Section Il — Who Is An Insured is amended to (1) All work, including materials, parts or
include as an insured the person or organization equipment furnished in connection with
shown in the Schedule, but only with respect to such work, on the project (other than
liability arising out of your ongoing operations service, maintenance or repairs) to be

performed by or on behalf of the addi-
tional insured(s) at the site of the cov-
ered operations has been completed;

performed for that insured.

B. With respect to the insurance afforded to these
additional insureds, the following exclusion is

added: or
2. Exclusions (2) That portion of "your work" out of which
. e the injury or damage arises has been
Thls insurance does not apply to bodily in- put to its intended use by any person or
jury" or "property damage” occurring after: organization other than another con-

tractor or subcontractor engaged in
performing operations for a principal as
a part of the same project.

CG 201010 01 © ISO Properties, Inc., 2000 Page 1 of 1
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**SAMPLE%*

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 20 37 10 01

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SGHEDULE

Name of Person or Organization:
Board of Warren County Commissioners
406 Justice Drive
Lebanon, OH 45036

Location And Description of Completed Operations:

Additional Premium:

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as
applicable to this endorsement.)

Section Il — Who Is An Insured is amended to include as an insured the person or organization shown in the
Schedule, but only with respect to liability arising out of "your work” at the location designated and described in the
schedule of this endorsement performed for that insured and included in the "products-completed operations haz-
ard".

CG20371001 © ISO Properties, Inc., 2000 Page 1 of 1
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**SAMPLE#*

COMMERCIAL GENERAL LIABILITY
CG 2503 03 97

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED CONSTRUCTION PROJECT(S)
GENERAL AGGREGATE LIMIT

POLICY NUMBER:

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Designated Construction Projects:

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations
as applicable to this endorsement.)

A. For all sums which the insured becomes legally 4. The limits shown in the Declarations for Each

CG25030397

obligated to pay as damages caused by
“occurrences” under COVERAGE A (SECTION
1), and for all medical expenses caused by acci-
dents under COVERAGE G (SECTION 1), which
can be attributed only to ongoing operations at a
single designated construction project shown in
the Schedule above:

1. A separate Designated Construction Project
General Aggregate Limit applies to each
designated construction project, and that limit
is equal to the amount of the General Aggre-
gate Limit shown in the Declarations.

2. The Designated Construction Project General
Aggregate Limit is the most we will pay for
the sum of all damages under COVERAGE
A, except damages because of "bodily injury”
or ‘“property damage” included in the
"products-completed operations hazard”, and
for medical expenses under COVERAGE C
regardless of the number of.

a. Insureds;
b. Claims made or "suits” brought; or

¢. Persons or organizations making claims
or bringing "suits”.

3. Any payments made under COVERAGE A
for damages or under COVERAGE C for
medical expenses shall reduce the Desig-
nated Construction Project General Aggre-
gate Limit for that designated construction
project. Such payments shall not reduce the
General Aggregate Limit shown in the Decla-
rations nor shall they reduce any other Des-
ignated Construction Project General Aggre-
gate Limit for any other designated construc-
tion project shown in the Schedule above.

Occurrence, Fire Damage and Medical Ex-
pense continue to apply. However, instead of
being subject to the General Aggregate Limit
shown in the Declarations, such limits will be
subject to the applicable Designated Con-
struction Project General Aggregate Limit.

B. For all sums which the insured becomes legally

obligated to pay as damages caused by
“occurrences” under COVERAGE A (SECTION
1), and for all medical expenses caused by acci-
dents under COVERAGE C (SECTION 1), which
cannot be attributed only to ongoing operations
at a single designated construction project shown
in the Schedule above:

1. Any payments made under COVERAGE A
for damages or under COVERAGE C for
medical expenses shall reduce the amount
available under the General Aggregate Limit
or the Products-Completed Operations Ag-
gregate Limit, whichever is applicable; and

2. Such payments shall not reduce any Desig-
nated Construction Project General Aggre-
gate Limit.

. When coverage for liability arising out of the

“oroducts-completed operations hazard” is pro-
vided, any payments for damages because of
"bodity injury” or “property damage” included in
the “products-completed operations hazard” will
reduce the Products-Completed Operations Ag-
gregate Limit, and not reduce the General Ag-
gregate Limit nor the Designated Construction
Project General Aggregate Limit.

Copyright, Insurance Services Office, Inc., 1996 Page 1 of 2



**GAMPLE* *

D. If the applicable designated construction project E. The provisions of Limits Of Insurance (SECTION
has been abandoned, delayed, or abandoned 1) not otherwise modified by this endorsement
and then restarted, or if the authorized contract- shall continue to apply as stipulated.

ing parties deviate from plans, blueprints, de-
signs, specifications or timetables, the project
will still be deemed to be the same construction
project.

Page 2 of 2 Copyright, Insurance Services Office, inc., 1996 CG 25030397 [}



30.  Maintenance of Property: All work activities including storage and stockpiling of
materials, is to be conducted within the Owner’s property. Bracing, scaffolding, and rigging shall
be located within the property unless work agreements are secured from the adjacent property
Owners. It is the Contractor's responsibility to secure these work agreements, if deemed necessary.
Copies of the work agreements shall be delivered to the Engineer and Owner prior to any work
beginning on the affected property.

31.  Foreign Corporation and Contractors: Definition: "Foreign Corporation" means a
corporation incorporated under the laws of another state. No contract shall be entered into with a
foreign corporation until the Secretary of State has certified that such corporation is authorized to
do business in Ohio: and until, if the bidder so awarded the Contract is a person or partnership, it
has filed with the Secretary of State a Power of Attorney designating the Secretary of State as its
agent for the purpose of accepting service of summons in any action brought under Ohio Revised
Code, Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.

32.  Subcontracts: Contractor shall provide upon request of the Owner an explanation of all
subcontractors intended to be used in performance of the work. In the event the Owner does not
object, Contractor may have such work performed by a subcontractor. Contractor shall bind every
subcontractor to, and every subcontractor must agree to be bound by the terms of, the Agreement,
as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages and EEO
requirements. Nothing contained in the Agreement shall create any contractual relationship between
any subcontractor and Owner, nor create any obligations on the part of the Owner to pay or see to
the payment of any sums to any subcontractor.

33.  Real and/or Personal Property Tax Affidavit: All bidders must complete the Real and/or
Personal property tax affidavit (Section 00320) and submit with your bid. This section should be
fully completed whether or not you as a vendor/contractor own property in Warren County, Ohio.

34, Description of Project:

The project description: Install 2,548 feet of 10-inch PVC DR 14 watermain along Lower
Springboro Road, Wayne Township, Warren County. The Engineer’s opinion of probable
construction cost is $290,000.

35.  Scope of Work: Provide all work as described in the Specifications and Drawings herein
as necessary to provide for project completion.

36. Required Forms: Each Bidder shall complete and submit the following forms with his/her
bid:

SECTION 00100 — Bid Proposal

SECTION 00120 - Exception Sheet

SECTION 00130 - Bidder Identification
SECTION 00220 - Non-Collusion Affidavit
SECTION 00260 - Bid Guaranty & contract Bond
SECTION 00300 - Experience Statement
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SECTION 00300 - Experience Statement

SECTION 00320 - Affidavit of Non-Delinquency of Taxes

SECTION 00340 - Certificate of Compliance Non-Discrimination and Equal Employment
Opportunity Affidavit

SECTION 00360 - Findings for Recovery Affidavit

37. Subcontractors: The successful Contractor may be required, at the request of the Owner,
to submit a list of sub-contractors and/or suppliers for said project.

38. Additional Obligations Upon Contact Award: Upon award of the bid but prior to
execution of the final agreement and notice to proceed, the Contractor shall submit all of the

following documents, completed as required:

1) Contract
2) Performance Bond
3) Certificates of Insurance

39.  Entire bid packet must be completed (except SECTION 00400 - Contract) and returned
with bid proposal, as the entire bid packet becomes pait of the contract documents.

40. Changes In Work: Owner may find it necessary and desirable to make changes and/or
alterations in the lines, plans, equipment, or materials from time to time, either before or after

construction has begun.

The Owner shall notify the Contractor in writing about all changes in the work at any time, and it
shall be completed according to the said changés without any alteration in the Contract Price except
in those cases where the changes materially affect the amount of work to be done and the cost
thereof. The decision of the Owner regarding changes in work shall be final in all cases where no
alteration in price is involved. Changes in work which involve any alteration in the amount to be
paid to the Contractor shall not be commenced until approved in writing by the Owner.

If the Contractor claims that any written instructions from the Owner, by drawings or otherwise,
involved extra cost or an extension of time, he/she shall so notify the Owner in writing within seven
(7) days after receipt of such instructions and before proceeding to execute the work.

41. Partial Payments to Contractoxr: The Owner will make partial payments to the Contractor
during construction on the basis of an estimate of the value of work performed during the preceding
calendar month under this Contract. The partial payment shall be made in accordance with the
applicable sections of the Ohio Revised Code. Owner will furnish an estimate of the quantities of
work. Owner will determine the value of work performed and prepare the monthly partial estimate.

All materials and work covered by partial payments made shall thereupon become the sole property
of the Owner. This provision shall not be construed as relieving the Contractor from the sole
responsibility for the care and protection of work upon which payments have been made or the
restoration of any damaged work. The payment of monthly partial estimates does not waive the
right of the Owner to require the fulfillment of all the terms of the Contract Documents.
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42. Owner’s Right to Withhold Certain Amounts and Make Applicable Thereof: The
Contractor may be required by the Owner to furnish from time to time, satisfactory evidence that all
persons who have done work or furnished materials under this Contract, or may have suffered and
claimed damage on account of the Contractor's operation, have been fully paid or secured; and in
case such evidence is not furnished as aforesaid, the Owner may in addition to the Portion of any
estimate retained under the preceding provisions of these Contract Documents, also withhold
sufficient amount of any payment otherwise due to the Contractor to cover:

a. Payments that may be past due or payable for just claims for labor or materials fornished
in an about the performance of the work or for damages sustained under this Contract;

b. For defective work not remedied as hereinbefore provided, and;
c. For failure of the Contractor to make proper payments to his Subcontractors.

If the Contractor fails to carry on the work within the time set out in his Proposal, the Owner may
retain from the moneys that are, or which may become due said Contractor, the Owner's estimated
daily cost of the completed work, for each and every calendar day the completion of the work be
delayed beyond the time specified herein for such completion. The Contractor shall not be entitled
to a bonus for early completion.

43, The Right of Owner to Terminate Contract: In the event that any of the provisions of
these Contract Documents are violated by the Contractor or any of his/her Subcontractors, the
Owner may serve written notice upon the Contractor and the Surety, of his intention to terminate
such Contract, such notices to contain the reasons for such intention to terminate the Contract, and
unless within ten (10) days after the serving of such notice upon the Contractor such violation shall
cease and satisfactory arrangements for corrections be made, the Contract shall, upon the expiration
of said ten (10) days cease and terminate. In the event of any termination, the Owner shall
mmediately serve notice thereof upon the Surety and the Contractor, and the Surety shall have the
right to take over and perform the Contract, provided, however, that if the Surety does not .
commence performance thereof within thirty (30) days from the date of the mailing of such Surety
or Notice of Termination, the Owner may take over the work and prosecute same to completion by
confract for the amount and at the expense of the Contractor, and the Contractor and his Surety
shall be liable to the Owner for any excess cost occasioned the Owner thereby, and in such event
the Owner may take possession of and utilize in completing the work, such appliances and shop
drawings as may be on the site of the work and necessary therefore.

44. Other Contacts: The Owner reserves the right to allow other work or to enter info other
Contracts for work to be constructed or placed in or about the work herein described, and to order
the starting and progress of such other Contracts at any time prior to the completion of this
Contract. The Contractor hereby waives any claims for damages or extra compensation by reason
of any real or supposed interference with his work.

45.  Suspension of Work: The Owner reserves the right to suspend the whole or any part of the
work to be done hereunder if work is not proceeding in accordance with the Contract Documents,
without compensation to the Contractor for such suspension other than extending the time for
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completing the work as much as it may have been delayed by such suspension. Such suspension
shall be in the form of a written "Stop Order" issued by the Owner.

46.  Retainer: In accordance with ORC Section 153.12 partial payments to the Contractor for
labor performed under either a unit or lump sum price contract shall be made at the rate of ninety-
two per cent of the estimates prepared by the Contractor and approved by the Engineer. All labor
performed after the job is fifty per cent completed shall be paid for at the rate of one hundred per
cent of the estimates submitted by the Contractor and approved by the Engineer.

When the major portion of the project is substantially completed and occupied, or in use, or
otherwise accepted, and there exists no other reason to withhold retainage, the retained percentages
held in connection with such portion shall be released and paid to the contractor, withholding only

that amount necessary to assure completion.

47.  Final Inspection: Owner shall make a final inspection upon completion of work; and if all
the work required to be done under the Contract is found acceptable as required by the Contract
Documents, he shall prepare and provide the Contractor a written statement indicating completion
of all the work under the Contract.

48.  Final Estimate: The Owner will pay to the Contractor the total earned compensation as
stated in the Final Estimate, less all prior payments. All prior estimates and payments, including
those relating to "Changes in Work" or "Ext a Work" shall be subject to correction by this Final
Estimate for payment of the work included under these Contract Documents. The one (1) year
guarantee period shall commence on the date of the Final Estimate. Final payment will not be
released until a written waiver of liens is signed and submitted by all subcontractors and material

suppliers.

49.  The Engineer’s Opinion of Probable Construction Cost is $290,000.00.

50.  STATEMENT: Do not submit confidential documents or documents of any type that
contain trade secrets. All materials submitted become public records once opened and may
be copied upon request to anybody including competitive bidders.
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SECTION 00220 - NONCOLLUSION AFFIDAVIT

State of

BID Identification

CONTRACTOR , being first duly
sworn, deposes and says that he is (sole owner, a partner,
president, secretary, etc.) of , the party making the

foregoing BID; that such BID is not made in the interest of or on behalf of any undisclosed person,
partnership, company, association, organization, or corporation; that such BID is genuine and not
collusive or sham; that said BIDDER has not directly or indirectly colluded, conspired, connived or
agreed with any BIDDER or any one else to put in a sham BID, or that any one shall refrain from
Bidding; that said BIDDER has not in any manner, directly or indirectly, sought by agreement,
communication or conference with any one to fix the BID price of said BIDDER or of any other
BIDDER, or to fix any overhead, profit, or cost element of such BID price, or of that of any other
BIDDER, or to secure any advantage against the OWNER awarding the contract or anyone
interested in the proposed contract; that all statement contained in such BID are true; and, further,
that said BIDDER has not, directly or indirectly, submitted his BID price or any breakdown thereof,
or the contents thereof, or divulged information or data relative thereto, or paid and will not pay any
fee in connection therewith, to any corporation, partnership, company, association, organization,
BID depository, or to any member or agent thereof, or to any other individual except to such person
or persons who have a partnership or other financial interest with said BIDDER in his general

business.

Signed:

Subscribed and sWom to before
me this day of , 2018.

Seal of Notary
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SECTION 00240 - BONDING AND INSURANCE REQUIREMENTS

A state or local unit of government receiving a grant from the federal government which requires
contracting for construction of facility improvement shall follow its own requirements relating to
bid guarantees, performance bonds, and payment bonds, except for contracts or subcontracts
exceeding $100,000. For contracts or subcontracts exceeding $100,000, the Federal agency may
accept the bonding policy and requirements of the grantee provided the Federal agency has made a
determination that the Government's interest is adequately protected. If such a determination has
not been made, the minimum requirements shall be as follows: :

a. A bid guaranty from each bidder. The "bid guaranty" shall consist of a firm
commitment such as a bid bond in the amount of one hundred (100) percent of the bid
price, or ten (10) percent of the bid price if certified check or other negotiable
instrument accompanying a bid, as assurance the bidder will, upon acceptance of his/her
bid, execute such contractual documents as may be required within the time specified.

b. A performance bond on the part of the Contractor for 100 percent of the contract price.
A "performance bond" is one executed in connection with a contract to secure
fulfillment of all the contractor's obligations under such contract.
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SECTION 00260 - BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

(Insert full name or legal title of Contractor and Address)

as Principal and

(Insert full name or legal title of Surety)

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the
Principal to the Obligee on to undertake the
project known as:

LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT, PHASE 1

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date
referred to above to the Obligee, which are accepted by the Obligee, In no case shall the penal sum

exceed the amount of DOLLARS,
$ . If this item is left blank, the penal sum will be the full amount of

the Principal's bid, including alternates. Alternatively, if completed, the amount stated must not be
less than the full amount of the bid, including alternates in dollars and cents. A percentage is not
acceptable.

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named
Principal has submitted a bid on the above referred to project; :

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter
into a proper confract in accordance with the bid, plans, details, specifications, and bills of material;
and in the event the Principal pays to the Obligee the difference not to exceed ten percent of the
penalty hereof between the amount specified in the bid and such larger amount for which the
Obligee may in good faith contract with the next lowest bidder to perform the work covered by the
bid; or in the event the Obligee does not award the contract to the next lowest bidder and resubmits
the project for bidding, the Principal will pay the Obligee the difference not to exceed ten percent of
the penalty hereof between the amount specified in the bid, or the costs, in connection with the
resubmission, of printing new contract documents, required advertising, and printing and mailing
notices to prospective bidders, whichever is less, then this obligation shall be null and void,
otherwise to remain in full force and effect. If the Obligee accepts the bid of the Principal and
within TEN days after the awarding of the contract, enters into a proper contract in accordance with
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the bid, plans, details, s}peciﬁoations, and bills of material, which said contract is made a part of this
bond the same as though set forth herein; and

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of such
contract; and indemnify the Obligee against all damage suffered by failure to perform such contract
according to the provisions thereof and in accordance with the plans, details, specifications, and
bills of material therefore; and shall pay all lawful claims of subcontractors, materialmen, and
laborers, for labor performed and materials furnished in the carrying forward, performing, or
completing of said contract: we agreeing and assenting that this undertaking shall be for benefit of
any materialman or laborer having a just claim, as well as for the Obligee herein; THEN THIS
OBLIGATION SHALL be void; otherwise the same shall remain in full force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder
shall in no event exceed the penal amount of this obligation as herein stated.

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in or
to the terms of said contract or in or to the plans and specifications therefor shall in any wise affect
the-obligations of said surety on its bond, and it does hereby waive notice of any such
modifications, omissions or additions to the terms of the contract or to the work or to the

specifications.

SIGNED AND SEALED this day of 2018.

PRINCIPAL SURETY

By: By:

Attorney-in-fact

Title:

Surety Agent's Name and Address:
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SECTION 00280 - PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership or Individual)

Principal, and

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

WARREN COUNTY OHIO, BOARD OF COMMISSIONERS
406 Justice Drive
Lebanon, OH 45036

hereinafter called OWNER, in the penal sum of Dollars, $( )in
lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with the OWNER, dated the day of ,
2018, a copy of which is hereto attached and made a part hereof for the construction of:

LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT, PHASE 1

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original term
thereof, and any extensions thereof which may be granted by the OWNER, with or without notice
to the Surety and during the guaranty period(s), and if he shall satisfy all claims and demands
incurred under such contract, and shall fully indemnify and save harmless the OWNER from all
costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay
the OWNER all outlay and expense which the OWNER may incur in making good any default,
then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that
no change, extension of time, alteration or addition of the terms of the contract or the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its
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obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be

deemed an original, this the day of 2018.
ATTEST:
(Principal)
1
\ By
(SEAL)
ATTEST:
(SEAL) (Surety)

IMPORTANT: Pursuant to Ohio Revised Code §122.87(A) defines surety company as, ... a
company that is authorized by the department of insurance to issue bonds as a surety”.
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SECTION 00300 - EXPERIENCE STATEMENT

The Bidder is required to state in detail in the space provided below, what work he has done of a
character similar to that included in the proposed contract, to give references and such other
detailed information as will enable the Owner to judge of his responsibility, experience, skill and
financial standing. Completion of this statement is required and must be submitted with the Bid in
order to qualify for consideration for award of contract.

SUBMITTED FOR:
LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT, PHASE 1

SUBMITTED BY:
Name:
(Print or Type Name of Bidder)
(A Corporation/A. Partnership/An Individual)
[Bidder to strike out inapplicable terms.]
Address:

The undersigned certifies under oath the truth and correctness of all statements and of all answers to
questions made hereinafter.

(Note: Attach Separate Sheets as Required)

1.0 How many years has your organization been in business as a contractor?

2.0  How many years has your organization been in business under its present name?

3.0  Has any construction contracts to which you have been a party been terminated by the
owner; have you ever terminated work on a project prior to its completion for any reason;
has any surety which issued a performance bond on your behalf ever completed the work in
its own name or financed such completion on your behalf; has any surety expended any
monies in connection with a contract for which they furnished a bond on your behalf? If the
answer to any portion of this question is "yes", please furnish details of all such occurrences
including name, address, phone number, and contact person of owner, architect or engineer,
and surety, and name and date of project.

No - Yes , If yes, attach details described above.
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4.0

5.0

~ 6.0

7.0

8.0

9.0

Has any officer or partner of your organization ever been an officer or partner of another
organization that had any construction contracts terminated by the owner; terminated work
on a project prior to its completion for any reason; had any surety which issued a
performance bond complete the work in its own name or financed such completion; or had
any surety expend any monies in connection with a contract for which they furnished a
bond? If the answer to any portion of this question is "yes", please furnish details of all
such occurrences including name, address, phone number, and contact person of owner,
architect or engineer, and surety, and name and date of project.

No Yes , If yes, attach details described above.

List name of project, owner, contract amount, percent complete and scheduled completion
of the major construction projects your organization has in process on this date.

List name of project, owner, contract amount, date of completion and percent of work with
own forces of construction ainting projects of the same general nature as this project which
your organization has completed in the past five years.

Have you personally inspected the site of the proposed work? Describe any anticipated
problems with the site and your proposed solutions?

List name, address and telephone number of a reference for each project listed under Items
5.0 and 6.0, above.

List name and experience of the principal individuals of your organization.
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10.0 List the states in which your organization is legally qualified to do business.

11.0  List name, address and telephone number of an individual who represents each of the
following and whom OWNER may contact for a financial reference:

11.1 A surety:

Name

Contact

Address

Phone No.

Financial Reference

112 A bank:

Name

Contact ~

Address

Phone No.

Financial Reference

11.3 A major material supplier:

Name

Contact

Address

Phone No.
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Financial Reference

12.0 Dated at ,this__ dayof , 2018.

(Print or Type Name of Bidder)

By:

(Seal, if corporation)

(Affidavit for Individual)

, being duly sworn, deposes and says that all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Partnership)

, being duly sworn, deposes and says that he/she is a member of the
partnership of and that all of the foregoing

qualification information is true, complete, and accurate.

(Affidavit for Corporation)

, being duly sworn, deposes and says that he/she is
of , and that all of

(Full name of Corporation)

the foregoing qualification information is true, complete, and accurate.

(Affidavit for Joint Venture)

and , being duly
sworn, deposes and says that they are members of

(Full Name of Joint Venture)

, and that all of the foregoing qualification information is true, complete, and accurate.
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(Acknowledgment)

, being duly sworn, deposes and says that he/she is

of ; that he/she is duly authorized to make the foregoing
(Name of Bidder)

affidavit and that he/she makes it on behalf of ( ) himself/herself; () said partnership; () said
corporation.

Sworn to before me this day of , 2018, in the County of
, State of .

(Notary Public)

My commission expires

(Seal)

END OF SECTION
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SECTION 00320 - AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR PERSONAL
PROPERTY TAX

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER ORNOT YOU AS A
VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO.

STATE OF )
4 ) SS:
COUNTY OF )
being duly cautioned and sworn, states as

follows:

1. That he is of

(Title)
(Name of Contracting Party)
2. That is not presently charged with any
(Name of Contracting Party)

delinquent Real and/or Personal property taxes on the general tax list of Real and/or
Personal property of Warren County.

-OR-

1. That is charged with delinquent Real and/or
(Name of Contracting Party)
Personal property tax on the general tax list of Real and/or Personal property of Warren
County. The amount of delinquent Real and/or Personal property tax due and unpaid
including any due and unpaid penalty and interest is:

$

Further, affiant states not.

Affiant

Sworn to and subscribed in my presence this day of 2018.

Notary Public

This instrument was prepared by
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Note to Fiscal Office: If any Real and/or Personal property taxes are delinquent, you must send a
copy of this statement to the County Treasurer within 30 days of the date it is submitted.

WARNING: MAKING A FALSE STATEMENT ON THIS AFFIDAVIT MAY BE
PUNISHABLE BY A FINE AND/OR IMPRISONMENT
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SECTION 00340 - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID
CONDITIONS, NON-DISCRIMINATION, AND EQUAL EMPLOYMENT OPPORTUNITY
AFFIDAVIT

CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES: (This section applies only to those
projects that are funded by Federal and State monies)

All bidders on the project shall submit together with their bid, a copy of a valid Certificate of
Compliance for Equal Employment Opportunity purposes contained herein.

A copy of the Certificate of Compliance is enclosed with this bid response?

Yes No

BIDDER'S EEO COVENANTS:

Throughout its performance of any contract awarded to it on this project, the bidder agrees to the
following covenants:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, national origin, ancestry or sex. The contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, color, religion, national origin, ancestry of
sex. Such action shall include, but is not limited to, the following: Employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor will in all solicitations or advertisements for employees placed by or on
behalf of the prime contractor, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, national origin, ancestry or sex.

3. The contractor agrees to fully cooperate with the County, the State Equal Employment
Opportunity Coordinator and with any other official or agency, or the State or Federal
government which seeks to eliminate unlawful employment discrimination, and with all
other State and Federal efforts to assure equal employment practices under its contract and
the contractor shall comply promptly with all requests and directions from the County, the
State Equal Opportunity Coordinator and any of the State of Ohio officials and agencies in
this regard, both before and during construction. '
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4, Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being
a witness and permitting employees to be witnesses and complainants in any proceedings
involving questions of unlawful employment practices, furnishing all information requested
by the County and the State Equal Employment Opportunity Coordinator, and permitting
access to its books, records, and accounts by the County and the State Equal Employment
Opportunity Coordinator for purposes of investigation to ascertain compliance with
applicable rules, regulations and orders.

5. In the event of the contractor's noncompliance with the nondiscrimination clauses of its
contract or with any of the said rules, regulations, or orders, its contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared mehglble
for further County construction contracts.

In the event that is confract is terminated for a material breach of EEO requirements, the
contractor shall become liable for any and all damages which shall accrue to the County as a
result of said breach.

6. The contractor will require the inclusion of language reflecting these same six covenants
within every subcontract or purchase order it executes in the performance of its contract
unless exempted by rules, regulations or orders of the State Equal Employment Opportunity
Coordinator so that these provisions will be binding upon each subcontractor or vendor.
The contractor will take such as the County may direct as a means of enforcing such
provisions, including sanctions for noncompliance; provided, however, that in any litigation
with a subcontractor, vendor or other party as a result of such direction by the County, the
contractor may be requested to protect the interests of the County.

The bidder hereby adopts the foregoing covenants?

PI.LEASE NOTE: The bidder's failure to adopt the Bidder's EEO Covenants, and complete the
foregoing certification will cause the bidder's proposal to be rejected as being non-responsive.
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (CONTRACTOR)

STATE OF )
) SS:

COUNTY OF )

being first duly sworn, deposes and

says that he of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, religion, color,
sex, or national origin. If awarded the bid and contract under this proposal, said party shall take
affirmative action to insure that applicants are employed and that employees are treated, during
employment, without regard to their race, religion, color, sex, or national origin. If successful as the
lowest and best bidder under the foregoing proposal, this party shall post non-discrimination notices
in conspicuous places available to employees and applicants for employment setting forth the
provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by the

Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of , 2018.

(seal) Notary
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CERTIFICATE OF COMPLIANCE NON-DISGRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (SUB CONTRACTOR)

STATE OF )
) SS:

COUNTY OF )

being first duly sworn, deposes and

says that he of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, religion, color,

sex, or national origin. If awarded the bid and contract under this proposal, said party shall take
affirmative action to insure that applicants are employed and that employees are treated, during
employment, without regard to their race, religion, color, sex, or national origin. If successful as the
lowest and best bidder under the foregoing proposal, this party shall post non-discrimination notices
in conspicuous places available to employees and applicants for employment setting forth the
provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by the

Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of , 2018.

(seal) Notary
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SECTION 00360 ~ FINDINGS FOR RECOVERY AFFIDAVIT

STATE OF
COUNTY OF , OS:

, upon being duly cautioned and sworn, hereby states the
following based on personal knowledge:

D That he/she is (title), of

(name of bidder) and authorized to execute this affidavit; and,

2) That (name of bidder) is not a person or
entity against whom a finding for recovery has been issued by the Auditor of State,
which finding for recovery is unresolved as defined in Ohio Revised Code [General
Provisions] Section 9.24 (B); and,

3) That : (name of bidder) does not appear in
the database of unresolved findings of recovery maintained by the Auditor of State
pursuant to Ohio Revised Code [General Provisions] Section 9.24 (D).

Affiant

Sworn to and subscribed in my presence this__ day of , 2018.

| ' Notary Public
My Commission expires:
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SECTION 00400 - CONTRACT
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SECTION 00400 - CONTRACT

THIS AGREEMENT, made this day of , 2018, with the Warren County
Board of Commissioners, 406 Justice Drive, Lebanon, Ohio, hereinafter called "Owner" and
ENTER CONTRACTOR NAME AND ADDRESS HERE, doing businesses as (an individual,
partner, a corporation) hereinafter called "Contractor."

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the Owner
to commence and complete the construction described as follows:

LOWER SPRINGBORO ROAD WATER IMPROVEMENT PROJECT, PHASE 1

hereinafter called the project, for the sum of SENTER AMOUNT HERE AND WRITE IT OUT
HERE, and all work in connection therewith, under the terms as stated in the Conditions of the
Contract; and as his (its or their) own proper cost and expense furnish all the materials, supplies,
machinery, equipment, tools, superintendence, labor insurance, and other accessories and services
necessary to complete the said project in accordance with the conditions and prices stated in the
Proposal, Conditions of the Contract, the Specifications and Contract Documents. "Contract
Documents" means and includes the following:

ADDENDUMS

VOLUME I

SECTION 00040 - INVITATION TO BIDDERS

SECTION 00100 —BID PROPOSAL

SECTION 00120 - EXCEPTION SHEET

SECTION 00130 - BIDDER IDENTIFICATION

SECTION 00200 - GENERAL INSTRUCTIONS TO BIDDERS

SECTION 00220 - NONCOLLUSION AFFIDAVIT

SECTION 00240 - BONDING AND INSURANCE REQUIREMENTS

SECTION 00260 - BID GUARANTY AND CONTRACT BOND

SECTION 00280 - PERFORMANCE BOND

SECTION 00300 - EXPERIENCE STATEMENT

SECTION 00320 - AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR PERSONAL
PROPERTY TAX

SECTION 00340 - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID

' CONDITIONS, NON-DISCRIMINATION, AND EQUAL EMPLOYMENT

OPPORTUNITY AFFIDAVIT

SECTION 00360 - FINDINGS FOR RECOVERY AFFIDAVIT

SECTION 00400 - CONTRACT

SECTION 00500 - WAGE RATE DETERMINATION

SECTION 00700 - GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

SECTION 00730 - TECHNICAL SPECIFICATIONS
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CONTRACTOR hereby agrees to commence work under this contract on or before a date to be
specified in a Written "Notice to Proceed" of the OWNER and shall complete all work within the

following requirements:
a. Substantial completion shall be within 90 days from Notice to Proceed.

b. Final completion, site restoration work complete, and Contract Closeout shall be within 120
days from Notice to Proceed.

Contractor also agrees to pay as liquidated damages, the sum of $400.00 for each consecutive
calendar day thereafter.

This Agreement may be terminated by either party upon written notice in the event of substantial
failure by the other party to perform in accordance with the terms of this Agreement. The
nonperforming party shall have fifteen calendar days from the date of the termination notice to cure
or to submit a plan for cure acceptable to the other party.

OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience
upon written notice to the CONTRACTOR. CONTRACTOR shall terminate or suspend
performance of the services/work on a schedule acceptable to the OWNER.

The CONTRACTOR will indemnify and save the OWNER, their officers and employees, harmless
from loss, expenses, costs, reasonable attorneys fees, litigation expenses, suits at law or in equity,
causes of action, actions, damages, and obligations arising from (a) negligent, reckless or willful
and wanton acts, errors or omissions by CONTRACTOR, its agents, employees, licensees,
consultants, or subconsultants; (b) the failure of the CONTRACTOR, its agents, employees,
licensees, consultants or subconsultants to observe the applicable standard of care in providing
services pursuant to this agreement; (c) the intentional misconduct of the CONTRACTOR, its
agents, employees, licensees, consultants, or subconsultants that result in injury to persons or
damage to property for which the OWNER may be held legally liable.

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any and
all sums for which the OWNER may be required to pay or for which the OWNER may be held
responsible for failure of the CONTRACTOR or any subcontractors to pay the prevailing wage

upon this project.

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in the
General Provisions such amounts as required by the Contract Documents.

This Contract shall be construed under the laws of the State of Ohio, and the parties hereby
stipulate to the venue for any and all claims, disputes, interpretations, litigation of any kind
arising out of this Contract being exclusively in the Warren County, Ohio Court of Common
Pleas (unless both parties mutually agree in writing to alternate dispute resolution), as well as
waiving any right to bring or remove such matters in or to any other state or federal court.
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This Agreement shall be binding upon all parties hereto and their respectwe heirs, executors,
administrators, successors, and assigns.

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by the
terms of, this Agreement, as far as applicable to the subcontractor's work particularly pertaining to
Prevailing Wages and EEO requirements. Nothing contained in this Agreement shall create any
contractual relationship between any subcontractor and Owner, nor create any obligations on the
part of the Owner to pay or see to the payment of any sums to any subcontractor.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in two counterparts, each of which shall be deemed an original
on the date first above written.

WARREN COUNTY BOARD OF COMMISSIONERS
(Owner)

Tom Grossmann, President

ATTEST:
David G. Young
Name Shannon Jones
(Seal)
ATTEST: ENTER CONTRACTOR NAME HERE
(Contractor)
By:
Name
Title
Approved as to Form:
Assistant Prosecutor
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SECTION 00500 - WAGE RATE DETERMINATION

PART 1 GENERAL

1.01

PREVAILING WAGES

Prevailing wage rates for the State of Ohio apply to this project. Contractors and
Subcontractor(s) shall conform to the State of Ohio Department of Labor requirements,
guidelines, and laws. Included in this section is a list of the Ohio Prevailing Wage Rates
available at the time of publication. It is the responsibility of the Contractor and
Subcontractor(s) to verify the wage rates prior to bidding and throughout the project. A
complete list of Ohio Prevailing Wage Rates is available at the Ohio Wage and Hour
website or from the Ohio Department of Commerce Wage and Hour Bureau.

00500-1
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Prevailing Wage Determination Cover Letter

County: QLWARREN M ]
Determination Date:  08/13/2018
Expiration Date: 11/13/2018

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of

this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shallifumish the same notification to each affected employee every time the job classification of

the employee is changed.”
Work performed in connection with the installation of modular furniture may be subject to prevailing wage.
THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference

guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500

http://198.234.41.198/w3/webwh.nsf/PWDetermination?openform

U4






|

John R. Kasich Jacqueline 'T. Williams
Governor Director

The Ohio Department of Commerce
Division of Tndustrial Compliance and Labor
Burean, of Labor and Worker Safety
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2223
http://www.com.ohio.gov




Thig packet p%:in_fonnaﬁon is provided as a summary of the Prevailing Wage guidelines and responsibilities. The
Ohio Revis¢d.Code, Chapter 4115 should be refetred to for the exact words of the Jaw. Also included are references

and forms \f\;'hlch should be helpfirl in the compliance of the Prevailing Wage Law.
PACKET INFORMATION INDEX

A. The Ohio Department of Commierce —Division of Industrial Compliance, Wage and Hour Administration
Tnvestigators and their assigned counties
1. The Wage and Hour Investigators for the State of Ohio are listed with their contact
information . :
a. If you have questions or need assistance pertaiming 10 Prevailing Wage,
you can contact the Investigator in your area

B. Prevailing Wage Guide for Public Authorities
1. Notice of change of the Prevailing Wage Threshold Level
> ;A A nofification will be sent to you when there is a change of the Prevailin,
: Wage threshold level _
2.0 Outline of the Public Authority’s responsibilities for Prevailing Wage
3. Public Aufhority’s Compliance Checklist form
-+ a. A form for tracking the progress of a Prevailing Wage project
4, Request form for Prevailing Wage Rates .
a. PW Rates can be obtained on the website www.com.ohio.gov
1. Prevailing Wage Determination Schedule of wages must be attached to and made part of
the specifications for the project, and must be prinfed on the bidding blanks where the
work is done by contact )
5. Bid Tabulation form ’
: a. A formto be completed and returned to ODOC-DIC-Bureau of Wage and Hour
» Administration when the contract has been awarded
6. Prevailing Wage Bonds form
a. Information needed to be kept on file by the PW Coordinator when bonds from the Public
A Authority are used for a project : B
C. Prevailing Wage Guidelines for the Public Authority’s Coordinator
1. Guideline for the Prevailing Wage Coordinator
a. The Prevailing Wage complaint form and instructions can be obtained on the website
 www.com.ohi0.gov
2. Record of the Certified Payroll Reports Received form
a. Helpful form for recording the Certified Payroll Reports and the dates received from the
coniractors and subcontractors
3. Employee Interview form
) a. Helpful form for the use by the PW Coordinator when making on-site visits
4. Employee vs. Independent Contractor
a. Helpful questions when determining if a person is an Fmployee or an Independent
) Contractor
D. Prevailing Wage Guide for Confractors
" (Incorporate this section in the Specs. or supply copies for the pre-construction meeting
1. Outline of responsibilities for the Prevailing Wage Contractor
2. Notification form from the Contractor to the Employee
a. The contractor must submit to employees a completed and signed
notification form
b. Some PW Coordinators may require a copy of the completed Notification to the
Employee form be submitted with the Certified Payroll Reports
3. Certified Payroll Report form
a. The contractor can use any form/format he chooses as long as ALL the

information has been provided

Certified Payroll Report form instruction sheet

Corrected Certified Payroll Report Exaniple

Affidavit of Compliance form

a. No Public Authority shall make final payment unless the Final Affidavits have been filed
by the coniractors and subconfractors

o bt A
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PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

Thisisa summary of prevaﬂmg wage confraetors’ responsibilities. For nmoxe defailed information, please
xefer to Chapter 4115 of the Ohip Revised Code

General Information

Ohio's prevailing wage laws apply to all public improvements financed in Whole or in part by public funds when
. the total overall project cost is fairly estimated to be more than $200,000 for new construction ox $60,000 for
reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.

a) The fhreshold for new eenstruciion will increase to $250,000 beginning September 29, 2013.
b) The threshold for reconstruction will increase to $75,000 beginning September 29, 2013.

Ohio's prevailing wage laws anply to all public i mpxovemems financed in whole or in part by public fimds when
the total overall project cost is fairly esiimated to be more than $82,137 for new construction that invalves roads,
streets, alleys, sewers, ditches and other works commgefed to road or bridge construction or $24,609 for
Iecons*ruct{on, enlargement, alferation, repair, temodeling, renovafion, ox painting of a public improvement that
involvesroads, sireets, alleys, sewers, ditches and other works connected to road or bridge construction.
a) Thresholds are fo be adjusted blenmally by the Administrator-ef Ohio Department of Commerce,
Division of Tndusirial Compliance, Burean of Wage and Hour-Administtation
b) Biennial adjusiments to threshold levels are made according to the Price Deflator for
" Construction Index, United States Department of Commerce, Burean of the Census*, but may not
increase or decrease more than 3% for any year. (*Please nofe, in the absence of a published
Price Deflator for Construction Index, the threshold adjustment is calculated using the Building
Cost for Skilled Labor Index published by McGraw-Hill's Engineering News-Record.)

Penalties for violation Violators are to be assessed the wages owed, Lﬂus apenalty of 100% of the wages owed.

Fotentional Vi ola’m)ns
T an intentional violation is determined fo have ocenrred, the contractor is prohibited from contracting directly or
indirectly with any public authority for the construction of a public improvement. Infentional violation means "a
willfiil, knowing, or deliberate disregard. for any provision” of the prevailing wage law and includes but is not
limited to the following acfions:

o Tnfentional failure fo submit payroll repoxts as required, or knowingly submitting false or erroneous

1eporis. ’
o Infentional misclassification of employees for the pupose of reducing wages.

e G TR OTAL THiSClASS T ToatTon OF eimploy 668 A8 dependent ContaGtoTs. or a8 apprenﬁces T

o Tntentional failure to pay the prevailing wage.
o Intentional failure to comply with the allowable ratio of f apprentices fo skilled workers as required by the
. regulations established by Ohio Department of Commerce, Division of Industrial Compliance, Burean of
Wage and Hour Administration. .
o Intentionally employing an officer, of a confractor or subcontractor, that is known to be pxo]:ubned from
coniracting, direcily or indirectly, with a public authority.

Bureal of Wage and Hour Administiation” Bi4 | 6442239
6606 Tussing Road : Fax 614728 8639
PO Box 4008 ITY/TDD 800 | 750 0750

T 2 01IS L B ., N -
Reynoldsburg, O 43068-8003 US.A. An Egual Oppoeriunity Employer 2nd Service Provider . WAIW.COM.ChiD.dov



John R. Kasich
Governor

Jacqueline T. Williams
Director

INVESTIGATORS
CONTACT INFORMATION

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-3009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider




OHIO DEPARTMENT OF COMMERCE 6606 Tussing Road, PO Box 4009

Division of Industrial Compliance Reynoldsburg, Ohio 43068-9009
Bureau of Wage and Hour Administration 614-644-2239
Chief, Stephen Clegg Fax: 614-728-8639

www.com.chio.gov

INVESTIGATORS and THEIR ASSIGNED COUNTIES

_ #48 Dave Horvath ] ,Ai]en*
PO Box 1512 ' .
Lima, Ohio 45802-1512
Voice: (419)302-1200
Fax: (614) 728-8639
Dave.Horvath@com.state.oh.us

#30 Mike McKee Guernsey
PO Box 1342

Cambridge, Ohio 43725-2247
Voice: {740) 432-1987
Michael.McKee@com.state.oh.us

#56 Shawn Miles " Stark *
PO Box 2547

North Canton, Ohio 44720
Voice: (614) 496-9076
Shawn.Miles@com.state.oh.us

#37 David Rice Montgomery *
PO Box 291843

Kettering, Ohio 45429

Voice: (740) 502-0883, Fax: (614)995-7768
Dave.Rice@com.state.oh.us

#35 Sean Seibert Lake ¥
PO Box 422

Painesville, Ohio 44077-3938
Voice: (614) 557-8662

Fax: (614) 232-9541
Sean.Seibert@com.state.oh.us




#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009
Reynoldshurg, Ohio 43068-9009
Voice: (614) 728-5007 ‘

Fax: (614) 232-9537
Kela.Thompson@com.state.oh.us

Franklin *

* Headgquarter County

Stephen Clegg, Chief

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-8686

Fax: (614) 728-8639
Stephen.Clegg@com.state.oh.us

#90 Jackie Clark, Supervisor
6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614} 728-5019

Fax: (614) 728-8639
Jackie.Clark@com.state.oh.us




John R. Kasich-
Governor

Jacqueline T. Williams
- Director

PREVAILING WAGE GUIDE
| "FOR =
PUBLIC AUTHORITIES

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-5009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider



PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the Public Authority shall have the Ohio Department of Commetce-Division of Industrial
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers
employed on the public improvement. The wage determination must be included in the project specifications
and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: : _ $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,

renovation, or painting” threshold level for Building Construction: $75,000
As of January 1, 2018:

“New” construction that involves roads, streets, alleys, sewers,

ditches and other works connected to road or bridge construction $91,150
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,309

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease
more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commetce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov




Public Anthority Responsibilities
ORC Chapter 4115: Wages and Hours on Public Works
(Prevailing Wage Coordinator)

Before advertising for bids, contracting, or undertaking construction with its own forees; to construct a public
improvement, the public authority shall have the Ohio Department of Commerce, Division of Industrial Coimpliance,
Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers employed on the publie
tmprovement. The wage determination must be included in the project specifications and printed on the bidding blanks
where work is done by contract.

a) "New" construction has a threshold level of $250,000.

b) "Reconstruction, enlargement, alteration, repaiy, remodeling, renovation, or painting" has a threshold level of
$75.,000.
c) "New" construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or

bridge constriiction has a threshold level of $91,150.

d) "Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting” that involves roads, streets,
alleys, sewers, ditches and other works connected to road or bridge construction has a threshold of $27,309.

i.) Thresholds are to be adjusted biennially by the Director of Ohio Department of Commerce, Division of

Industrial Compliance, Bureau of Wage and Hour Administration.
ii.) Biennial adjustments to threshold levels are made according to the Price Deflator for Constraction Index,,

United States Departmént of Commerce, Burean of the Census, biit may not increase or decredse more
than 3% for any year.

Every contract for public work shall contain a provision that each worker einployed by the contractor or subcontractor, or
other persen about or upon the public work, must be paid the prevailing rate of wages.

If contracts are not awarded or construction undertaken within ninety days (90) from the date of the determination of the
prevailing wage there shall be a re-determination of the wage rates tefore the contract is awarded.

Within seven (7) working days after the receipt of notification of a change-in the prevailing wage rates, the public
authority shall notify all affected contractors and subcontractors. 1f it is determined that a contractor or subcontractor has
violated sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified as required, the public
autherity is liable for any back wages, fines, damages, court costs and attorney’s fees for the period of time covering the
receipt of wage changes, until they give the required notice.

No public autherity shall award a contract for a public improvement to any contractor or subcontractor whose name
appears on the list of debarred contractors. This list is filed with the Secretary of State by the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration The filing of the
notice of conviction with the secrefary of state eonstitutes notice to all public authorities. These contractors are
prohibited from working on public improvements for perlods ranging from one to thrée years. The list of debarred
confractors can be Jocated on the website www.com.ohio.gov/laws

A public authority must designate and appoint one of its own employees to serve as the Prevailing Wage Coordinator
during the life of the coniract for constructing the public improvement. A Prevailing Wage Coordinator must be
appointed no later than ten days before the first payment of wages by contractors to employees working on the public

improvement,



PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE

Prajeei: B . Number:
ﬁépaﬁméni: - - AA . - Phonedf
FW Cootdinator: B Phonet:
Architect/Enginesr: T _ T Phonef:
Coniractor: ) . A Phened:
Confact Person: . Titfe:
Genperal Contfractor: | Primte Contractor: A | Construction Mer:
Pate Completed Compliarce em Desceription
L. | Request Prevailing Wage Deferraination Schedule from ODOC-DIC-Wage &
Houx

=]

!

Received Prevailing Wage Determination Schedule

G
s

Incorporate Determination Schedule in Specs./Bidding Blanks

#

Trcorporate notice of Prevailing Wage requirements i Invitation for Bids/Notice
to Bidders

5- | Incorporate Prevailing Wage requirements in Contract

| 6 | Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour

7. | Invitation for Bids

8- | Bid Opening

9. | Check Listing of Violators

10. | Award of Coniract. (see note)

11. | Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR

12. | Notice to Successful Bidder

13. | Work Commenced...(see note)

14 | Appoint Prevailing Wage Coordinator

15. | Received list of Subconiractors’ names, addresses, phone #’s & email’s

16. | Received Payroll Date Schedule

17. | Received Registered Apprenficeship Agreement Certifications

18. | Received Deduction Agreements

19. | Received Payrolf Reports with Cestiffcation...(see atiachiment)

20. | Visited project site

2% | Received Changes to Detenmination Schedules

22. | Notice fo Contractors of Determination Schedule change

23. | Request Final Compliance Affidavit from contractors & subconiractors

24. | Received. Final Affidavits from all contractors & subcounfractors

25. | Certify Final Payment

Naote: If contract is nnot awarded or 2onstruction nnderfaleen within 90 days froni the daie of establishment of the Prevailing Wage Rates, 2
re-deterprnation of His Prevailing Wiee Rafes is required.




REQUEST FOR STATE OF OHIO PREVAILING WAGE RATES

- [Bstimated Total Overall Project Cost

Date ' (Mark (X) One)
- A ~ Residential ~ Construction
Project Informatios: (only one project and one county per request forni please) _ '
County of Project Project Name This form MUST be filted out COMPETELY
s ' o . & CORRECTLY for us to process your
Site Address City request. Forms not completed correctly will
B o - be RETURNED TO THE SENDER.
Owner/Public Authority Prevailing Wage Rates can be obtained on the |
A website www.com.oltio,.gov
Address Telephone Number ODbOC-DIC-WAGE & HOUR
: DATE STAMP
City Zip Code
PW Coordinator Telephone Number
Issuing Authority of Bonds Type of Financing -

~ New Construction ~ “0ld” Construction *

A copy of this form will be returned to you with your wage rates. You must send
that copy to us with your bid tabulations once the contract has been awarded.

PLEASE MATL THIS REQUEST TO:
Ohio Department of Commerce
Division of Industrial Compliance
Bureaun of Wage & Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

Expected Date of Contract Award

PHONE: (614) 644-2239
FAX: (614)728-8639

Projected Completion Date

Send Wage Rates to: (contractors are charged $5.00 per county)

(bid tab)
~ Mail _~Pick Up
~ Federal Express Account Number
Name . Company or Public Authority
Address
City [Zigy }l"alcphone Number

* “Qld™ construction is reconstruction, enlargement, alteration, repair, remodeling,

rencvalion, or painting.




" BID TABULATION SHEET

Please attach a copy of your original dated and stamped “Request for Prevailing Wage Rates” with this Bid
Tabulation. Please eheck mark which company was awarded the contract for the project.

(MNote: DO NOT SEND UNTIL THE CONTRACT HAS BEEN OFFICIALLY AWARDED,)

Ohio Department of Commerce
Division of Industrial Compliance, Bureau of Wage & Hour
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

{Phone) 614-644-22309, (Fax) 614-728-8639 www.com.ohio.gov

x

Coniracting Poblic Anthority:

Project Name:

Project #:

Bid Date:

Estimate:

Contract Description: -- General

—~HVAC - Electrical - Plumbing -- Asbestos - Other:

AWARDED LIST OF THE BIDDING TOTAL
TO CONTRACTORS BID AMOUNT
{CHECEK)
‘SUBMETTED BY
Pring Name: Title:
Telephone Number:  ( FAX#




INDUSTRIAL DEVELOPMENT BONDS

Bond Projects Ar.equire;' éhe Pubiié Authdfiiy to keep the followiné informaiion on file »

1. Type of Bonds issued: Amount:

. The total cost of the Project:

| 3. The other type of fmancmg involved in the project:

4. Portion of the project being constructed with cach type of financing:

5. Are Prevailing Wage Rates being applied to all construction on the project:- ~~Yes ~No

6. The name of tﬁé political subdivision who issued the bonds:

7. When were the bonds issued:

For what purpose were the bonds issued:

Qo

9. Who handles the funds once the bonds are sold:

10. Who is the lending institution that purchased the bonds:

11. How are the funds to be paid out:

12. When are the funds to be paid out: .

13. Who is the Bond Council:

14. Who has been appointed as the Prevaiii;ng Coordinator:

PWC Address:

City: OHIO Zip: Telephone #:

15. Obtain a copy of the inducement and other official documents for the issuance of the bonds,




John R. Kasich .
Governor
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Director

PREVAILING WAGE GUIDELINES
FOR THE -
PUBLIC AUTHORITIES
PW COORDINATOR

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance and Labor
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Depariment of Commerce is an Equal Opportunity Employer and Service Provider
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Prevailing Wage Coordinator Guidelines
For move detailed information please refex to Chapter 4115 of the Ohio Revised Code

Attend any pre-bid and/or pre-constriiction meetings.
1. - Toexplain the prevailing wage rate requirements.
2. To explain the contractor’s résponsibilities.

Set up and maintain files containing all contractors’ and subcontractors' payroll reports,
affidavits, and related documents. These files must be available for public inspection.

Obtain from each contractor a list of their subcontraciors' names, addresses, telephone numbers,
and email addresses.

Require each contractor and subcontractor to provide their project dates. This will be used to
make a tine schedule for receiving their certified payrolls.

Obtain from each contractor, the name and address of their Bonding\Surety Company.

Obtain from out-of-state corporations, the name and address of their Statutory Agent. (This agent

must be located in the State of Ohio and registered with the Ohio Secretary of State.)

1. Records made in connection with the public improvement must not be removed from the.
State of Ohio for the period of one year following the completion of the project.

Supply contractors with any changes in the Prevailing Wage Rates.

Within two weeks after the first pay, obtain a certified payroll report from each contractor. A
certified report is one that is sworn to and signed by the confractor.

1, If the job will exceed four months, all reports after the initial report can be filed
once per month. (The initial report must be filed within two weeks.)
2. If the job will last less than four months, all reports are to be filed weekly after
" the initial report. .

Hstablish and follow procedures to monitor compliance by confractors and subcontractors.
-1

Visit project o verify posting requirements and job classifications.

2. Review certified payroll reports fo ensure they are submitted in a timely fashion and
: complete with the following information for each employee:

a) _ Name, current address, and their social security number or last 4 when permitted
b) Classification (must be specific for laborers and operators, including level)
c) Hours worked on the project
d) Hourly rate .
e) Fringe benefits, if applicable
)] Total hours worked for the week (allf jobs)
g) . Gross wages, all deductions, nef pay

3. Compare rates and {Tringes reported to rates il prevailing wage schedule.

Upon completion of the project and prior to the final payment, require an affidavit of compliance
from each contractor and subcontractor. Ne public authority shall make final payment to any
contracior or subcontractor unless the final affidaviis have been filed by the vespective
contractor and subcontractor. (0.R.C. section 4115.07) .

Report any non-compliance to Ohio Departinent of Commerce, Division of Industrial
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and instructions
can be obtained on the website www.com.ohio.gov.



RECORD OF THE CERTIFIED PAYROLL BEPORTS RECEIVED

Project: Number:
Comaétor: Phonef-
Email
Gezerat Condractor: Prime ﬁoﬁ&acﬁors _Subc‘oﬂ{ractor:
Date work commenced: Completed: Final Affidavits
Payvell Payroll Date Date Payroll | PayroH Date Date -
: Received : Received

1 33

2 34

3 35

4 36

5 37

6 38

7 39

8 40

9 41

10 42

i1 43

12 44

13 45

14 46

i5 47

16 48

i7 49

18 50

19 51

20 52
- 2% 53

22 5

23 55

24 56

25 57

26 58

27 59

28 60

29 61

30 62

31 @3

32 54

emmat mmmese moms o ez
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PREVAILING WAGE INVESTIGATIOMEMPLOYEE INTERVIEW

Failure to cotmplete this interview form may reduce our

ability 0 recover back wages which may be owed to you.

Project: Case #:
Address: City: County:
Employee Name: - Last 4 digits of the S&#:
Address: o City: State: Zip: |
Telephone #: (Home) Work) Emai: Best'time to be reachédﬁ A
| Another source by which we can confact you.(Someone not living at your address): _
Name: Relationship:. Telephone #:
Contractor’'s Name: Telephone #:
Address: - City: State: Zip:
Date hired: ' Date started on this project : Approximate hours - Straight time: Overtime:
Method of ‘recording hours:  ~Time Card ~ Called into office Recorded by: ~ Employee ~ Foreman
Did you keep a personal record of your hours Worked on this project? ~Yes -~ No | Do you have check stubs? ~Yes ~No
Did anyone else keepra personal record ? ~ Yes ~ No If yes, who:
List your job classification(s): ~ Joumeymaﬁ ~ Helper
- ~ Apprentice - Level
List your specific job duties: Lis‘g tools\equipment l_Jsed:
Hourly rate of pay for this project: Your regular rate of pay:
Fringe benefits paid by confractor: ~ None ~ Health Insurance ~ Life Insurarnce ~ Pension ~ Bonus
~ Vacation - Amount ~ Holidays - Amount ~ Apprenticeship training ~ Profit Sharing
~ Other (list):
Did you work overtime? ~Yes ~No Were hours over 40 per week paid at time and one half? ~Yes ~No
When is your pay day? Method of payment:  ~Check ~Cash ~ Direct Deposit

List nameg of co-workers on this project:

Comments:

Please provide a detailed list of the dates, times and hours
worked within each classification that may apply to the work
performed on a separate sheet.

SIGNATURE AND NOTARY

Affiant Is furthier informed thai Section 2821.13 of ihe Ohio Hevised Code
provides a penaliy of a misdemeanor of the first degree and. that prosecution
wilf be pursued of those persorns who "knowingly swear or affirm the ruth of a
false staiement wher ...the stafement is sworn or affirmed before a notary
public...”

Sworn to before me and subscribed by the said:

in my presence this day of

t hereby ceriify that this is a frue statement fo the best of my knowledge and
belief.

Signature Date

Return to: Ohio Depariment of Commerce

Division of Indusirial Compliance & Labor
Bureau of Wage and Hour Administraiion
6606 Tussing Road P.O. Box 40G9
Reynoldsburg, Ohiic 43068-2009

{614) 844293
HEWLT
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John R. Kasfeh

Governor

- Jacqueline T. Williams
Director . ’

FOR
CONTRACTORS

(Revised January 2016)

OHIO DPEPARTMENT OF COMMERCE
Division of Industrial Compliance and Labor
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-5009
Phone: 614-644-2239
Fax: 614-728-8639
WWW.com.ohio.gov
TTY/EDD: 1-800-750-0750

The Ohio Départment of Commerce is an Equal Opportunity Employer and Service Provider



PREVAILING WAGE, CONTRACTOR RESPONSIBILITIES

This is a suxnmarxy of prevailing wage confracfors’ responsibilities. Fox moxe defailed information

please refer to Chapter 4115 of the Ohio Revised Code

General Infoxmation

Ohio's prevailing wage laws apply to all public improveriients financed in whole ot in part by public funds
when the total overall project cost is faitly estimated to be more than $250,000 for new tonstruction or
$75,000 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds
when the total overall project cost is fairly estimated to be mnore than $88,495 for new construction that
involves roads, sireets, alleys, sewers, ditches and other works connected to road or bridee construction or
$26,5 14 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting of a public
improvement that involves roads, streets, alleys, sewers, ditches and other works connected o road or
bridge construction.

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration )

b) Biennial adjustments to threshold levels are made according to the Construction Cost
Index for Commercial Construction published by McGraw Hill’s Engineering News
Record.

Penalties fox vielation

Violators are to be assessed fhe wages owed, plus a penalty of 100% of the wages owed.

Infentienal Violations

2 9 o

Q

If an infentional violation is determined to have occurred, the contractor is prohibited from

contracting directly or indirectly with any public authority for the consfruction of a public

improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any

provision" of the prevailing wage law and includes but is not limited to the following actions:
Intentional failure to submit payroll reports as tequired or knowingly submitting false or erroneous

reports.

Intentional misclassification of employees for the purpose of reducing wages.

Intentional misclassification of employees as independent coniractors or as apprentices.

Intentional failure to pay the prevailing wage. .

Intentional failure to comply with the allowable ratio of apprentices to skilled workers as required

by the regulations established by Ohio Deparfment of Commerce, Division of Industrial

Compliance and Labor, Bureau of Wage and Hour Administration.

Intentionally employing an officer, of a contractor or subcontractor, that is known to be prohibited

from contracting, directly of indirectly, with a public authority.

Respounsibilities

A,

Pay the prevailing rafe of wages as shown in the wage rate schedules issued by the Ohio

Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and

Hour Administration, for the classification of work being performed.

1. Wage rate schedules include all modifications, corrections, escalations, or reductions to
wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee’s base howrly rate. Fringe




Comimerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration - must approve these deductions as fair and reasonable. Consent and
approval must be obfained before starting the project.

Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate schedules.

1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Traiuing.
"2 Coniractors must provide the Prevailing Wags Coordinator a copy of the Apprenticeship

Agreement for each apprentice on the project.

Keap full and accurate payroll records available for inspection by any anthorized representative of

the Chio Department of Commerce, Division of Industrial Compliance, Burean of Wage and Hour
Admmutratmn or the contracting public authority, including the Prevailing Wage Coordinator.
Records should include but are not limited to: .

1. Time cards, time sheets, daily work records, efc.

2. Payroll ledger\journals and canceled checks\check register.

3. - Fringe benefit records must include program, address, account number, & canceled ... - __ :
checks- T ‘

4, Records made in connection wﬁh the public improvement must not be removed from the

State for one year following the completion of the project.
5. Qut-of-State Corporations must submit to the Ohio Secretary of State the full name and
address of their Siatutory Agent in Ohio.

Prevailing Wage Rate Schedule minst be posted on the job site where it is accessibletoall
employees.

Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your
project dates to schedule reporting of your payrolls.

Supply the Prevailing Wage Coordinator a list of all subconfractors including the name, address,

and telephone number for each.

1. Contractors ave responsible for their subcontractors’” compliance with requivements
of Chapfer 4115 of the Ohio Revised Code.

Before employees start work on the project, supply them with written notification of their job
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage
Coordinator for the project. A copy of the completed signed notlflcatlon shiould be submiiied to
Prevailing Wage Coordinator.

Supply all subconiractors with the Prevailing Wage Rates and changes.

Submit certified payrolls within two (2) weeks after the inifial pay period. Payrolls must include
the following information:
1. Employees’ names, addresses, and social security mmbers
(a) Corporate officers/owners/partners and any salaried personnel who do physical
work on the project are considered employees. Allrate and reporting
requirements are applicable to these individuals.
2. Employees’ work classification.
(a) Be specific about the laborers and/or operators (Group)
®) For all apprentices, show level/year and percent of journeyman’s raie
Hours worked on the project for each employee.
(a) The number of hours worked in each day and the total owmber of hours worked
sach week.

(5]

5 TTrescivr —aia 5
4, Hourly rate for e

appropriate class




) All overtime worked is to be paid at time and one-half for all hours worked
mmore than forty (40) per week.

5. " ‘Where fringes are paid info a bona fide plan instead of cash, list each benefit a.ncl amouit
pex hour paid to program for each employee..

(a) When the amount contributed fo the fiinge benefit plan and the total number of
hours worked by the employee on all projects for the year are documented, the
hourly amount is calculated by dividing the total contribution of the employer by
the total number of hours worked by the employes.

()] When the amount confributed to the fiinge benefit is documerted but hiot the
total hours worked, the hourly amount is calculated by dividing the total yeaxly
contribution by ZG80.

6. Gross amount eatned on all projects during the pay period.
1. Total deductions from employee’s wages.
8 Net amount paid.

The reports shall be certified by the contractor, subcontractor, or duly appomted agent stating that
the-payroll is correct and complefe; and that the wage rates shown are niot less than those required

by the O.B.C. 4115,

Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project.



PREVAILING WAGE NOTIFICATION io EMPLOYEE

5.05....the contractor of subcontractor shall furnish each employes MOT covered bva Collecfive hargaining asrecment wiitlen notification of the job classificaion fo
ich the employes is assigned, the prevailing wage determined to be applicable to that classification, separated intothe howdy rate of pay and the frings payments, and the
nfity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the samie notification to each affected emplayee

xy time the job classification of the employes is changed.

‘oject Name: Job Number:
ontractar:
‘oject Location: ) _

' Prevailing Wage Coordinator Employes .
blic Authority: + Name:
ame of PWC: Street:
reet. City:
iy: _ . State/Zip: - o
ate/Zip: Phone:

Email:

1one: Last 4 Digits of S8 #:

su will be performing work on this project that falls under these classifications. ;fdu w:ﬂ be paid thé éppropriate rate for the

pe of work you are performing.

Classification: Prevailing Wage ~ Minus your Your hourly base
Rate Toial Package: | fringe benefiis *: rate and
overiime:
/
/
/
/
/
/
ourly fringe benefits paid on your béhalf by this company (Yearly émount the company pays divided by 2080):
Fringe- Amount Fringe Amount
ealth Insurance Vacation
fe Insurance Holiday
ension Sick Pay
ither (Specity) Training

ither (Specify)

Total Hourly Fringes *

Signature:

‘crnfractor’s




ETRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

General:

Contractors and subconfractors are required by Jaw to subrit cerfified payrolf reports for work on projects covered by Ohio™s
Prevailing Wage Law. This form meets the reposting requirements established by Ohio Revised Code Chapter 4115, The use of this
form is ot mandatory; employers may submit their own forms provided that all of the required information is included. This form
miay be reproduced, or additional copies obtained fronx:

Ohio Departmient of Commerce

Division of Tudustrial Compliance

Bureau of Wage and Hour Administration

6606 Tussing Road, P.O. Box 4009

: Reynoldshurg, Ohio 43068-500%
614-644-2239
wsvw.cort.oliio.cov

Certified Payroll Heading:
Emplover name and address: Company’s fill name and address. .. Indicate if the comipany is a subcontracior.
Subcontyactor: Check and list the fiame of the General Contractor or Prime.
Project: Nams and Tocation of the project, inclhiding county.
Contracting Public Authoritv: Name and address of the confraciing public authority. ., (Owner of the pioject):
Week Ending: Month, day, and year for last day of reporting period.
Payroll # : Indicates first, second, third, efc. payroll filed by the company for the project.
Page indicator; numiber of pages included in the report. .
Project Number; Determined by the public asthority. .. If there is o number leave blank.

.Payroll Infermation by column: - - .= Do . —— - -
1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform -

physicat labor on the project. The Social Security number is required; the Iast four digits may be permitted by the public
authority: Corporate officers, partners, and salaried employees are considered employees and musi be paid the prevailing
rate. Individual sole proprietors do not have to pay themselves prevailing rate but must report their howss on the project.

2. Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio
Department of Commerce-Division of Industrial CompHlance & Labor-Bureau of Wage and Hour Administration.
Employees working more than one classification should have separate line entries for each classification. Fndicate what
year/level for Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator or
Asphalt Laborer or by “Group”.

3. Hours Worked. Day & Date: In the first row of column 3, enter days of the company's pay period for example; M T W
TH F 8 8. The second row is for the date that corresponds with each day for the pay period. In the employee
information section, entex the number of hours worked on the prevailing wage project and which day the hours were
worked. Separate rows are labeled for (ST) straight time hours and (OT) overtime hours. Al hours worked after 40, must
be paid at the appropriate overtime rate.

4. Project Total Hours : Total the houss entered for pay period.

3

Base Rate: Enter acfital rate per hour paid to the employee. The overtimie hourly rate is timue and one-half the base rate
Iisted in the prevailing wage schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base
rate plus fringe benefit amounts. These amounts added together equal the total prevailing wage rate. Employers must pay
this fotal amount irs one of three ways.

1) Total rate may be paid in entirety in the base rate to the employes; ini which case, the cash designation-will be
checked for fringe benefits. . -
2) Tofal rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans,
3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounfs ofher
than those listed in schedule.
6. - Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project lours “¢ base rate

should equal project gross.

7. Fringes: If fringe benefifs are paid in the hourly base rate, indicate this by marking the Cash space. If frings benefits are
: paid (o approved plans as listed in the prevailing wage rate schedule, marf the space Approved Plans, If fringe benefits

are paid partially in the base rate and pariially fo zpproved plans, mark the space Cash & Approved Plans. List the hourly
amount paid o approved plans for each fringe. If payments are ot made o 4 per hour basis, calcrlate the hourly fringe
eredit by dividing the yearly employer contribution by the lesser of: hours actally worked in the year (these miust be
documented) or 2080. Fringe benefits include: Employer®s share of health insurance, life insurance, retirement plan,
bonus/profit sharing, sick pay, holiday pay, personal leave, vacation, and education/training programs. If unsure of a
possible fringe benefit, contact the Ohio Department of Comnicree-Division of Industrial Compliance & Labor-Bureau of
‘Wage 2nd Hour Adininistration.

8. Total Houss All Jobs: Total all hours worked during the pay period including non-prevasling wage jobs.

» ¢ mnierd i3 Fin svr it Fre ol N T T e
obs: Gross amcunt emmed in he pay period for o] hours worked,
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FINAL

AFFIDAVIT OF COMPLIANCE
- PREVAILING WAGES
L . do hereby cettify
(Name of person signing affidavity (Title}
that the wages paid to all employees of :
(Contpany name}
for all hours worked on project:
(Ptoject name)
(Proj:ect Iocation)

During the period from , to are in compliance with

. . ’ (Profect Dates)

Prevailing Wage requirements of Chapter 4115 of the Ohio Revised Code. ‘I further certify that

no rebates or deductions have been or will be made, directly or indirectly, from any wages paid

in connection with this projéct, other than those provided by law.

(Signature of Officer or Agent)

3

j

z b

i

(Print Name of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

{Notary Public)

‘The abave affidavit must he execofed and sworn to hy the offjcer or agent of ihe contractor or subcontracior whe supervises (he payment
of employees. This 2ftidavit must be submitted to the awner (public autherity) before the surcty is released or final payment due under

thie terms of the contract is made,

i
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone Il

Change # : LCN01-2018fbLoc18hevhwyll

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&Wi|[Pension|| App || Vac. ||Annuity]| Other|[LECET[|MISC '
Tr. ™ L

| Classification 1| | I | |
Operator $35.89 $8.26 || $6.00 ][$0.80{[$0.00]| $0.00 |[$0.09 || $0.00 |[$0.00 || $51.04 || $68.98
Class 1
lclass2 || #3577 |[$8.26]] $6.00 |[$0.80][$0.00]] $0.00 || $0.09] $0.00 || $0.00] $50.92 || $68.80 |
[Class3™ | $34.73  |[$8.26][ $6.00 ||$0.80]|$0.00]| $0.00 |/$0.09 | $0.00 |[$0.00 | $49.88 || $67.24 |
lclass4 || #3355 |[$8.26]] $6.00 ][$0.80][$0.00][ $0.00 |[$0.09] $0.00 || $0.00] $48.70 || $6547 |
[Class5 || $28.09  |[$8.26][ $6.00 |[$0.80][$0.00][ $0:00 |[$0.09]] $0.00 |[$0.00][ $43.24 || $57.28 |
lclass6 || $36.14  |[$8.26][ $6.00 |[$0.80][$0.00]| $0.00 |[$0.09 ] $0.00 ][$0.00] $51.29 || $69.36 |
|[Apprentice|  Percent || || | [ |

| 1st Year |[50.00 |[ $17.94 |[$8.26][ $6.00 ][$0.80][$0.00]| $0.00 ]| $0.09]| $0.00 ][ $0.00] $33.10 || $42.07
[ 2nd Year || 60.00 ][ $21.53 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 ][$0.09]| $0.00 |[$0.00] $36.68 || $47.45
[ 3rd Year |[70.00 |[ $25.12 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00] $4027 || $52.83
[ 4th Year ][ 80.00 |[ $28.71 |[$8.26][ $6.00 |[$0.80][$0.00]| $0.00 ][$0.09 || $0.00 || $0.00 | $43.86 || $58.22

o e | S | S lgapepepapmpag

Field Mech
Trainee
Class 2

[ Istyear |[ 49.85 || $17.89 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 |[$0.09 ][ $0.00 |[$0.00] $33.04 || $41.99
[ 2nd year || 59.78 |[ $21.46 |[$8.26][ $6.00 |[$0.80][$0.00]| $0.00 |[$0.09][ $0.00 |[$0.00 ][ $36.61 || $4733
[ 3rdyear || 69.77 |[ $25.04 |[$8.26] $6.00 |[$0.80|[$0.00] $0.00 |[$0.09]| $0.00 ||$0.00]| $40.19 || $52.71
[ 4thyear |[ 79.73 ][ $28.62 |[$8.26] $6.00 |[$0.80][$0.00]] $0.00 |[$0.09]| $0.00 || $0.00][ $43.77 || $58.07

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company , there may be AUGLAIZE, BELMONT, BROWN, BUTLER,
employed (1) Registered Apprentice or Trainee =~ CARROLL, CHAMPAIGN, CLARK,
Engineer through the referral when they are CLERMONT, CLINTON, COSHOCTON,

available. An apprentice, while employed as part CRAWEFORD, DARKE, DEFIANCE,
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of a crew per Article VIII paragraph 65, willnot DELAWARE, FAIRFIELD, FAYETTE,

be subject the apprenticeship ratios in this FRANKLIN, FULTON, GALLIA, GREENE,

collective bargaining agreement. . GUERNSEY, HAMILTON, HANCOCK,
HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING,
LOGAN, LUCAS, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

** Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if they are required to
have CDL. '

Class 1 - Air Compressors on Steel Erection; Barrier Moving Machine; Boiler Operators, on .
Compressors or Generators, when mounted on a rig: Cableways, Combination Concrete mixers &
Towers; Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types, including Boom
Trucks, Cherry Pickers); Derricks; Draglines, Dredgers (dipper, clam or suction); Elevating Graders
or Euclid Loaders; Floating Equipment (all types); Gradalls, Helicopter Crew (Operator- hoist or
winch); Hoes (all types); Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting
system); Industrial - Type Tractors; Jet Engine Dryers (D8 or D9), Diesel Tractors; Locomotives
(standard gage); Maintenance Operators (class A); Mixers, paving (single or double drum); Mucking
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad
9 (double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines
(freezer operation); Side Booms; Slip Form Pavers; Tower Dericks; Tree Shredders; Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. Rough
Terrain Fork-lift with Winch/Hoist; Compact Cranes, track rubber over 4,000 pound capacity, self-
erecting cranes; stationary, track or truck (all configurations) Bucket trench machines (over 24 inches
wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type

and /or skid steer loader with hoe attachment greater than 7000 1bs.; Boring Machine Operators (more
than 48 inches); Bulldozers; Endloaders; Hydro Milling Machine; Kolman-type Loaders (production
type-dirt); Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only);
Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Lighting and Traffic Signal
Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and
under); Vermeer Type Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt; All
rotomills,grinders and planers of all types. Horizontal Directional Drill (Over 50,000 ft.Ibs.thrust and
over)

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDA1I/852565B800706932852579EA0071D... 7/9/2018
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Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); Asphalt Plant Engineers;
Bobeat-type and/or skid steer loader with or without attachments; Power Boilers (15 Ibs pressure and
over); Highway Drills (all types); Rollers, asphalt; Pump Operators (installing or operating well
Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rotator (lime-soil
Stabilizer), Switch & Tie Tampers (without lifting and aligning device); Locomotives (natrow gage);
Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Utilities
Operators, (small equipment); Welding Machines; Material hoist/elevators. Articulating/straight bed
end dumps if assigned (minus $4.00 per hour).

Class 4 -Ballast Re- locator; Backfillers, Batch Plants; Bar and Joint Installing Machines; Boring
Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants
(capacity 4 yd and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands;
Farm type tractors, with attachments (highway), except masonry; Finishing Machines; Firemen,
Floating Equipment (all types); Fork Lifts (highway); Form Trenchers; Hydro Hammers; Hydro
Seeders; Pavement Breakers; Plant Mixers; Post Drivers; Post Hole Diggers (power auger); Power
Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade,
macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling sheepsfoot
rollers or graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor
Boat Launches; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters; Power Scrubbers; Power
Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters
(Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (plus $3.00), compact cranes:
track or rubber under 4,000 pounds.

Class 6 - Master Mechanic

httn://198 234.41.198/w3/Webwh.nsf/$docUniaIDAI/852565B800706932852579EA0071D... 7/9/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone Il

Change # : LCN01-2018fbLoc18zone3

Page 1 of 3

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W|[Peunsion|| App || Vac. ||[Annuity|| Other ||[LECET||MISC
Tr. ®) L6

| Classification | Ll || | , |
Operator $35.89 $8.26]| $6.00 |[$0.80][$0.00] $0.00 |[$0.09|[ $0.00 |[$0.00]| $51.04 || $68.98
Class 1
[Class2 || $35.77  |[$8.26][ $6.00 |[$0.80][$0.00]| $0.00 |[$0.09][ $0.00 |[$0.00][ $50.92 || $68.80 |
[Class3 ][ $34.73  |[$8.26] $6.00 |[$0.80]|$0.00]| $0.00 {[$0.09]] $0.00 |[$0.00| $49.88 || $67.24 |
lclass4 | $3355  |[$8.26]] $6.00 |[$0.80][$0.00][ $0.00 | $0.09]| $0.00 |[$0.00] $48.70 || $65.47 |
IClass5 || $28.09  |$8.26]| $6.00 |[$0.80][$0.00]| $0.00 |[$0.09| $0.00 |[$0.00][ $43.24 {| $5728 |
IClass6 || $36.14  |[$8.26]] $6.00 |[$0.80][$0.00] $0.00 |[$0.09]| $0.00 ||$0.00]] $51.29 || '$69.36 |
lClass7 || $3639  |[$8.26] $6.00 ][$0.80][$0.00]] $0.00 |[$0.09]] $0.00 |[$0.00][ $51.54 || $69.73 |
[classs ][ $36.89  |[$8.26]] $6.00 |[$0.80][$0.00] $0.00 |[$0.09] $0.00 |[$0.00] $52.04 || $70.48 |
[Classo || $37.14 ] $8.26] $6.00 |[$0.80]|$0.00]| $0.00 |[$0.09| $0.00 |[$0.00][ $52.29 || $70.86 |
[Apprenticd|  Percent || || [ Ll Ll I

[ 1st Year || 50.00 ][ $17.94 ][ $8.26]] $6.00 |[$0.80]{$0.00]] $0.00 |[$0.09]| $0.00 |[$0.00]] $33.10 || $42.07

[ 2nd Year |[ 60.00 ][ $21.53 |[$8.26]] $6.00 |[$0.80][$0.00][ $0.00 |[$0.09] $0.00 |[$0.00] $36.68 || $47.45

| 3rd Year || 70.00 || $25.12 ][ $8.26]| $6.00 ||$0.80][$0.00]| $0.00 ||$0.09]| $0.00 || $0.00]| $40.27 || $52.83

| 4th Year || 80.00 || $28.71 || $8.26]| $6.00 ||$0.80]{$0.00]| $0.00 || $0.09] $0.00 |[$0.00 || $43.86 || $58.22

Field
Mechanic
Trainee

[ 1st Year |[ 50.00 || $17.94 |[$8.26] $6.00 |[$0.80][80.00]] $0.00 || $0.09]| $0.00 |[$0.00][ $33.10 || $42.07

| 2nd Year || 60.00 || $21.53 |[$8.26]| $6.00 |[$0.80][$0.00]| $0.00 || $0.09|| $0.00 ||$0.00] $36.68 || $47.45

[ 3rd Year |[ 70.00 |[ $25.12 |[$8.26][ $6.00 |[$0.80][$0.00]] $0.00 || $0.09]] $0.00 |[$0.00][ $40.27 || $52.83

[ 4th Year || 80.00 || $28.71 || $8. 26“ $6.00 ||$o so“$o ooH $0.00 ||$o 09l| $0.00 ||$o 00 H $43.86 H $58.22

Sp

Ratio :

For every (3) Operating Engineer Journeymen

al Ca!:u ,frm Nete Other Educatlon & Safety $O 09

Jurisdiction ( * denotes special

jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company there may be employed AUGLAIZE, BELMONT, BROWN, BUTLER,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852579EA00739...
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(1) Registered Apprentice or trainee Engineer CARROLL, CHAMPAIGN, CLARK,

through the refetral when they are available. An ~ CLERMONT, CLINTON, COSHOCTON,

apprenice, while employed as part of a crew per  CRAWFORD, DARKE, DEFIANCE,

Article VIII, paragraph 77, will not be subjectto DELAWARE, FAIRFIELD, FAYETTE,

the apprenticeship ratios in this collective FRANKLIN, FULTON, GALLIA, GREENE,

bargaining agreement GUERNSEY, HAMILTON, HANCOCK,
HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN,
MADISON, MARION, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION; VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WYANDOT -

Special Jurisdictional Note :

Details :
*# Apprentices will receive a 10% increase on top of the percentages listed above provided they are

operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Class 1 - Barrier Moving Machine; Boiler Operatofs or Compressor Operators, when compressor or
boiler is mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry
Pickers; Combination ~ Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all
types) Detricks (all types); Draglines Dredges (dipper, clam or suction) 3-man crew; Elevating
Graders or Euclid Loaders; Floating Equipment; Gradalls; Helicopter Operators; hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with
two or more drums in use): Hydraulic Gantry (lift system); Laser Finishing Machines; Lift Slab or
Panel Jack Operators; Locomotives (all types); Maintenance Engineers (Mechanic and/or Welder);
Mixers, paving (multiple drum); Mobile Concrete Pumps, with booms, Panelboards, (all types on
site); Pile Drivers; Power Shovels; Prentice Loader; Rail Tamper (with automatic lifting and aligning.
device);' Rotary Drills (all) used on caissons for foundations and sub-structure work; Side Booms;
Slip Form Pavers; Straddle Carriers (Building Construction on site); Tug Boats. Horizontal
Directional Drill, Rough Terrain Fork-lift with Winch/Hoist, Laser Screed, and Like
equipment;Compact Cranes,track or rubber over 4,000 pound capacity,self-erecting
cranes:stationary,track or truck (all configurations) bucket trench machines (over 24 " wide).

Class 2 - Asphalt Pavers; Bobcat-type and/or skid steer loader with hoe attachment greater than 7000
Ibs. Bulldozers; CMI type Equipment; Endloaders; Hydro Milling Machine; Kolman-type Loaders
(Dirt Loading); Lead Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders;
Power Scoops; Power Scrapers; Push Cats; Vermeer Type Concrete Saw;All rotomills, grinders &
planers of all types. Articulating/end dumps (minus $4.00/hour from Class 2 rate)

Class 3 - A Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-
type and/or skid steer loader with or without attachments; Boilers (15 Ibs pressure and over); All

httn://198.234.41.198/w3/Webwh.nsf/$docUnialDA1/852565B800706932852579EA00739...  7/9/2018
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concrete Pumps (without booms with 5 inch system); Fork Lifts (except masonry); Highway Drillers -
all types (with integral power); Hoists (with one drum); House Elevators (except those automatic call
button controlled); Man lifts; Mud Jacks; Pressure Grouting; Pump Operators (installing or operating
Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad
Tie Inserter/Remover; Rotator (Lime-Soil Stabilizer); Submersible Pumps (4 inches and over
discharge); Switch & Tie Tampers (without lifting and aligning device); Trench Machines (24 inches
and under); Utility Operators; Material hoist/elevators.

Class 4 - Ballast Re-locator; Backfillers and Tampers; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building
construction; Concrete Spreader; Conveyors, used for handling building materials; Concrete Mixers,
one bag capacity (side loader); Concrete Mixers, capacity more than one bag; Crushers; Deck Hands;
Drum Fireman (in Asphalt Plant); Farm type tractors pulling attachments; Finishing Machines; Form
Trenchers; Generators: Gunite Machines; Hydro-Seeders; Pavement Breakers (hydraulic or cable);
Post Drivers; Post Hole Diggers; Pressure Punips (over 1/2 inch discharge); Road Widening
Trenchers; Rollers (except asphalt); All Concrete pumps (without Boom with 4 inch or smaller
systems); Self-Propelled Power Spreaders; Concrete Spreaders; Self-Propelled Sub-graders; Shotcrete
Machines; Tire Repairmen; Tractors, pulling sheepfoot rollers or graders; VAC/ALLS; Vibratory
Compactors, with integral power; Welder Operators.

Class 5 - Boilers (less than 15 Ibs. pressure); Inboard/outboard Motor Boat Launches; Light Plant
Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers;
Power Sweepers; Pumps (under 4 inch discharge); Signalmen, Submersible Pumps (under 4 inch
discharge). Directional Drill Locator and Allen Screed Concrete Paver. Fueling and greasing (plus
$3.00), compact cranes; track or rubber under 4,000 pounds.

Class 6 - Master Mechanic

Class 7 - Boom & Jib 150 - 180 feet

Class 8 - Boom & Jib 180 - 249 feet

Class 9 - Boom & Jib 250 - or over
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Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCN01-2018fbLocalHevHwy3

Prevailing Wage Rate

Craft : Laborer Group 1 Effective Date : 05/01/2018 Last Posted : 04/11/2018

Page 1 of 3

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fuand PWR Rate
H&W |[Pension| App || Vac. [|Anouity]|Other|[LECET|[MISC
Tr. ) *)
| Classification | [ . |
Laborer $30.62 $6.90 || $3.60 |$0.45|[$0.00 $0.00 |[$0.00]] $0.10 |[$0.00]] $41.67 || $56.98
Group 1
lGrowp2 || $3079  [$6.90 [ $3.60 |[$0.45][$0.00]] $0.00 |[$0.00][ $0.10 |[$0.00] $41.84 |[ $5724 |
lGrowp3 || $31.12  [[$6.90 | $3.60 |[$0.45][$0.00][ $0.00 ][$0.00] $0.10 |[$0.00][ $42.17 |[ $57.73 |
lGrowp4 || $31.57  ][$6.90 ] $3.60 ][$0.45][$0.00][ $0.00 |[$0.00][ $0.10 |[$0.00][ $42.62 || $58.41 |
Watch $23.35 $6.90 || $3.60 [[$0.45|$0.00|| $0.00 ||$0.00]| $0.10 |[$0.00] $34.40 |[ $46.08
Person .
|Apprentice| _ Percent || | I I | |
[0-1000 hrs || 60.00 || $18.37 |[$6.90 || $3.60 [[$0.45][$0.00][ $0.00 |[$0.00]| $0.10 |[$0.00][ $29.42 ][ $38.61 |
1001-2000 || 70.00 | $21.43 [[$6.90 || $3.60 ([$0.45|[$0.00] $0.00 |[$0.00]] $0.10 |[$0.00( $32.48 || $43.20
hrs
2001-3000|| 80.00 || $24.50 || $6.90 || $3.60 |[$0.45][$0.00] $0.00 |[$0.00]] $0.10 |[$0.00]] $3555 |[ $47.79
hrs ’
3001-4000[ 90.00 |[ $27.56 |[$6.90 || $3.60 [[$0.45][$0.00]| $0.00 |[$0.00] $0.10 |[$0.00|[ $38.61 || $52.39
hrs '
More than || 100.00 || $30.62 [[$6.90 || $3.60 |[$0.45][$0.00|] $0.00 |[$0.00]] $0.10 [[$0.00][ $41.67 |[ $56.98
4000 hrs . -

-
—1:

) §

——r

1

pressurized add $1.00 to the above wage rate.

Ratio :

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

'Speciai Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-

Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
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DEFIANCE, DELAWARE, FATRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMIIL, TON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING,
LOGAN, MADISON, MARION, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SCIOTO, SENECA,
SHELBY, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway,
Sewer, Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant,
Waste Water Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer,
Highway Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility
Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer,
Slurry Seal, Seal Coating, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter,
Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer,
Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver
Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand
between the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International
Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point
of erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work
shall be done by memebers of the Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven
Tools (Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring
Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or
Power Wheelbarrow, Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug
Mill Qperator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and
under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete
Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person
(working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without
air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person,
Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)
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##*ncludes the erecting of structures for the removal, including the encapsulation and containment of
Lead abatement process.

Group.3 :
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners,

Wrencher (mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A),
Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility
pipeline Tappers, Waterline, Caulker, Signal Person will receive the rate equal to the rate paid the
Laborer classification for which the Laborer is signaling.

Group 4
Miner, Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not

limited to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 534 Building

Change # : LCNO1-2018fbl.oc534

Craft : Laborer Effective Date : 06/20/2018 Last Posted : 06/20/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|/Pension|| App || Vac. {|Annuity|| Other | LECET||MISC
Tr. (I NG)
Classification | Il Ll L B
Laborer $26.84 . || $6.90]] $3.60 |[$0.45([$0.00] $0.00 |[$0.00][ $0.10 |[$0.00] $37.89 || $51.31
Group 1
Laborer $26.94 $6.90| $3.60 [$0.45[$0.00][ $0.00 || $0.00{| $0.10 |[$0.00] $37.99 | $51.46
Group 2
Laborer $27.04 $6.90 | $3.60 ||$0.45([$0.00( $0.00 || $0.00 | $0.10 || $0.00 || $38.09 | $51.61
Group 3
Laborer $27.17 $6.90 || $3.60 |[$0.45|[$0.00]| $0.00 || $0.00| $0.10 |[$0.00| $38.22 || $51.81
Group 4
Laborer $27.42 $6.90][ $3.60 |[$0.45[$0.00] $0.00 |[$0.00]| $0.10 |[$0.00 | $38.47 || $52.18
Group 5
Laborer $27.19 $6.90]] $3.60 [$0.45][$0.00][ $0.00 |[$0.00]| $0.10 |[$0.00| $38.24 || $51.84
Group 6
Laborer $26.39 $6.90 || $3.60 |[$0.45][$0.00][ $0.00 ][$0.00][ $0.10 |[$0.00]] $37.44 || $50.64
Group 7
[Apprenticd[ Percent [ [ || | | Ll |l | |
[0-1000 hrs | 60.00 |[ $16.10 ][ $6.90][ $3.60 |[$0.45][$0.00][ $0.00 ][$0.00][ $0.10 |[$0.00] $27.15 || $35.21 |
1001-2000|[ 70.00 || $18.79 |[$6.90]] $3.60 |[$0.45][$0.00][ $0.00 |[$0.00]] $0.10 |[$0.00] $29.84 || $39.23
hrs

2001-3000|[ 80.00 || $21.47 |[$6.90] $3.60 |[$0.45([$0.00]| $0.00 |l $0.00|| $0.10 [[$0.00 || $32.52 || $43.26
hrs .

3001-4000 [ 90.00 || $24.16 ][ $6.90 ]| $3.60 ][80.45][$0.00][ $0.00 |[$0.00] $0.10 |[$0.00]| $35.21 || $47.28 |

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special

jurisdictional note ) :

BUTLER, WARREN

hitp://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI1/852565B800706932852575890066...  6/21/2018
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1 Journeman to 1 Apprentice
3 Journeman to 1 Apprentice

Special Jurisdictional Note :

Details :
Note;

Group 1: Building & Common Laborer; All general laborers work including all forms of landscaping,
Rough Rider - all pump's 4 inch or smaller, Small Pump Portable Generators-Bobceat to Cleanup,
Firewatch and Monitor, (Safety Person)

Group 2: Asphalt Raker, Tamper, Smoother, Hand Air Pump, Hand air Tamper, Chisel, Power
Tamper, Operator, Switch, Assemblies, Handling & Laying Precast Concrete Floors & Deck Tool

Repairman.

Group 3: Concrete Specialist; Skid Steers (with attachments to perform Laborer's duties) Jack
Hammer * Concrete Busterman, Barco Tamper Man, Power Georgia Buggy Man, Power Sweeper
Man, Vibrator, Concrete Saw Man, Rail Spikers, Acetylene Burner, Pipelayers, Bos'n Cradleman,
Bottom Man, Chipping Hammer Grade Checker, Radio Operat01 Form Cleanout & blowout Man,

Red Concrete Coloring Man (Electrical Safety)

Group 4: Mason Tender, Mortar Mixers & Scaffold Buﬂdefrs

Group 5: Fork Lift for Mason, all work involving Refractory Materials Including Demolition of
Refractory Materials.

Asbestos Removal and I—Iazardous ‘Waste Removal (handling, control, removal abatement,

encapsulation or disposal of asbestos & hazardous waste),

Group 6: Gunnite Man, Sand Blaster, Concrete & Grout Pump & Hose Man, Blast Trac, Miners &
Muckers, Free Air, Powderman or Blaster, Mortar or Gypsum Machineman, Welder, Scuba Diver.

Group 7: Watchman & Tool Checker/Toolroom Man

hittp://198.234.41.198/w3/Webwh.nsf/$§docUnigIDAI/852565B800706932852575890066...  6/21/2018



PW Rate Skilled LCN01-2018fbHvyHwy Page Page 1 of 2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LON01-2018fbHvyHwy

Craft : Bricklayer Effective Date : 06/06/2018 Last Posted : 06/06/2018

BHR Fringe Benefit Payments Irrevocabie Total || Overtime
Fuond PWR Rate
H&W||Pension{] App || Vac. ||Annuity||Other ||LECET|MISC
Tr. ) | ®

Classifieation | Ll L L |
Cement $28.65 $9.08]| $6.03 |[$0.44|[$0.00] $0.00 ||$0.00{| $0.00 |/$0.00|| $44.20 || $58.52
Mason .
Bricklayer
Sewer
‘Water
'Works A » ]
[Apprentice]|  Percent || ]| | | |l | |
| 1styear || 50.00 |[ $14.33 [[$9.08]] $6.03 [[$0.44][$0.00]] $0.00 |[$0.00]] $0.00 |[$0.00] $29.88 || $37.04 |
[ 2ndyear || 70.00 || $20.05 |[$9.08][ $6.03 ]|$0.44][$0.00] $0.00 |[$0.00] $0.00 |[$0.00]| $35.60 || $45.63 ||
[ 3rdyear || 90.00 || $25.78 |[$9.08][ $6.03 |[$0.44][$0.00]] $0.00 ][$0.00][ $0.00 |[$0.00] $41.34 || $54.23 |
= == } == == == =
Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

hittp://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI/85256588007069328525709000576...

Jurisdiction (* denotes special
jurisdictional note ) : -

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
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LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, '
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site
Heavy Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer
Plant, Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Change # : LCN01-2018fbHvyHwy

Craft : Bricklayer Effective Date : 06/06/2018 Last Posted : 06/06/2018

BHR Fringe Benefit Payments Irrevocable || Total || Overtime
Fand PWR Rate
H& W |[Pension|| App || Vac. ||Annuity{|Other{| LECET||MISC
Tr. ¢ L™
Classification | L | [ |
Cement $29.64 $9.08 |[ $6.03 |[$0.45[[$0.00]| $0.00 |{$0.00| $0.00 |{ $0.00}f $45.20 || $60.02
Mason
Bricklayer
Power
Plants
Tunnels
Amusement]
Parks B
[Apprentice]]  Percent || || 0 | [ |
[ Istyear |[50.00 | $14.82 ||$9.08][ $6.03 |[$0.45]$0.00][ $0.00 ][$0.00]] $0.00 || $0.00][ $30.38 || $37.79 |
[ 2nd year || 70.00 |[$20.75 |[$9.08 ][ $6.03 |[$0.45][$0.00] $0.00 ][$0.00][ $0.00 |[$0.00][ $36.31 || $46.68 |
[ 3rdyear || 90.00 || $26.68 |[$9.08][ $6.03 |[$0.45][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $42.24 || $55.57 |

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

http://198.234.41,198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852577070068E...

Special Calculation Note : NOT FOR BUILDING CONSTRUGTION,

Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,

6/8/2018
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HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site

Heavy Construction, Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer
- Plant, Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 (Cincinnati)

Change # : LCN01-2018fbLoc132

Craft : Cement Effective Date : 06/13/2018 Last Posted : 06/13/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. [|[Annuity||Other||LECET|MISC
Tr. *) @)

Classification | [ [ I |
Cement $23.65 $6.70 || $6.50 {|$0.55(/$0.00{ $0.70 || $0.00}f $0.00 [} $0.00| $38.10 $49.92
Mason

— ] 1 i e— —r ——— T T 3
[Apprentice]|  Percent [ || Ll | | |

[ 1styr |[70.00 ][ $16.55 || $6.70][ $6.50 |[$0.55][$0.00][ $0.70 ][$0.00][ $0.00 |[$0.00][ $31.00 || $39.28 |
| 2ndyr ][ 80.00 || $18.92 |[$6.70][ $6.50 |[$0.55][$0.00][ $0.70 |[$0.00][ $0.00 |[$0.00][ $33.37 || $42.83 |

[ 3rdyr || 90.00 |[ $21.28 |[$6.70 ][ $6.50 |[$0.55][$0.00][ $0.70 |[$0.00][ $0.00 |[$0.00][ §35.74 || $4638 |
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required at this time.

Ratio :

1 Journeymen to 1 Apprentice
4 Journeymen to 2 Apprentice
7 Journeymen to 3 Apprentice
10 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

Special Calculation Note : No special calculations for t

his skilled craft wage rate are

Jurisdiction ( * denotes special
jurisdictional note ) :

BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN

*Cement Masons working on silo & slip form work shall receive §.50 per hour over Journeyman

scale.

*Cement Masons working on swinging scaffolds shall receive $.50 per hour over Journeyman scale.
#Cement Masons working on high lifts from 20" and above shall receive $.50 per hour over

Journeyman scale.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285256F030063... 6/13/2018
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Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit A District Il

Change # : LCN01-2017fbCementHevHwy

Prevailing Wage Rate

Craft : Cement Mason Effective Date : 05/01/2018 Last Posted : 04/11/2018

Page 1 of 2

BHR FEringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W/|{Pension|| App || Vac. [|Annuity||Other ||LECET|{MISC
Tr. *) *)

Classification | Y I [ [ |
Cement $28.86 $7.65| $6.50 |{$0.65/[$0.00] $2.25 |[$0.00][ $0.00 |[$0.00] $45.91 || $60.34
Mason
[Apprenticd|  Percent [ | ][ | | ]
|_Lst Year || 60.00 ]| $17.32 |[$7.65][ $6.50 |[$0.65][$0.00][ $2.25 ][$0.00][ $0.00 |[$0.00][ $3437 || $43.02 |
| 2nd Year || 75.00 [ $21.64 ][$7.65][ $6.50 [[$0.65][$0.00][ $2.25 |[$0.00][ $0.00 |[$0.00][ $38.70 |[ $49.52 |
| 3rd Year ][ 90.00 || $25.97 |[$7.65][ $6.50 ][$0.65][$0.00][ $2.25 |[$0.00][ $0.00 |[$0.00][ $43.02. $56.01 |
: === =

Specnal Calculatlon Note : No special oaloula’uons for this skllled oraft wage rate are
required at this time.

Jurisdiction ( * denotes special
jurisdictional note ) :

BROWN, BUTLER, CLERMONT,
COLUMBIANA, DEFIANCE, ERIE,
HAMILTON, HIGHLAND, HURON, LORAIN,
MAHONING, MEDINA, OTTAWA,
PAULDING, PORTAGE, SANDUSKY,
SENECA, STARK, SUMMIT, TRUMBULL,
WARREN, WILLIAMS

Ratio :

1 Journeymen to 1 Apprentice
2 to 1 thereafter

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility

Construction, Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqID All/852565B800706932852580E90069...  4/11/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District Il

Change # : LCN01-2018fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2018 Last Posted : 04/11/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W | |Pension|| App || Vac. [jAnnuity||Other || LECET||MISC
Tr. ™ *

Clwsication ||| | J | | |
Cement $29.73 $7.65|| $6.50 ||$0.65(/$0.00] $2.25 |[$0.00| $0.00 |[$0.00]| $46.78 || $61.64
Mason :
|[Apprentice]l  Percent || || | | |
| 1st Year || 60.00 || $17.84 [[$7.65] $6.50 |[$0.65][$0.00] $2.25 |[$0.00][ $0.00 ][80.00][ $34.89 |[ $43.81 |
| 2nd Year || 75.00 || $22.30 |[$7.65] $6.50 ][$0.65][$0.00] $2.25 |[$0.00][ $0.00 |[$0.00][ $39.35 || $50.50 |
| 3rd Year || 90.00 || $26.76 || $7.65]| $6.50 |[$0.65][$0.00][ $2.25 |[$0.00]] $0.00 |[$0.00][ $43.81 |[ $57.19 |

Special Calculation Note : No special calculations-for this skilled craft wage rate are

required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT,

2 to 1 thereafter COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HIGHLAND, HURON, LORAIN,
MAHONING, MEDINA, OTTAWA,
PAULDING, PORTAGE, SANDUSKY,
SENECA, STARK, SUMMIT, TRUMBULL,
WARREN, WILLIAMS

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium
Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B8007069328525791000776... 4/11/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 44

Change # : LCNO1-2018fbLoc44

Craft : Ironworker Effective Date : 07/25/2018 Last Posted : 07/25/2018

BHR Fringe Benefit Payments Irrevocable || Total |[Overtime
Fund PWR || Rate

H&W/|[Pension|| App || Vac. | Annuity||Other{|LECET||MISC
Tr. ™ O
| Classification I | L [ |
Tronworker $28.67  |[$8.10] $9.50 |[$0.60][$0.00] $3.00 |[$0.18]] $0.00 |[$0.00][$50.05| $64.39
Reinforcing
[Structural | $28.17  |[$8.10] $9.50 |[$0.60|[$0.00]| $3.00 |[$0.18]] $0.00 |[$0.00][$49.55] $63.64 |
[Ornamental | $28.17 |[$8.10][ $9.50 ||$0.60][$0.00|| $3.00 |[$0.18] $0.00 ][$0.00|[$49.55] $63.64 |
Machine $28.17 $8.10{| $9.50 [{$0.60/|$0.00] $3.00 {{$0.18{| $0.00 || $0.00|$49.55| $63.64
Mover/Rigger :
Conveyer $28.17 . [[$8.10( $9.50 |[$0.60|[$0.00] $3.00 |[$0.18]] $0.00 |[$0.00]|$49.55| $63.64
Mechanic A
" [Maintenance/Heavy||  $28.17  |[$8.10] $9.50 |[$0.60}|$0.00| $3.00 ||$0.18|| $0.00 {[$0.00|($49.55| $63.64
Hwy.

[Welder A 1 $2842  |[$8.10][ $9.50 ][$0.60]|$0.00]| $3.00 |[$0.18]] $0.00 ||$0.00][$49.80] $64.01 |
[Welder B | $2867 ][$8.10]] $9.50 |{$0.60][$0.00]| $3.00 |[$0.18]] $0.00 |[$0.00][$50.05] $64.39 |
[Sheeter | $28.17 [$8.10][ $9.50 |[$0.60][$0.00}] $3.00 |[$0.18][ $0.00 |[$0.00][$49.55]] $63.64 |
[Fence Brector || $26.76  |[$8.10][ $9.50 |[$0.60][$0.00]| $3.00 |[$0.18][ $0.00 |[$0.00][$48.14| $61.52 ||.

ronworker | $28.17  |[$8.10]| $9.50 ][$0.60][$0.00]| $3.00 |[$0.18]] $0.00 ||$0.00}[$49.55|| $63.64 |

=1

it —

Istyr A H 55.00 ii$15.77ii $8.10H $9.50 ii$o.6oii$0.ooii $0.75 ii$0.18ii $0.00 ii$o.ooii$34.9o]i $42.78

| |
I Istyr B |[ 60.00 |[$17.20][ $8.10]| $9.50 |[$0.60][$0.00|| $0.75 ][$0.18]] $0.00 |[$0.00]|$36.33|| $44.93 |
| 1styrc |[65.00 ][$18.64][$8.10]| $9.50 ][$0.60][$0.00][ $0.75 ||$0.18] $0.00 |[$0.00][$37.77] $47.08 |
[ 2ndyra  ][70.00 |[$20.07] $8.10]] $9.50 ]{$0.60[|$0.00]] $0.75 |[$0.18]] $0.00 |[$0.00||$39.20] $49.23 |
| 2ndyrB  ][75.00 |[$21.50][$8.10]] $9.50 ||$0.60]|$0.00]| $0.75 ||$0.18] $0.00 |[$0.00|$40.63]| $51.38 |
[ 3rdyra  ][80.00][$22.94|[$8.10][ $9.50 ][$0.60[[$0.00|[ $1.50 ][$0.18]] $0.00 |[$0.00][$42.82] $54.28 |
[ 3rdyrB [85.00][$24.37][$8.10] $9.50 |[$0.60][$0.00][ $1.50 |[$0.18]] $0.00 |[$0.00][$44.25]] $56.43 |
[ 4thyra  ][90.00 |[$25.80]| $8.10]] $9.50 ][$0.60[$0.00| $2.25 |[$0.18][ $0.00 ]|$0.00][$46.43]] $59.33 ]
[ ahyrB . ][95.00 [[$27.24] $8.10][ $9.50 |[80.60][80.00]| $2.25 ][$0.18][ $0.00 |[$0.00][847.87] $61.48 |

[ 4thyrc  ][100.00][$28.67][$8.10][ $9.50 [[$0.60][$0.00|[ $2.25 ][$0.18]] $0.00 |[$0.00][$49.30]] $63.64 |

Special Calculation Note : Other is Impact Fund Training

Ratio :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B800706932852579EA0066...  7/25/2018
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Jurisdiction ( * denotes special
jurisdictional note ) ©

1 Journeymen to 1 Apprentice ADAMS*, BROWN, BUTLER*, CLERMONT,
2 Journeymen to 2 Apprentice CLINTON*, HAMILTON, HIGHLAND*,
10 Journeymen to 4 Apprentices WARREN*

Special Jurisdictional Note : Adams County Twps included: Bratton, Scott, Winchester,
Wayne. Butler County Twps included: Oxford, St. Clair, Fairfield, Morgan, Liberty, Union,
Ross, Reily, Hanover. West Chester. In Clinton County, Manchester and South West
Borrow. Highland County Twps included: Dotson, Salem, Clay, White Oak, Hamer, New
Market, Concord, Jackson, Washington. Warren County Twps included: Harlan, Deerfield,
Hamilton.

Details :

Structural Tron Work but not limited to:field fabrication, all loading to and including the
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of
all structural iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non
ferrous metal and composite material, precast prestressed and post-stressed concrete structures.
Bridges and bridge rails,bridge viaducts,bucks bulkheads,bumper and bumper post,canopies and
unistrut canopies,corrugated ferrous and non ferrous sheets when attached to steel
frames,columns,beams, bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium
and arena seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,] ail cell access
doors,rigging and installation of machinery and equipment(erecting,aligning,anchoring and
dismantling, erection and dismantling of tower cranes,derrick monorail systems, Chicago
booms,overhead cranes,gantries,material and personuel hoists,tanks,hoppers and conveyors. All pre-
engineered metal buildings and their entirety including siding,roofing, gutters, downspouts and
erection of all. '

Ornamental Tron Work but not limited to:all work in connection with field fabrication,handling
including loading/off
loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,burning,welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling
doors, rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal,
sash,architectural and ornamental treatments, but not necessarily limited to all sizes and types of
ornamental,steel iron,lead, bronze,brass,copper,aluminum,all ferrous and non ferrous metals and
composite materials .

Fence Erector ITron Worker but not limited to: All work in connection with the field fabrication and
erection of chain link fence,which includes but not limited to the loading and of the fence fabric and
posts also the installation of the above.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/8525 65B800706932852579EA0066... 7/25/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker L.ocal 290

Change # : LCNO01-201 8beoc290

Craft : lronWorker Effective Date : 06/13/2018 Last Posted : 06/13/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
’ | Fund PWR Rate
H&W)|[Pension|| App || Vac. ||Annuity||Other|LECET|MISC '
Tr. ® |l ®

| Classification Ll [ [ |
Tronworker $28.25 $8.10 | $9.50 |[$0.65][$0.00]] $3.88 [[$0.02|[ $0.00 |[$0.00]] $50.40 || $64.52
Structural
Welder || $2825  |[$8.10][ $9.50 [[$0.65][$0.00] $3.88 |[$0.02] $0.00 |[$0.00][ $50.40 || $64.52 |
Fence $28.25 $8.10 | $9.50 [[$0.65][$0.00] $3.88 |[$0.02][ $0.00 ][$0.00 | $5040 || $64.52
Erector . ' ‘
Reinforcing $28.25 $8.10| $9.50 |[$0.65[$0.00] $3.88 |[$0.02][ $0.00 |[$0.00 | $50.40 || $64.52
Rods
Machinery $28.25 $8.10 [ $9.50 |[$0.65][$0.00] $3.88 [[$0.02] $0.00 |[$0.00|[ $50.40 || $64.52
Mover )
Sheeter || $2825  |[$8.10][ $9.50 |[$0.65][$0.00]| $3.88 |[$0.02][ $0.00 |[$0.00] $5040 || $64.52 |
Metal $28.25 $8.10 [ $9.50 |[$0.65][$0.00]] $3.88 |[$0.02|[ $0.00 |[$0.00| $50.40 || $64.52
Building
Erector
Rigger & $28.25 $8.10 | $9.50 {[$0.65][$0.00][ $3.88 |[$0.02] $0.00 |[$0.00] $5040 || $64.52
Erector '
|Apprentic]| _ Percent || | J | | | |
| tstyear || 6527 |[ $18.44 |[$8.10][ $9.50 [[$0.65][$0.00]] $2.38 |[$0.02]] $0.00 |[$0.00 ] $39.09 || $48.31 ]
| 2ndyear |[ 75.25 || $21.26 |[$8.10][ $9.50 [[$0.65][$0.00]| $2.38 |[$0.02][ $0.00 |[$0.00 ][ $41.91 || $52.54 |
[ 3rdyear |[ 8527 |[ $24.00 |[$8.10]| $9.50 ||$0.65][$0.00]] $2.38 |[$0.02] $0.00 |[$0.00][ $44.74 || $56.78 |
[ 4thyear |[ 95.25 | $26.91 |[$8.10] $9.50 |[$0.65][$0.00] $2.38 |[$0.02]] $0.00 |[$0.00][ $47.56 || $61.01 |

Special Calculation Note : Other is for Industry Fund.

Jurisdiction ( * denotes special
jurisdictional note ) :

ALLEN*, AUGLAIZE, BUTLER*,
CHAMPAIGN*, CLARK, CLINTON, DARKE,
FAYETTE*, GREENE, HARDIN#,
HIGHLAND*, LOGAN*, MADISON*,

Ratio :

3 Journeymen to 1 Apprentice

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285256D330050...
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MERCER*, MIAMI, MONTGOMERY,
PREBLE, SHELBY, VAN WERT*, WARREN*

Special Jurisdictional Note : Allen County Twps included are: Auglaize, Perry, Shawnee,
Amanda, Spencer, Marion, Sugar Creek, American, Bath, Jackson. Butler County Twps
included are: Milford, Wayne, Madison, Lemon. Champaign Cnty Twps included are: Union,
Urbana, Jackson, Concord, Salem, Mad River, Johnson, Harrison, Adams. Fayette County
Twps included are: Green, Jasper, Concord, Jefferson. Hardin County Twps included are:
Round Head, Marion, Liberty. Highland County Twps included are: Fairfield, Penn, Union,
Marshall, Liberty, Paint, Brush Creek. Logan County Twps included are: Richland, Stokes,
Bloomfield, Washington, Harrison, McArthur, Lake, Liberty, Pleasant, Miami. Madison
County Twps included are: Stokes. Mercer County Twps included are: Dublin, Washington,
Jefferson, Recovery, Gibson, Union, Liberty, Butler, Granville, Center, Hopewell, Franklin,
Marion. VanWert County Twps included are: Jennings. Warren County Twps included are:
Franklin, Clear Creek, Turtle Creek, Wayne, Massie, Washington, Salem, Union.

Details :

Structural Tron Work but not limited to:field fabrication, all loading to and including the
erectingrigging,assembly,dismantling, placing, temporary and permanent securing by any means of
all structural iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non
ferrous metal and composite material, precast prestressed and post-stressed concrete structures.

. Bridges and bridge rails,bridge viaducts,bucks bulkheads,bumper and bumper post,canopies and
unistrut canopies,corrugated ferrous and non ferrous sheets when attached to steel
frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,clevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium
and arena seating,jail cell work.jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access
doors,rigging and installation of machinery and equipment(erecting,aligning,anchoring and
dismantling, erection and dismantling of tower cranes,derrick monorail systems, Chicago
booms,overhead cranes,gantries,material and personnel hoists,tanks,hoppers and conveyors. All pre-
engineered metal buildings and their entirety including siding,roofing, gutters, downspouts and
erection of all.

Ornamental Iron Work but not limited to:all work in connection with field fabrication,handling
including loading/off

loading,sorting,cutting, fastening,anchoring,bending, hoisting,placing,burning, welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling
doors, rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal,
sash,architectural and ornamental treatments, but not necessarily limited to all sizes and types of
ornamental,steel iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and
composite materials

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and

erection of chain link fence,which includes but not limited to the loading and of the fence fabric and
posts also the installation of the above.

http://198.234.41.198/w3/Webwh.nsf/§docUnigIDAL/852565B80070693285256D330050...  6/13/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright L.ocal 1090 Cincinnati |

Change # : LCN01-2017fbLoc1066

Craft : Carpenter Effective Date : 09/14/2017 Last Posted : 09/14/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fuond PWR Rate
H&W||Pension|| App || Vac. ||Annuity|| Other |[LECET(|MISC
Tr. (*) )
| Classification I [ i L |
Carpenter $30.18 $7.07|| $6.95 ||$0.44({$0.00| $5.71 | $0.25| $0.00 | $0.00| $50.60 || $65.69
- |IMillwright
[Apprenticel|  Percent [ | | | | l
1st6 60.00 || $18.11 || $7.07| $4.27 ||$0.44(/$0.00(| $3.43 || $0.25 |} $0.00 || $0.00 || $33.57 $42.62
months :
2nd 6 65.00 || $19.62 || $7.07 ) $4.61 ||$0.44||$0.00|| $3.71 || $0.25]|f $0.00 || $0.00} $35.70 $45.51
months
3rd 6 70.00 || $21.13 || $7.07|| $4.94 |1$0.44{|$0.00{| $4.00 |{$0.25]|| $0.00 || $0.00 || $37.83 $48.39
months .
4th 6 75.00 |} $22.63 || $7.07] $5.28 ||$0.44||$0.00|| $4.29 |[$0.25|f $0.00 |{$0.00| $39.96 $51.28
months
5th 6 80.00 || $24.14 {{ $7.07 || $5.61 [{$0.44{[$0.00{| $4.57 || $0.25] $0.00 || $0.00 || $42.08 $54.16
months ]
6th 6 85.00 || $25.65 || $7.07 ] $5.95 ||$0.44|/$0.00|| $4.85 |[$0.25| $0.00 || $0.00| $44.21 $57.04
months '
7th 6 90.03 || $27.17 {| $7.07 || $6.28 |$0.44{$0.00|| $5.14 |/ $0.25| $0.00 { $0.00| $46.35 $59.94
months
8th 6 95.00 || $28.67 |} $7.07 | $6.62 ||$0.44[/$0.00|| $5.42 | $0.25|| $0.00 [} $0.00 || $48.47 $62.81
months

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time. Other ($.30) $0.10 National Fund, $0.10 Industry Fund, $0.05 for Drug
Safety Program and $0.05 for National Millwright Fund

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN
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Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver
SW Zone 2

Change # : LCN01-2018fbLoc126

~ Craft : Carpenter Effective Date : 06/13/2018 Last Posted : 06/13/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
: Fund PWR . Rate
H&W/||Pension|| App || Vac. {|Annuity||Other [LECET||MISC
Tr. ®_ ™

|___ Classification | I Ll L |
Carpenter || $2647  [[$7.07][ $6.95 ][$0.40][$0.00] $1.13 |[$0.15][ $0.00 |[$0.00 | $42.17 || $5541 |
Pile Driver || $25.84  |[$6.62]] $6.95 ][$0.40][$0.00]| $0.91 |[$0.10][ $0.00 ][ $0.00 || $40.82 || $53.74 |
ppprenticd_vereent__ | [ L L | ] ]

Ist3 60.00 || $15.88 {[ $0.00|| $0.00 ({$0.00|[$0.00(| $0.00 $0.00 $0.00 |} $0.001 $15.88 $23.82
Months
2nd 3 60.00 || $15.88 || $7.07 |l $0.00 [{$0.40{/$0.001] $1.13 [/ $0.15]i $0.00 || $0.00| $24.63 $32.57
Months
2rd 6 60.00 {| $15.88 [ $7.07 1 $0.00 [}$0.40{/$0.00}| $1.13 [/ $0.15]] $0.00 || $0.00| $24.63 $32.57
Months
3rd 6 65.00 || $17.21 [ $7.07| $0.00 [1$0.401/$0.00} $1.13 |1 $0.15)] $0.00 || $0.00 | $25.96 $34.56
Months
4th 6 65.00 || $17.21 11 $7.07( $0.00 [|$0.40(/$0.00]| $1.13 | $0.15|] $0.00 | $0.00 || $25.96 $34.56
Months
5th 6 70.00 |} $18.53 || $7.07 || $6.95 |[$0.40}/$0.00{] $1.13 [| $0.15{ $0.00 |/ $0.00 || $34.23 $43.49
Months
6th 6 75.00 || $19.85 || $7.07 || $6.95 |$0.40|{$0.00 $1.13 {[$0.15 || $0.00 | $0.00 || $35.55 - $45.48
Months
7th 6 80.00 {| $21.18 || $7.07 | $6.95 1/$0.40(/$0.00|| $1.13 {/$0.15]| $0.00 |[$0.00]| $36.88 $47.46
Months
8th 6 85.00 I $22.50 |1 $7.07 1| $6.95 [1$0.40{[$0.00{] $1.13 |{$0.15] $0.00 |} $0.00 |} $38.20 $49.45
Months

11

Special Calculation Note : Other is for UBC National Fund.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) : '
BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN

hitp://198.234.41.198/w3/Webwh.nsf/$docUnialDAI/852565B8007069328525730200559... 6/13/2018
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1 Journeyman to 1 Apprentice
3 Journeyman to 1 Apprentice
5 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :

Carpenter duties shall include but not limited to: Pile driving,
milling,fashioning,joining,assembling,erecting,fastening, or dismantling of all material of
wood,plastic,metal,fiber,cork,and composition, and all other substitute materials: pile
driving,cutting, fitting,and placing of lagging, and the handling,cleaning,erecting,installing,and
dismantling of machinery,equipment,and erecting pre-engineered metal buildings.

Pile Drivers work but not limited to: unloading,
assembling,erection,repairs,operation,signaling,dismantling, and reloading all equipment that is used
for pile driving including pile butts. pile butts is defined as sheeting or scrap piling. Underwater work
that may be required in connection with the installation of piling. The diver and his tender work as a
team and shall arrive at their own financial arrangements with the contractor.Any configuration of
wood, steel, concrete, or composite that is jetted, driven, or vibrated onto the ground by conventional
pile driving equipment for the purpose of supporting a future load that may be permanent or
temporary.

Driving bracing,plumbing,cutting off and capping of all piling whether wood,metal,pipe piling or
composite. loading, unloading, erecting, framing, dismantling, moving, and handling of pile driving
equipment. piling used in the construction and repair of all wharves, docks, piers, trestles, caissons,
cofferdams, and the erection of all sea walls and breakwaters. All underwater and marine work on
bulkheads, wharves,docks,shipyards, caissons, piers, bridges, pipeline work, viaducts, marine cable
and trestles, as well as salvage and reclamation work where divers are employed.

Rate shall include carpenters, acoustic, and ceiling installers, drywall installers, pile drivers, and

floorlayers.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer SW District G

Page 1 of 2

Change # : LCR01-2017fbL.ocSWDayton

Craft : Carpenter Effective Date : 09/14/2017 Last Posted : 09/14/2017

BHR Fringe Bepefit Payments Trrevocable || Total || Overtime
) Fund PWR Rate
H&W/|[Pension|| App || Vae. [[Annuity|| Other|{[LECET||MISC
Tr. ) *)

Classification | | | | |
Carpenter $24.47 $6.65 |1 $6.95 11$0.29||$0.00| $0.80 |} $0.12 || $0.00 |} $0.00{ $39.28 $51.51
Floorlayer
|Apprentice]|  Percent [ || | | |l | |

Ist3 50.00 || $12.24 |[ $0.00 || $0.00 |{$0.00]{$0.00{| $0.00 || $0.00 || $0.00 |} $0.00| $12.24 $18.35
months

2nd 3 50.00 || $12.24 || $6.65| $0.00 [[$0.29(|$0.00{| $0.80 | $0.12| $0.00 {|$0.00| $20.09 $26.21
months

2nd 6 55.00° || $13.46 [ $6.65{ $0.00 {1$0.29{{$0.604} $0.80 |{$0.12{ $0.00 i $0.00| $21.32 $28.05
months

3rd 6 60.00 || $14.68 || $6.65{| $0.00 {|$0.29({$0.00(| $0.80 || $0.12| $0.00 |{$0.00 ] $22.54 $29.88
months

4th 6 65.00 || $15.91 || $6.65 || $0.00 |{$0.29(/$0.00(| $0.80. [} $0.12}| $0.00 || $0.00| $23.77 $31.72
months - .

5th6 70.00 || $17.13 || $6.65 || $6.95 |[$0.29(/$0.00|| $0.80 || $0.12| $0.00 |[$0.00] $31.94 $40.50
months .

6th 6 | 75.00 || $18.35 || $6.65| $6.95 [|$0.29{$0.00} $0.80 |($0.12|| $0.00 || $0.00 || $33.16 $42.34
months

7h 6 80.00 || $19.58 || $6.65|I $6.95 ||$0.29(1$0.00|| $0.80 |{$0.12{ $0.00 || $0.00| $34.39 $44.17
months

8th 6 85.00 || $20.80 (] $6.65|] $6.95 [{$0.29]1$0.00]] $0.80 || $0.121 $0.00 [} $0.00| $35.61 $46.01
months

Special Calculation Note : Other for $0.1
Ratio :

1 Journeymen to 1 Apprentice

2 is for UBC National Fund.

Jurisdiction ( * denotes special
jurisdictional note ) : '

BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI,

http://198.234.41.198/w3/Webwh.nsf/$docUnialDAII/852565B800706932852570700066... 11/22/2017
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MONTGOMERY, PREBLE, SHELBY,
WARREN .

Special Jurisdictional Note :

Details : © '
Scope of work shall include, but not be limited to: receiving,unloading,handling,distribution and

installation of all carpeting materials,carpet padding or matting materials and all resilient materials
whether for use on walls, floors,counter, sink,table and all preparation work necessary in connection
therewith, including sanding work. the installation of nonstructural under-layment and the work of
removing, cleaning waxing of any of the above. Carpeting shall include any floor covering composed
of either natural or synthetic fibers that are made in breadths to be sewed, fastened or direcily glued to
floors or over cushioning sound-proofing materials.Resilient Floors shall consist of and include the
laying of all special designs of wood,wood block, wood composition, cork, linoleum, asphalt, mastic,

plastic, rubber tile,whether nailed or glued.

A4 AN0T ARSI b T e IO I L T2 T AT R ZED ONNTNLNINOEIRTNVINNNAR 19017

14 N AN 4



PW Rate Skilled LCNO01-2018fbLoc126 Page Page 1 of 2
Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver SW Distriét HevHwy

Change # : LCN01-2018fbLoc126

Craft : Carpenter Effective Date : 06/13/2018 Last Posted : 06/13/2018

BHR Fringe Benefit Paymenis Irrevocable Total || Overtime
Fund PWR Rate
H&W)||Pension|| App || Vac. ||Annuity|| Other [LECET|MISC
Tr. ) )
et I |
[Carpenter ||~ $29.87  [[$7.08][ $6.95 |[$0.38][$0.00][ $2.19 |[$0.12][ $0.00 |[$0.00 ][ $46.59 || $61.53 |
[Pile Driver || $2934 ][ $6.63 || $6.95 ||$0.40][$0.00][ $1.97 |[$0.10][ $0.00 |[$0.00] $4539 | $60.06 |
[Apprentice| _ Percent || || | |l | | |
1st6 60.00 || $17.92 (| $7.08 || $6.95 [{$0.38(|$0.00{| $2.19 || $0.12 || $0.00 {{$0.00 | $34.64 $43.60
Months :
2nd 6 65.00 || $19.42 || $7.08 || $6.95 [|$0.38(|$0.00(| $2.19 |($0.12 || $0.00 |} $0.00| $36.14 $45.84
Months is
1st year _
3rd 6 70.00 || $20.91 || $7.08 || $6.95 {[$0.38][$0.00]] $2.19 || $0.12 (| $0.00 |[$0.00| $37.63 $48.08
Months
4th 6 75.00 || $22.40 || $7.08] $6.95 |1$0.38/1$0.00|] $2.19 || $0.12{ $0.00 || $0.00] $39.12 $50.32
Months is 2
years . i
5th 6 80.00 || $23.90 || $7.08 || $6.95 |[$0.38(|$0.00|| $2.19 || $0.12|f $0.00 |/ $0.00 || $40.62 $52.56
Months
6th 6 85.00 || $25.39 || $7.08 || $6.95 |{$0.38|[$0.00{| $2.19 [} $0.12| $0.00 || $0.00 || $42.11 $54.80
"|[Months is 3i|
years
7th 6 90.00 || $26.88 || $7.08{| $6.95 {[$0.38(|$0.00|| $2.19 |[$0.12} $0.00 | $0.00 || $43.60 $57.04
Months .
8th 6 95.00 || $28.38 || $7.08 || $6.95 |{$0.38(/$0.00|| $2.19 || $0.12|| $0.00 || $0.00| $45.10 $59.28
Months is 4
years

Special Calculation Note : Other is UBC National Fund.

Ratio : Jurisdiction ( * denotes special

jurisdictional note ) :

httn://198.234.41.198/w3/Webwh.nsf/$docUnialDA1/852565B80070693285257302005E...  6/13/2018
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1 Journeymen to 1 Apprentice BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,

An employer shall have the right to employ one  HAMILTON, LOGAN, MIAMI,

(1) Apprentice for one (1) Journeyman Carpenter MONTGOMERY, PREBLE, SHELBY,

in its employment for the first Apprentice WARREN

employed, and 1 (1) Apprentice for two (2)

Journeyman Carpenter for additional Apprectices

employed.

Thereafter, every third additonal carpenter hired

shall be an apprentice, if available, and if practical

for the type of work being performed.

Special Jurisdictional Note :

Details :

Highway Construction, Airport Construction, Heavy Construction but not limited to:-
(tunnels,subways,drainage projects,flood control,reservoirs). Railroad Construction,Sewer
Waterworks & Utility Construction but not limited to: (storm sewers, waterlines, gaslines). Industrial
& Building Site, Power Plant, Amusement Park, Athletic Stadium Site, Sewer and Water Plants.
When the Contractor furnishes the necessary underwater gear for the Diver, the Diver shall be paid
one and one half (1&1/2) times the journeyman rate for the time spent in the water.

httn://198.234.41.198/w3/Webwh.nsf/$docUnialDAL/852565B80070693285257302005E...  6/13/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR. ~ Fringe Benefit Payments Irrevocable Total || Overtime
, Fund PWR Rate
H&W|[Pension|| App || Vac. ||Annuity|| Other|[LECET||MISC B
Tr. O

[ Classificasion | [ [ [ | | 1l |
[Carpenter]| __ $19.70 ||$5 05|| $1. ooJ $0. 15)|$o 00|| $0.0 JI $0. 00] $0.00 |[$0.00] $25.90 || $35.75 ]
[Trainee || Percent || || C ] L I
[1st Year || 60.00 || $11.82 |[$5.05 ][ $1.00 ][$0.15][$0.00] $0.00 |[$0.00][ $0.00 ][$0.00]| $18.02 || $23.93 |
[2nd Year|[ 8020 || $15.80 |[$5.05 | $1.00 |[$0.15][80.00]] $0.00 ][$0.00 ]| $0.00 |[$0.00]] $22.00 || $29.90 |

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : ' " Jurisdiction ( ¥ dehotes special
' jurisdictional note ) :
1 Journeymen to 1 Trainee , ADAMS, ALLEN, ASHLAND, ASHTABUI,A

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK;
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMIETON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, -

httn://198.234.41 .198/w3/Webwh.nsf/$docUnialDAI/852565B800706932852577C9005...  11/22/2017
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MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, -
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors,
roll up doors and dock leveling equipment

Details :
10/277/10 New Contract jc
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Heat & Frost Insulators Local 8

Change #: LCN01-2018fbAsbLoc8

Craft : Asbestos Worker Effective Date : §7/05/2018 Last Posted : (7/05/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime {|
Fund PWR Rate
H&W)|[Pension|| App || Vae. [|Annuity|| Other|[LECET||MISC
Tr. * *

Gstitin | | ] |
Asbestos $30.27 $6.14]] $9.10 ][$0.36][$0.00] $1.60 |[$0.00]] $0.00 |[$0.00] $47.47 |[ $62.61
Insulators :
|Apprentice|  Percent || | | | | Ll I |
| Istyear |[47.40 || $14.35 |[86.14][ $4.85 |[$0.36][$0.00][ $1.60 ][$0.00][ $0.00 |[$0.00][ $27.30 || $34.47 |
[ 2ndyear |[ 54.67 || $16.55 |[$6.14 ][ $6.40 |[$0.36][$0.00]] $1.60 |[$0.00][ $0.00 |[$0.00][ $31.05 || $39.32 |
| 3rdyear |[59.63 || $18.05 |[$6.14][ $6.40 |[$0.36][$0.00]| $1.60 ][$0.00]] $0.00 |[$0.00] $32.55 || $41.58 |
| 4thyear |[ 64.60 || $19.55 || $6.14][ $6.40 ][$0.36][$0.00]| $1.60 |[$0.00][ $0.00 ][$0.00]] $34.05 || $43.83 |

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice ADAMS, BROWN, BUTLER*, CLERMONT,

2 Journeymen to 2 Apprentice HAMILTON, HIGHLAND, WARREN*

3 Journeymen to 3 Apprentice
3 to 1 Thereafter

Thereafter, additional apprentices may
be employed at a ratio of 1 apprentice to 3
mechanics

Special Jurisdictional Note : In Butler County:townships of

Fairfield,Hanover,Liberty, Milford, Morgan, Oxford,Ripley,Ross,St.Clair,Union & Wayne. In
Warren County: Townships of Deerfield, Hamilton,Harlan,Salem,Union & Washington

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1l/852.565B80070693285257E66005AF...  7/9/2018
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Details :
All work in connection with Asbestos Removal, Abatement, Encapsulation, Lead Abatement,

Hazardous Materials and Fire Stopping which is performed by employees in the Mechanic or
Apprentice Classification shall be covered under the terms of this Agreement.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos LLocal 50 Zone 2

Change # : LCNO1 -2018fbLocbh0

Craft : Asbestos Worker Effective Date : 07/18/2018 Last Posted : 07/18/2018

BHR Fringe Benefit Payments Irrevocable |- Total || Overtime
Fund PWR Rate
H&W||Pension|| App || Vac. [[Annuity||Other |[LECET||MISC
A | Tr. Wl NG

| Classification L Ll [ Ll i
Asbestos $29.84 $6.46 || $6.88 |[$0.40][$0.00] $2.00 ||$0.15|| $0.00 | $0.00| $45.73 |} $60.65
Tnsulation
Mechanic
Firestop $29.84 $6.46 || $6.88 |[$0.40][$0.00] $2.00 |[$0.15] $0.00 |[$0.00| $45.73 || $60.65
»Techn»icia»n ' |
[Apprenticel[  Percent || || | | ] | |
[Istyear | 55.15 || $16.46 |[$6.46][ $0.00 ][$0.40][$0.00][ $0.00 |[$0.15][ $0.00 |[$0.00] $2347 |[ $31.70 |
[ 2nd year || 65.98 || $19.69 |[$6.46][ $0.86 |[$0.40]($0.00]| $0.00 ][$0.15][ $0.00 J[$0.00 || $27.56 | $37.40 ]
[ 3rdyear || 75.80 || $22.62 |[$6.46 ][ $1.72 |[$0.40][$0.00][ $0.30 |[$0.15][ $0.00 ][$0.00| $31.65 || $42.96 |
[ 4t year || 86.65 || $25.86 || $6.46][ $1.72 ][$0.40][$0.00][ $030 ][$0.15][ $0.00 || $0.00]| $34.89 | $47.81 ]

Special Calculation Note : Other is Industry Fund & Labor Management Fund.
Jurisdiction ( * denotes special
jurisdictional note ) :
AUGLAIZE, BUTLER*, CHAMPAIGN,
CLARK, CLINTON, DARKE, GREENE,
LOGAN, MIAMI, MONTGOMERY, PREBLE,
SHELBY, WARREN*

Ratio :

4 Journeymen to 1 Apprentice Company Wide
except no apprentice may work on a job site
without a Mechanic.

Special Jurisdictional Note : In Butler County the following townships are included:
(Lemon Twp, Madison Twp) In Warren County the following townships are included: (Clear
Creek Twp, Franklin Twp, Massie Twp, Turtle Creek Twp, Wayne Twp)

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285257DD4005... 7/18/2018
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Pﬁevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2017fbLoc2070H

Craft : Asbestos Worker Effective Date : 10/04/2017 Last Posted : 10/04/_2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Aonuity|| Other|[LECET||(MISC
, Tr. ® e
[ Classification || | [ | Ll |
Asbestos $25.00 $7.00 || $6.05 |[$0.65|{$0.00f $0.00 |[$0.07|| $0.00 [ $0.00) $38.77 $51.27
Abatement
[Trainee . || $1630  |[$7.00][ $1.40 |[$0.65][$0.00][ $0.00 |[$0.07] $0.00 | $0.00] $25.42 || $33.57 |

=

1L ar 1
1T uln 11 1T 1t I 1E ]
5 1L 1 ] 1E

—t =

=

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
. jurisdictional note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*,

ATHENS, AUGLAIZE, BROWN, BUTLER¥,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON,
KNOX, LAKE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MIAMI, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PORTAGE, PREBLE,
RICHLAND, ROSS, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B800706932852570FF005...  11/22/2017
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Special Jurisdictional Note : Butler County:( townships of.

Fairfield, Hanover, Liberty,Milford, Morgan,Oxford,Ripley,Ross,StClair,Union & Wayne.)
(Lemon & Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem,
Union & Washington). ( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula
County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson,
Plymouth & Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut,
Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New
Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull,
Wayne, Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos
& lead paint,all work in conjunction with the preparation of the removal of same & all work in
conjunction with the clean up after said removal. The removal of all insulation materials, whether they
contain asbestos or not, from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is
recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be
demolished, the removal of all insulating materials whether they contain asbestos or not shall be the

exclusive work of the Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.

http://198.234.41.198/w3/Webwh.ns/$docUniqIDAI/852565B800706932852570FF005... 1 1/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCON1-2017fbBldgHevHwy

Page 1 of 2

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

Pension Vac.

H&W

App

Tr.

Annuity|

Other

LECET{MISC

()

()

| Classification “

|

$0.00

$0.00

$0.00

$0.00

$0.00

$40.99

$54.24

Truck
Driver
CLASS 14
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

$26.49

$7.00

$7.30

$0.20

|
1L

Apprentice”

Percent

ii

First 6
months

80.00

$21.19

$7.00

$7.30

$0.20

$0.00

$0.00

$0.00

$0.00

$0.00

$35.69

$46.29

7-12
months

85.00

$22.52

$7.00

$7.30

$0.20

$0.00

$0.00

$0.00

$0.00

$0.00

$37.02

$48.27

13-18
months

90.00

$23.84

$7.00

$7.30

$0.20

$0.00

$0.00

$0.00

$0.00

$0.00

$38.34

$50.26

19-24
months

95.00

$25.17

$7.00

$7.30

$0.20

$0.00

$0.00

$0.00

$0.00

$0.00

$39.67

$52.25

25-30

100.00

$26.49

$7.00

$7.30

$0.20

$0.00

months

$0.00

$0.00

$0.00.

$0.00

$40.99

$54.24

1

11

10

1E
10 1f

1L
| Sems——— |
1c

—
—

1T 1 I 1§ 3r I

113 1L 1]} 1 11 1L 1

30 1L 17

—

—

Special Calculation Note : No spec
required at this time.

Ratio :

http://198.234.41.198/w3/Webwh.nst/$do

lal calculations for this skilled craft wage rate are '

cUniqIDAII/852565B80070093285257E19004...  11/22/2017
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Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

per company/project ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAWM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

+## Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above
their Basic Hourly Rate.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/8 52565B80070693285257E19004...  11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : CN1-2017-fbBldgHevHwy

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017

BHR Fringe Benefit Payments Irrevocable  Total Overtime
Fund PWR Rate

H&W Pension App Vac. Anmuity Other LECET MISC
Tr. * *)
| Classification I I | | | | | |

Truck Driver $26.91 $7.00{ $7.30 ||$0.20};$0.00{| $0.00 || $0.00|| $0.00 |[$0.00{| $41.41{ $54.87
CLASS 2
Tractor
Trailer-Semi
Tractor
Trucks-Pole
Trailers-
Ready Mix
Trucks-Fuel
Trucks-
Asphalt-Oil
Spray bar
men- 5 Axle
& Over -Belly
Dumps-End
Dumps-
Articulated
Dump Trucks-
Low boys-
Heavy duty
Equipment
(irrespective
of load
carried) when.
used
exclusively
for
transportation-
Truck

~ |[Mechanics
(when
needed)

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI/852565B800706932852573140053... 11/22/2017
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| Apprentie || Percent ||| L | |
[First 6 months|| 80.00 || $21.53 |[$7.00][ $7.30 |[$0.20][$0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][$36.03 | $46.79 |
[7-12 months || 85.00 |[ $22.87 |[$7.00][ $7.30 ||$0.20][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $37.37 || $48.81 |
[13-18 months || 90.00 || $24.22 [[$7.00][ $7.30 ][$0.20][$0.00][ $0.00 ][$0.00][ $0.00 ][$0.00][ $38.72 || $50.83 |
(1924 months || 95.00 |[ $25.56 |[$7.00][ $7.30 ]|$0.20][s0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][ $40.06 || $52.85 |
|25 30 monthle 100. ogl $26.91 || $7. oojl $7. 3UI$0 20t|$0 oo][ $0.00 ][$0.00][ $0.00 |[$0.00 )| $41J| $54.87 |

” Il — |7 | — iu

1= o] S = ] — 1

 — 4.1_____u 1E 1C 1L —
=1 1L 1= i 30 1 1¢ 1L 1E IC =T 1
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Spec.al Calculation Note No special Calculatlons for this skllled Craft Wage rate are
required at this time.

I — 1 1—— ——

Ratio : Jurisdiction ( * denotes special
jurisdictional note’) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

per company/project ATHENS, AUGLAIZE, BELMONT, BROWN,

BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHILLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

## Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above
their Basic Hourly Rate.

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDA1I/852565B800706932852573140053... 11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 11

Change # : LCN01-2018fbLoc11

Craft : Elevator Effective Date : 03/07/2018 LLast Posted : 03/07/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W {[Pension|| App || Vac. ||[Annuity|| Other |[LECET||MISC
. Tr. () (*)
Classification I [ L |
Elevator $44.31 $15.43|| $9.71 |[$0.61||$3.54| $6.90 || $1.42 (| $0.00 || $0.00|f $81.92 || $104.08
Mechanic _

i

Probationary|| 50.00 || $22.16 || $0.00 || $0.00 |($0.00{/$1.33|f $0.00 |1 $0.71|] $0.00 || $0.00| $24.19 || $35.27
Apprentice

| 1styear || 55.00 || $24.37 |[$15.43|| $9.71 |[$0.61][$1.46]] $6.90 |[$0.78]] $0.00 |[$0.00][ $59.26 || $71.45
| 2ndyear || 65.00 || $28.80 |[$15.43] $9.71 [[$0.61][$1.73][ $6.90 |[$0.92][ $0.00 ][$0.00][ $64.10 || $78.50
| 3rdyear || 70.00 || $31.02 |[$15.43] $9.71 [[$0.61][$1.86]] $6.90 [[$0.99]] $0.00 |[$0.00][ $66.52 || $82.03
| 4thyear || 80.00 || $35.45 ||$15.43| $9.71 |[$0.61][$2.13] $6.90 |[$1.13]] $0.00 |[$0.00]] $71.36 || $89.08
| Helper || 70.00 || $31.02 ||$15.43| $9.71 |[$0.00][$1.86]] $6.90 |[$0.99][ $0.00 |[$0.00][ $65.91 || $81.42

Assistant || 80.00 |{ $35.45 ||$15.43{ $9.71 |[$0.61|{$2.13|| $6.90 |{$1.13]i $0.00 ||$0.00(| $71.36 $89.08
Mechanic

1=

) — 1 3L i1 1L 15 1r
[ 1L 1T 1% 1|3 1

Special Calculation Note : Other is Holiday Pay. Vacation calcuated at 6%.

Ratio : _ Jurisdiction ( * denotes special

. jurisdictional note ) :
The total number of Helpers & Apprentices ADAMS, BROWN, BUTLER, CLERMONT,
employed shall not exceed the number of CLINTON, DARKE, GREENE, HAMILTON,

Mechanics on any one job, except on jobs where HIGHLAND, MIAMI, MONTGOMERY,
(2) teams or more are working, (1) extra Helper or PREBLE, SCIOTO, SHELBY, WARREN
Apprentice may be employed for the first (2) '

teams and an extra Helper or Apprentice for each

additional (3) teams.

1 Journeymen to 1 Apprentice

2 Journeymen to 5 Apprentice
3 Journeymen to 6 Apprentice

httn://198.234.41.198/w3/Webwh.nsf/§docUniaID A1l/852565B80070693285256CD3005D...  3/7/2018
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Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nst/$§docUniqlDAI/852565B80070693285256CD3005D...  3/7/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 387

Change # : LCN01-2018fbLoc387

Craft : Glazier Effective Date : 02/28/2018 Last Posted : 02/28/2018

BHR Fringe Beunefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Arnuity|| Other [LECET|MISC
Tr. @) *)
| Classification Il L | [ |
[Glazier ||  $26.10  |[$5.35] $8.55 |[$0.25][$0.00][ $0.00 |[$0.00][ $0.00 ||$0.00 || $40.25 || $53.30 |
[Apprentice|  Percent || || [ | | | |
1st6 50.00 [| $13.05 |[ $5.35{] $0.00 ||$0.25({$0.00]| $0.00 |{$0.00} $0.00 | $0.00| $18.65 $25.18
months .
2nd 6 60.00 || $15.66 || $5.35|| $4.64 {|$0.25{/$0.00|| $0.00 [} $0.00| $0.00 || $0.00 | $25.90 $33.73
months '
3rd 6 65.00 | $16.96 || $5.35]] $5.16 |}$0.25|{$0.00]| $0.00 | $0.00|| $0.00 |/ $0.00 $27.72 $36.21
months
4th 6 70.00 || $18.27 || $5.35|| $5.30 {[$0.25//$0.00(| $0.00 || $0.00| $0.00 ]} $0.00 || $29.17 || - $38.31
months
5th 6 75.00 || $19.58 || $5.35| $5.88 |[$0.25{|$0.00(] $0.00 } $0.00{| $0.00 |} $0.00 || $31.06 $40.84
months
6th 6 80.00 || $20.88 || $5.35{f $6.02 |1$0.25(|$0.00|| $0.00 | $0.00] $0.00 || $0.00) $32.50 $42.94
months
7th 6 85.00 || $22.19 || $5.35|| $6.54 |1$0.25|($0.00]| $0.00 [|$0.00 $0.00 || $0.00 || $34.33 $45.42
months
8th 6 90.00 || $23.49 |} $5.35(] $7.13 |}$0.25|/$0.00|| $0.00 |f$0.00|| $0.00 || $0.00 || $36.22 $47.97
months

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time. ‘

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

Each employer may employ and train Apprentices ADAMS, BROWN, BUTLER, CHAMPAIGN,

in the following ratio to journey workers CLARK, CLERMONT, CLINTON, DARKE,

employed: 1 apprentice per 1 journey worker. FAYETTE*, GREENE, HAMILTON,

http://198.234.41.198/w3/Webwh.nsf/$§docUnigIDAI/852565B80070693285256F42005E8...  3/1/2018
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HIGHLAND, MIAMI, MONTGOMERY,
PREBLE, SHELBY*, WARREN
Special Jurisdictional Note : Fayette County: Eastern portion of route #41 being the
dividing line between locals 372 and 387. Local 387 has jurisdiction of projects built on

property which borders route #41 East. Shelby County: Southern portion of routes #47 & 29.

Details :

hitp://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285256F42005E8...  3/1/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 42

Change # : LCR01-2017fbl.oc42

Craft : Roofer Effective Date : 04/19/2017 Last Posted : 04/19/2017

BHR ‘Fringe Benefit Payments Irrevocable || Total || Overtime
Fund PWR Rate
H&W|{Pensionj} App || Vac. ||Annuity|| Other {|[LECET||MISC
Tr. @ _IL®

| Classification I I Ll L |
Roofer || $27.11  |[$7.87][ $6.20 |[$0.25][$0.00]] $0.00 |[$0.00][ $0.00 |[$0.00][ $41.43 || $54.99 ]
[Tradesmen || $18.98 ][ $7.87]|[ $4.34 |[$0.25[$0.00] $0.00 |[$0.00]| $0.00 |[$0.00]] $31.44 || $40.93 |
[Apprentice|  Percent || || L [ | |

[ 1st period ][ 50.00 |[ $13.56 || $7.87]] $3.10 |[$0.25[$0.00]] $0.00 |[$0.00]| $0.00 |[$0.00][ $24.78 || $31.55
[2nd period || 55.00 |[ $14.91 |[$7.87][ $3.41 ][$0.25][$0.00]| $0.00 |[$0.00][ $0.00 ][$0.00] $26.44 || $33.90
[ 3rd period || 60.00 || $16.27 |[$7.87]] $3.72 |[$0.25][$0.00]| $0.00 |[$0.00][ $0.00 |[$0.00 ][ $28.11 || $36.24
[ 4th period | 65.00 |[ $17.62 | $7.87]| $4.03 ][$0.25][$0.00]| $0.00 |[$0.00][ $0.00 |[$0.00][ $29.77 || $38.58
[ 5th period || 70.00 || $18.98 |[$7.87][ $4.34 |[80.25][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00]| $31.44 || $40.93
|6thperiod” 75.00 H $2033 | $7.87|| $4.65 ||$0.25!$0.00|| $0.00 || $0.00] $0.00 |[$0.00]| $33.10 || $43.27

1t
1} 1£3

—
l II ul 1T Il
| — 1E 1r

Specral Calculatlon Note Journeymen shall receive $1 00 per hour above Journeyman
rate for work with pitch material.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

Employer may employ 1 apprentice for every 2 ~ ADAMS, BROWN, BUTLER, CLERMONT,

journeymen in his employment. HAMILTON, HIGHLAND, WARREN

Special Jurisdictional Note :

Details : :

Any Tradesman Worker completing 2,000 hours in (2) years may move to Journeyman status by
utilizing the Training Yard to improve their skills. Tradesman Workers will be tested at these yards to
determine their competency for Journeyman status. Tradesman Workers must schedule and
successfully complete the industry test battery in order to gain journeyman status.

http://198.234.41.198/w3/Webwh.nsf/§docUniqIDAll/852565B80070693285256F40006...  11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 132 (Cincinnati)

Change # : LCN01-2016fbLoc132

Craft : Plasterer Effective Date : 06/24/2018 Last Posted : 06/24/2016
BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W|[Pension App || Vac. ||Annuity||Other ||LECET|MISC
| Tr. *) )
| Classification | I | I |

[Plasterer ||

$23.61 || $5.59][ $6.15 |[$0.50][$0.00][ $0.60 ][ $0.00][ $0.00 ][ $0.00] $36.45 | $4825 ]

—

1= = 1

—

o | s e— —

v § na— | m— 1 o | —

| E— 1I 1E

1=

—

==t

| Sv— - —

—

g1}

[ 1L JL 1]
1

1F [;
1

| — =

—

I 1
I

]

|Apprentice| _ Percent | N | | |
1st 900 55.00 Il $12.99 |1 $5.59 i $0.00 {[$0.50({$0.00]| $0.60 || $0.00|] $0.00 |} $0.00| $19.68 $26.17
hours
21d 900 || 60.00 |[ $14.17 |[$5.59 ] $0.00 {[$0.50{/$0.00]| $0.60 |} $0.00}| $0.00 || $0.00|| $20.86 $27.94
hours
3rd 900 65.00 Il $15.35 |[$5.59|| $6.15 {[$0.50|[$0.00]| $0.60 |} $0.00]| $0.00 {| $0.00 | $28.19 $35.86
hours . ] 1}
4th 900 70.00 || $16.53 |1 $5.59 | $6.15 {|$0.50(/$0.00|| $0.60 || $0.00|| $0.00 || $0.00 | $29.37 $37.63
hours
5th 900 80.00 || $18.89 |[ $5.59 || $6.15 {[$0.50{/$0.00{| $0.60 |} $0.00{| $0.00 || $0.00 || $31.73 $41.17
hours )
6th 900 85.00 || $20.07 1 $5.591 $6.15 |l$0.50({$0.00{| $0.60 || $0.00| $0.00 || $0.00 |} $32.91 $42.94
hours
T7th 900 90.00 || $2125 || $5.591 $6.15 {|$0.50{[$0.00|] $0.60 || $0.00|| $0.00 |} $0.00| $34.09 $44.71
hours

T 8th 900 | 95.00 |[ $22.43 [[$5.59]] $6.15 {[$0.50{/$0.00]| $0.60.[| $0.00|f $0.00 || $0.00| $35.27 || $46.48
hours

1 |
| o |

3L

—1

e B —

Special Calculation Note
required at this time.

Ratio :
1 Journeyman to 1 Apprentice

4 Journeyman to 2 Apprentice
7 Journeyman to 3 Apprentice

: No special calculations for this skilled craft wage rate are

Jurisdiction ( * denotes special
jurisdictional note ) :

BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285256F030065... 11/22/2017
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Special Jurisdictional Note :

Details :
Apprentice and Shop Hand Pension are $1.00 less than Journeyman.

httn://198.234.41.198/w3/Webwh.nsf/$docUniaTD A11/852565B80070693285256F030065... 11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 392

Change # : LCNO01-2018-fbL.oc392

Craft : Plumber/Pipefitter Effective Date : 06/01/2018 Last Posted : 05/30/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR | Rate
H&W|{Pension|| App || Vac. |[Annuity}| Other||LECET||MISC
Tr. ™ L.

Classification Ll Ll |l | |
Plumber $31.51 $7.15|[ $11.54 |[$0.50][$0.00]] $0.00 ]| $0.98][ $0.00 |[$0.00]] $51.68 || $67.43
Pipefitter
Plumber $20.48 $7.05 || $5.97 ||$0.50][$0.00|| $0.00 || $0.02]| $0.00 |[$0.00] $34.02 || $44.26
Helper BN NN S| S| E—
[Apprentice]| _ Percent || || L |l [ | |
| 1styr  |[41.00 |[ $12.92 |[$6.95]] $0.00 ][$0.50|[$0.00]] $0.00 [[$0.98] $0.00 |[$0.00][ $21.35 || $27.81 |
[ 2ndyr |[45.00 || $14.18 || $6.95]] $0.00 |[$0.50][$0.00]] $0.00 ||$0.98] $0.00 || $0.00] $22.61 || $29.70 |
[ 3rdyr |[49.00 ][ $15.44 |[$6.95]] $5.97 |[80.50][$0.00]] $0.00 |[$0.98][ $0.00 |[$0.00] $29.84 || $37.56 ||
[ 4thyr | 56.00 || $17.65 |[$6.95]] $5.97 |[$0.50][$0.00] $0.00 |[$0.98] $0.00 |[$0.00] $32.05 || $40.87 |
[ sthyr || 70.00 || $22.06 ][ $6.95 || $11.54 |[$0.50]|$0.00] $0.00 |[$0.98] $0.00 |[$0.00] $42.03 || $53.06 |

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT BENEFITS.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

2 Journeymen to 4 Apprentices WARREN

3 Journeymen to 6 Apprentices

When more than twenty (20) Journeymen are
employed additional apprentices may be acquired
at a ratio of one (1) apprentice to four (4)
journeymen.

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B8007069328525705F00645... 5/30/2018
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Helpers shall be permitted to work on ONLY , Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe
and Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to 1 Journeymen
when performing the scope of work listed above

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAL/852565B8007069328525705F00645... 5/30/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN02-2018fbL.oc669

Page 1 of 2

Craft : Sprinkler Fitter Effective Date ; 04/04/2018 Last Posted : 04/04/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fand PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. (*) (*)

Casifeaton L 1 ]
Sprinkler $37.78 $9.67 || $6.40 |[$0.52][$0.00] $5.12 |[$0.00]] $0.00 |[$0.00][ $59.49 || $78.38
Fitter .
mdentured
Between
April 1,

2010-
March 31,
2013
[45% $17.00  |[$7.75][ $0.00 ][$0.52][$0.00][ $0.69 ][$0.00][ $0.00 |[$0.00]] $25.96 || $34.46 |
[50% $18.89  |[$7.75]] $0.00 |[$0.52][$0.00]| $0.74 |[$0.00]] $0.00 |[$0.00] $27.90 || $37.35 |
I55% || $2078  ][$9.67][ $6.40 |[$0.52][$0.00]] $0.53 |[$0.00][ $0.00 |[$0.00]] $37.90 || $4829 |
[60% $22.67  |[$9.67][ $6.40 ][$0.52][$0.00]| $0.58 [[$0.00][ $0.00 |[$0.00][ §39.84 || $51.18 |
l65% $24.56  |[$9.67 | $6.40 ][$0.52][$0.00]] $1.13 |[$0.00][ $0.00 |[$0.00] §42.28 || $54.56 |
[70% $2645  |[$9.67 ]| $6.40 |[$0.52][$0.00]| $1.18 |[$0.00]] $0.00 |[$0.00]] $44.22 ][ $57.45 ]
5% || $2834  |[$9.67] $6.40 |[$0.52][$0.00][ $1.23 |[$0.00][ $0.00 |[80.00][ $46.16 || $6033 |
[80% §3022  |[$9.67 ]| $6.40 |[$0.52][$0.00] $1.28 |[$0.00][ $0.00 J[$0.00][ $48.09 || $63.20 |
185% $32.11 __ |[$9.67]| $6.40 |[$0.52][$0.00]| $1.32 |[$0.00][ $0.00 |[$0.00] $50.02 ][ $66.07 |
loo% $34.00  |[$9.67| $6.40 |[$0.52[|$0.00] $1.37 ][$0.00]| $0.00 |[$0.00] $51.96 || $68.96 |
Apprentice Percent
Indentured
after April

1, 2013
| CILASS 1 || 45.00 || $17.00 |[$7.75 || $0.00 ][$0.52][$0.00]] $0.00 |[$0.00]] $0.00 |[$0.00] $2527 || $33.77 |
| cLAss 2 || 50.00 || $18.89 |[$7.75][ $0.00 [[$0.52][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00]] $27.16 || $36.61 |
| cLASS 3 | 55.00 | $20.78 ][$9.67 || $6.40 ][$0.52]|$0.00][ $0.65 [[$0.00]| $0.00 |[$0.00]] $38.02 || $48.41 |
| cLass 4 ][ 60.00 || $22.67 || $9.67][ $6.40 ][$0.52[$0.00]] $0.65 [$0.00] $0.00 [[$0.00][ $39.91 || $51.24 |
| crasss || 65.00 || $24.56 |[$9.67 ]| $6.40 ][$0.52][$0.00] $0.90 [[$0.00][ $0.00 |[$0.00]] $42.05 || $54.33 |
| CLASS 6 || 70.00 || $26.45 ][$9.67 ][ $6.40 [$0.52][$0.00]] $0.90 ][$0.00] $0.00 ][$0.00][ $43.94 || $57.16 |
| CLASS 7 || 75.00 || $28.33 ||$9.67 || $6.40 |[$0.52][$0.00][ $0.90 |[$0.00][ $0.00 |[$0.00][ $45.83 || $59.99 ]
| cLAss 8 || 80.00 || $30.22 ][$9.67 || $6.40 ][$0.52][$0.00]] $0.90 ][$0.00]] $0.00 |[$0.00f $47.71 || $62.83 |
| cLASS 9 || 85.00 || $32.11 [[$9.67]| $6.40 |[$0.52][$0.00]] $0.90 |[$0.00] $0.00 |[$0.00][ $49.60 || $65.66 |

http://198.234.41.198/w3/Webwh.nsf/$docUnigID All/852565B800706932852573300068...
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I]CLASS 10 || 90.00 || $34.00 || $9.67 || $6.40 |[$0.52][$0.00]| $0.90 [[$0.00 $0.00 || $0.00 | $51.49 || $68.49JI

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time. :

Ratio : Jurisdiction ( * denotes special
: jurisdictional note ) :
1 Journeyman to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,;,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by
hand,power equipment and installation of all piping or tubing,appurtenances and equipment
pertaining thereto,including both overhead and underground water mains,fire hydrants and hydrant
mains,standpipes and hose connections to sprinkler systems used in connection with sprinkler and
alarm systems. Also all tanks and pumps connected thereto,also included shall be CO-2 and Cardox
Systems, Dry Chemical Systems,Foam Systems and all other fire protection systems.

http://198.234.41.198/w3/Webwh.nsf/$§docUniqIDAI/852565B800706932852573300068...  4/10/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 24 (Dayton)

Change # : LCR02-2017fbLoc24(Day)

Craft : Sheet Metal Worker Effective Date : 08/09/2017 Last Posted * 08/09/2017

BHR Fringe Benefit Payments Irrevoeable || Total || Overtime
. Tund PWR Rate
H&W||Pension|| App (| Vac. ||Annuity||Other||[L.ECET|MISC
Tr. (@I W)
| Classification l | | |
Sheet Metal $26.93 $7.95 | $13.31 ||$0.85{($0.00]| $0.00 {|$0.00)] $0.00 |/ $0.00 | $49.04 $62.51
'Worker
=—— E=————11— === —1C—

5th Year B || 80.00 || $21.54 || $7.71 || $10.64 ||$0.85(($0.00]| $0.00 [[$0.00]] $0.00 [[$0.00|] $40.74 || $51.52
5th Year A || 75.00 || $20.20 || $7.65 || $9.99 ||$0.85]$0.00]] $0.00 [[$0.00]] $0.00 [[$0.00 $38.69 || $48.79
| 4th Year B || 70.00 || $18.85 [[$7.59]] $9.32 [[$0.85][$0.00]] $0.00 |[$0.00]| $0.00 [|$0.00] $36.61 || $46.04 |
| 4th Year A || 65.00 ][ $17.50 || $7.53] $8.66 [|$0.85][$0.00]] $0.00 |[$0.00]] $0.00 | $0.00] $34.54 [ 34330 ||
| rdyear B |[ 60.00 ]| $16.16 [[$7.47 | $7.99 |[$0.85][$0.00]] $0.00 [[$0.00]] $0.00 || $0.00 | $32.47 || $4055 |
| 3rd Year A || 55.00 || $14.81 |[$741][ $7.32 [[$0.85][$0.00]] $0.00 |[$0.00]] $0.00 || $0.00 | $3039 || $37.80 |
| 2 YearB || 52.00 |[ $14.00 [$7.37]] $6.92 [[$0.85][$0.00]] $0.00 |[$0.00] $0.00 |1 $0.00]] $29.14 || $36.15 |
| 2 Year A || 50.00 || $13.47 [[$7.35] $6.66 ||$0.85][$0.00]] $0.00 [[$0.00 || $0.00 ][ $0.00][ $28.32 | $35.06 |
Probationary]| 47.50 |[ $12.79 $7.32’ $6.33 (|$0.85/(80.00[ $0.00 |[$0.00 $0.00 |[$0.00| $27.29 | $33.69
1 Year

Special Galeulation Note : No special calculations for this skilled craft wage raté are
required at this time.

Ratio : Jurisdiction { * denotes special
- Jjurisdictional note ) :
1 Journeyman to 1 Apprentice then, ALLEN, AUGLAIZE, BUTLER, CHAMPAIGN,

1 Apprentice for every 2 Journeymen thereafter ~ CLARK, CLINTON, DARKE, GREENE,
. HARDIN, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, SHELBY, VAN
WERT, WARREN, WYANDOT

Special Jurisdictional Note :
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Details :

httn//10R 934 41 108/w3/Wehwh nsf/$docUniaIDAH/852565B8007069328525660A003...  11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18

Change # : LCN01-2018fbLoc18

Craft : Bricklayer Effective Date : 06/01/2018 Last Posted : 05/30/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total  Overtime
Fund PWR Rate
H&W Pension App Vae. Annuity Other LECET MISC
Tr. ™ *)
| Classification | [ | |
[Bricklayer [ $28.11 _ |[$8.25][ $5.19 |[$0.52][$0.00] $0.00 |[$0.00][ $0.00 ] $0.00] $42.07 || $56.13 |
Stone $28.11 $8.25|| $5.19 [[$0.521{$0.00| $0.00 || $0.00|i $0.00 [ $0.00 || $42.07 $56.13
Mason _ .
Pointer $28.11 $8.25| $5.19 [$0.52{[$0.00]| $0.00 || $0.00]t $0.00 || $0.00| $42.07 $56.13
Caulker
Cleaner
Refractory $29.11 $8.2511 $5.19 [|$0.52|{$0.00|| $0.00 || $0.00|] $0.00 |/ $0.00 || $43.07 $57.63
'Workers
Refractory $31.11 $8.251 $5.19 [{$0.52({$0.00}| $0.00 || $0.00{} $0.00 | $0.00{| $45.07 $60.63
'Worker :
Hot Pay
Sawman || $2836 || $8.25] $5.19 |[$0.52][80.00]] $0.00 |[$0.00][ $0.00 ][$0.00] $42.32 || $56.50 |
Layout $28.36 $8.251| $5.19 ||$0.52|[$0.00|| $0.00 |} $0.00| $0.00 || $0.00|f $42.32 $56.50
Man
Free $28.61 $8.251 $5.19 |[$0.52{[$0.00|f $0.00 |[i $0.00| $0.00 |{$0.00| $42.57 $56.88
Standing
Chimney
[Apprentice]  Percent || || [ | Il | |
1st 6 60.00 || $16.87 || $8.25| $5.19 ||$0.52{/$0.00|| $0.00 || $0.00 || $0.00 | $0.00 || $30.83 $39.26
months .
2nd 6 65.00 || $18.27 || $8.25| $5.19 |[$0.52(|$0.00]| $0.00 {| $0.00|f $0.00 (| $0.00 || $32.23 $41.37
months .
" 3rd6 [ 70.00 || $19.68 || $8.25{ $5.19 |[$0.52{/$0.00}| $0.00 || $0.00{ $0.00 |/ $0.00 || $33.64 || $43.48
months
4th 6 75.00 || $21.08 || $8.25( $5.19 {{$0.52{$0.00|f $0.00 | $0.00|| $0.00 [|$0.00 |} $35.04 $45.58
months L
5th6 80.00 || $22.49 |1 $8.25 | $5.19 |1$0.52([$0.00{ $0.00 || $0.00}| $0.00 || $0.00|| $36.45 $47.69
months ‘
6ih 6 85.00 |l $23.89 |/ $8.251] $5.19 ||$0.52({$0.00(] $0.00 || $0.00( $0.00 || $0.00| $37.85 $49.80
months
90.00 |} $25.30 || $8.25] $5.19 ||$0.52[/$0.00|| $0.00 || $0.00]} $0.00 [} $0.00|| $39.26 $s51.91
http://198.234.41.198/W3/Webwh.nsf/.‘BdocUninDAll/S52565B80070693285256ED30049... 5/30/2018
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Phevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Mechanic

Change # : LCN01-2018fbLoc18

Craft : Bricklayer Effective Date : 08/15/2018 Last Posted : 08/15/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension|| Ap Vac, || Annuity|| Other [[LECET || MISC
Tr. *) *)

Classification

Bricklayer $28.74 $8.61 || $4.92 [1$0.53( $0.00| $0.00 || $0.00 | $0.00 || $0.00 $42:80 $57.17

Tile

Terrazzo
Marble
Mason
Mechanic
Marble $29.24 $8.61 || $4.92 |/ $0.53 1 $0.00{ $0.00 || $0.00 $0.00 || $0.00 $43.30 $57.92

Layout
‘Work
Swing $29.74 $8.61 $4.92 || $0.53 || $0.00 || $0.00 $0.00-{| $0.00 $0.00 $43.80 $58.67

Scaffold

Worker
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Apprentice
after 2
years
(2400 hrs)
as

Apprentice
Finishor

5th/6 70.00 $20.12 || $8.61 || $4.92 |/ $0.53 || $0.00 || $0.00 $0.00

Months 0-
600 hrs.

6th/6 75.00 $21.55 || $8.61
months

601-1200
hrs.

Tih/6 2000 || $2299 |[$8.61
months
1201-1800
hrs, | _
s/ I 90.00 || $25.87 || $8.61 r $4.92 11 $0.53|[$0.00] $0.00 | $0.00 || $0.00 P@o.oo $39.93 $52.86

$0.00 |f $0.00 $34.18 $44.24

$4.92 | $0.53 | $0.00{ $0.00 || $0.00 || $0.00 $0.00 $35.62 $46.39

$4.92 |$0.53 || $0.00 || $0.00 | $0.00 j| $0.00 $0.00 $37.05 $48.55

hitn://198.234.41.1 98/w3/Webwh.nsf/$chUniqlDA”/852565B80070693285257643004BD8CB?0pendocumen’[ 1/2
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Special Calculation Note : Classification title contains "Bricklvayer“ because contract originates within
the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction { * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,

5 Journeymen to 1 Apprentice HAMILTON, LAWRENCE, PREBLE*, SCIOTO,

10 Journeymen to 2 Apprentices WARREN

15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Special Jurisdictional Note : In Preble County the Townships of Dixon, Israel, Gasper, Lanier,
Somers and Gratis. '

Details :
**Tp order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**

http://198.234 .41 .198/w3NVebwh.nsfi$docUniqlDAll/8525658800706932852576430048D8CB?opendocument 2/2
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**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) : _

1 Journeyman to 1 Apprentice ‘ ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,

5 Journeymen to 1 Apprentice HAMILTON, LAWRENCE, PREBLE¥, SCIOTO,

10 Journeymen to 2 Apprentices WARREN, WARREN*

I5 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, Isrsel, Somers & Gratis in
Prebble County

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUnial DAII/852565B8007069328525763500671FER2nnendnn: imant



8/16/2018 - PW Rate Skilled LCNO1-2018fbLoc18 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Finisher

Change # : LCN01-2018fbLoc18

Craft : Bricklayer Effective Date : 08/15/2018 Last Posted : 08/15/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
7 ) Fund PWR Rate
H&W || Pension|| App || Vae. ||Annuity|| Other || LECET|[MISC
Tr. *) ™
Classification
Bricklayer Tile $24.20 $8.61 | $4.92 {/$0.481$0.00(| $0.00 | $0.00 || $0.00 || $0.00 1 $38.21 $50.31
Marble
Tetrazzo
Finisher
Terrazzo Base || 24.70 $8.61 || $4.92 |1 $0.48{/$0.00{| $0.00 || $0.00 || $0.00 | $0.00 || $38.71 $51.06
Grinder
Marble Sander $24.30 $8.61 {| $4.92 |1 $0.48 || $0.00{| $0.00 || $0.00 || $0.00 [ $0.00 || $38.31 $50.46
Polisher
Apprentices || Percent || | L | I |
1st 6 months || 60.00 $14.52 || $8.61 || $4.92 |/ $0.48 | $0.00f $0.00 || $0.00 || $0.00 |} $0.00 || $28.53 $35.79
0-600 hrs

2nd 6 months 65.00 $15.73 | $8.61 || $4.92 |1$0.48]$0.00]f $0.00 |l $0.00 | $0.00 || $0.00 $29.74 $37.60
601-1200 hrs
3rd 6 months 70.00 $16.94 ) $8.61 (1 $4.92 | $0.48] $0.00|] $0.00 if $0.00 | $0.00 {| $0.00 $30.95 $39.42
1201-1800 hrs )

4th 6 months 75.00 $18.15 |} $8.61 || $4.92 {[$0.48 1 $0.001; $0.00 |[{ $0.00 || $0.00 || $0.00 $32.16 $41.23
1801-2400 hrs I

5th 6 months 80.00 $19.36 |} $8.61
2401-3000 hrs

6th 6 months 90.00 $21.78
3001-3600
1-30 Days 50.00 $12.10 {] $0.00 || $0.00 [} $0.001(/$0.00} $0.00 i $0.00 {] $0.00 || $0.00 $12.10 $18.15

Prior to
Entering
Apprenticeship

$4.92 |1 50.48 11 $0.00 || $0.00 | $0.00 || $0.00 | $0.00 | $33.37 $43.05

$8.61 $4.-§2 $0.48 |1 $0.001] $0.00 || $0.00 || $0.00 { $0.00| $35.79 $46.68

IF 1T i ]} 1§) g ) 1§ k) i]) k) ) [ 1
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Classification title contains "Bricklayer" because contract originates within

I
3
E

2 () 11 11 1k

Special Calculation Note :

the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

hitp://198.234.41.198/w3/Webwh.nsf/fdacl IniniNAIN/REIERERANNTNAAAIRRIRZAARNNATAEAD Drnnndent e et
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JACKSON, LAWRENCE, LICKING,
MADISON, MEIGS, MIAMI, MONTGOMERY,
MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO,
VINTON, WARREN

Special Jurisdictional Note :

Details :

httn://198.234.41.1 98/W3/Webv.vh.nsf/$docUninDA11/852565B80070693285257623 0055... 11/22/2017
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Boilermaker Local 154

Change # : LCN01-2012kpLoc 154

Craft - Boilermaker Effective Date : 03/22/2012 Last Posted : 03/22/2012

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||[Annuity|{Other|[LECET{MISC
Tr. @) *)

| Classification Il | Il L I
Boilermaker]|  $36.17 ][ $8.57 ][ $11.28 |[$0.55][$0.00] $4.25 |[$0.34][ $0.00 |[$1.40] $62.56 || $80.65 |
Trainee $23.25 $8.57 1 $3.59 {[$0.55[/$0.00{| $4.25 |[$0.34{ $0.00 || $1.40| $41.95 $53.57
60%
Trainee $27.13 $8.57 || $3.59 |[$0.55([$0.00| $4.25 |[$0.34 | $0.00 |[$1.40 || $45.83 || $59.40
70%
Trainee $31.00 $8.57 || $3.59 {[$0.55]|$0.00|| $4.25 || $0.34|| $0.00 || $1.40 || $49.70 $65.20
80%
Trainee $34.88 $8.57 1 $3.59 {|$0.55{$0.00}| $4.25 [1$0.34( $0.00 | $1.40 | $53.58 $71.02
00%
Apprentice Percent
Registered

After

11/01/2005

Ist6 60.00 |} $21.70 || $8.57 || $3.59 {|$0.55|}$0.00[; $4.25 [/ $0.34 || $0.00 |/ $1.40|f $40.40 $51.25
months

2nd 6 65.00 || $23.51 || $8.57 || $3.59 ||$0.55|{$0.00|| $4.25 |[$0.34 | $0.00 (| $1.40| $42.21 $53.97
months

3rd 6 - 70.00 || $25.32 || $8.57 || $3.59 {|$0.55[{$0.00|| $4.25 ||$0.34| $0.00 || $1.40 | $44.02 $56.68
months

4th 6 75.00 || $27.13 || $8.57 || $3.59 [{$0.55//$0.00{| $4.25 [ $0.34| $0.00 || $1.40 || $45.83 $59.39
months .

5th 6 80.00 || $28.94 |[$8.57 | $3.59 |[$0.55][$0.00]] $4.25 |[$0.34 || $0.00 |[$1.40]| $47.64 $62.10
months

6th 6 85.00 || $30.74 || $8.57 1| $3.59 {|$0.55|/$0.00{] $4.25 |({$0.34 || $0.00 |} $1.40 || $49.44 $64.82
months L

7th 6 90.00 || $32.55 || $8.57 || $3.59 |[$0.55||$0.00]| $4.25 |[$0.34 $0.00 | $1.40]| $51.25 $67.53
months

8th 6 95.00 || $34.36 || $8.57 || $3.59 ||$0.55|[$0.00|] $4.25 ||$0.34 )i $0.00 [| $1.40 $53.06 $70.24
months

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852569420060... 11/22/2017
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Page 2 of 2

the page. **In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in

your employ.**
Ratio :

1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices

25 Journeymen to 5 Apprentices -

Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, BROWN, BUTLER, CLERMONT,
GALLIA, HAMILTON, LAWRENCE,
PREBLE*, SCIOTO, WARREN, WARREN*

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, Isrsel, Somers &

Gratis in Prebble County

Details :

hitn://198.234.41.198/w3/Webwh.nsf/$docUnigIDA1/852565B800706932852576350067... 11/22/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 105

Change # : LCN02-2013fbLoc 105

Craft : Boilermaker Effective Date : 10/01/2013 Last Posted : 09/25/2013

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. {|Annuity||Other |LECET|| MISC
Tr. *) *)
| Classification L | [ [ |
Boilermaker]|  $3526  |[$7.07][ $13.28 ][$0.89][$0.00][ $3.00 |[$0.55][ $0.00 |[$0.00]] $60.05 || $77.68 |
Apprentice|  Percent || | Ll | [ [ |
1st6 70.03 || $24.69 || $7.07 || $11.30 |[$0.89(1$0.00]| $2.10 ||$0.55}| $0.00 || $0.00 || $46.60 $58.95
months
2nd 6 75.02 || $26.45 | $7.07 || $11.30 {|$0.89/$0.00|| $2.25 ||$0.55{ $0.00 || $0.00|| $48.51 || $61.74
months
3rd 6 80.00 || $28.21 || $7.07 || $11.30 ||$0.89][$0.00|| $2.40 |[$0.55| $0.00 || $0.00| $50.42 || $64.52
months B -
4th 6 85.02 || $29.98 || $7.07 || $11.30 {{$0.89({$0.00|| $2.55 {[$0.55| $0.00 || $0.00 || $52.34 || $67.33
months
5th 6 87.52 || $30.86 || $7.07{] $13.28 |{$0.89(|$0.00|| $2.63 || $0.55{ $0.00 || $0.00| $55.28 $70.71
months
6th 6 90.03 || $31.74 || $7.07 || $13.28 {[$0.89{/$0.00|} $2.70 [|$0.55|| $0.00 || $0.00 || $56.23 || $72.11
months
7th 6 92.50 || $32.62 || $7.07 || $13.28 ||$0.89]|$0.00|| $2.78 [|$0.55| $0.00 || $0.00 || $57.19 || $73.49
months
8th6 |[ 95.00 || $33.50 |[ $7.07 || $13.28 |[$0.89{[$0.00|| $2.85 |/$0.55]f $0.00 || $0.00 || $58.14 || $74.89
months
Special Calculation Note : Other is Supplemental Health and Welfare
Ratio : Jurisdiction ( * denotes special

jurisdictional note ) :
5 Journeymen to 1 Apprentice

CHAMPAIGN, CLARK, CLERMONT,

CLINTON, FAIRFIELD, FAYETTE,

ADAMS, ATHENS, BROWN, BUTLER,

FRANKLIN, GALLIA, GREENE, GUERNSEY,

HAMILTON, HIGHLAND, HOCKING,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAlI/852565B800706932852576230055... 1 1/22/2017
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Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

5 Journeymen to 1 Apprentice . BUTLER, COLUMBIANA, FAYETTE,
JEFFERSON, LAWRENCE, MERCER,
WARREN, WASHINGTON

Special Jurisdictional Note :

Details :
Work includes but not limited to: boiler making, acetylene burning, riveting, chipping, caulking,

rigging, fitting-up, grinding, reaming, impact machine operating, unloading, and handling of
boilermaker's material and equipment. Boilermakers, Blacksmiths, Forgers, Iron Shipbuilders

- /11092 224 A1 10 Fsxr2 [T ahvsrh nef/EdacT TniaTD ATI/REISASRINNTNAOIRED 569420060 1122017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238

Change # : LCN01-2018fbl.oc123-238

Craft : D.fywa!! Finisher Effective Date : 05/01/2018 Last Posted : 04/25/2018

BHR Fringe Benefit Payments Irrevocable Total |} Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity|| Other ||LECET||MISC
Tr. *) *)
| Classification L | I |
Painter $24.61 $5.08 |[ $4.40 1[$0.31][$0.00][ $0.00 |[$0.00]| $0.00 || $0.00 || $34.40 || $46.71
Drywall
Finisher
Tapersand || $24.61 $5.08 || $4.40 |[$0.31][$0.00] $0.00 | $0.00{| $0.00 ||$0.00| $34.40 || $46.71
Finishers
[Apprenticd[  Percent || || C | | |
[ Tstyear || 55.00 |[ $13.54 |[$5.08][ $2.30 |[$0.31][$0.00][ $0.00 |[$0.00][ $0.00 [$0.00 ][ $21.23 ][ $27.99 |
[ 2nd year || 65.00 || $16.00 |[$5.08][ $2.30 [[$0.31][$0.00]] $0.00 ][$0.00][ $0.00 |[$0.00] $23.69 || $31.68 |
[ 2rdyear |[ 75.00 |[ $1846 |[$5.08][ $2.30 [[$0.31[$0.00][ $0.00 ][$0.00 ]| $0.00 |[$0.00][ $26.15 || $35.38 |
[ 4th year || 80.00 ][ $19.69 [[$5.08][ $2:30 |[$0.31][$0.00][ $0.00 J[$0.00][ $0.00 |[$0.00][ $2738 || $37.22 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeyman to 1 Apprentice per job BROWN, BUTLER, CLERMONT, CLINTON,

3 Journeyman to 1 Apprentice per company HAMILTON, WARREN

Special Jurisdictional Note :

Details : :
Industrial Work paid as commercial work above for each class which includes, Industrial Plants,
repair garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest
point of clearance is 60 feet or more whether new or old construction offices and office buildings in
industrial sites are at industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A
hazardous steeplejack rate shall apply on radio towers, stacks, light towers, water towers, steeples,
skeleton steel, and exterior industrial conveyors over 25 feet, where such items require steeplejack

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285257CDF0053...  4/26/2018
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methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to
apply to bridges where highest point of clearance is 60 feet.

httn-//198 234 .41 198/w3/Webwh.nsf/$docUnialDAI/852565B80070693285257CDF0053...  4/26/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 123 & 238 HevHwy

Change # : LCN01-2018fbLoc123

Craft : Painter Effective Date : 05/01/2018 Last Posted : 04/25/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W|{Pension|| App || Vac. ||Annuity}|Other |[LECET,|MISC
Tr. *) )
Classification L I | Ll
Painter $25.61 $5.08 || $4.40 ||$0.31|[$0.00{| $0.00 }/$0.00|| $0.00 |} $0.00 (] $35.40 $48.21
Bridge Class
1
|Bridge , $17.07 $5.08|| $4.40 ||$0.31{|$0.00] $0.00 |[$0.00| $0.00 ] $0.00 || $26.86 $35.40
Quality
Control
Bridge $21.95 $5.08 | $4.40-1/$0.31/1$0.00|| $0.00 || $0.00|| $0.00 || $0.00|| $31.74 $42.71
Equipment
Tender
Containment
Builder

=T =l  § ——
=

L L
— 1E 1F JL 1] 1T ]
 — 1 1l p—1 i I 1 1L
—= 1E 11 1L 3L 1= v § — —I 16 1 1
— 1L 1L ) ] — i p—) TE 3 1T - | eom—

—= ——p 1r 3T —i —= JE—————¢ 1% 18 1T —
———— C——

1T ol ifs 11 ]
1] 1L 1§ JL 1L ]
T 3

f—

[Apprentice]|  Percent || || I | I N I |
[ Tstyear |[55.00 |[ $14.09 [[$5.08][ $2.30 ][$0.31][$0.00] $0.00 |[$0.00][ $0.00 |[$0.00][ $21.78 || $28.82 |
[ 2ndyear || 65.00 |[ $16.65 |[$5.08] $2.30 [[$0.31][$0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][ $24.34 || $32.66 ]
[ 3rdyear || 75.00 |[ $19.21 |[$5.08][ $2.30 |[$0.31][$0.00] $0.00 ][$0.00][ $0.00 |[$0.00][ $26.90 || $36.50 |

[ 4thyear || 80.00 || $20.49 |[$5.08][ $2.30 [[$0.31][80.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $28.18 || $38.42 |

Special Calculation Note : Apprentices based on % of each Classification above.

Ratio : : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeyman to 1 Apprentice per job BROWN, BUTLER, CLERMONT, CLINTON,

3 Journeyman to 1 Apprentice per company HAMILTON, WARREN

Special Jurisdictional Note :

Details :
Industrial Work paid as commercial work above for each class which inqludes, Industrial Plants,
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repair garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest
point of clearance is 60 feet or more whether new or old construction offices and office buildings in
industrial sites are at industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A
hazardous steeplejack rate shall apply on radio towers, stacks, light towers, water towers, steeples,
skeleton steel, and exterior industrial conveyors over 25 feet, where such items require steeplejack
methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to
apply to bridges where highest point of clearance is 60 feet.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238

Change # : LCN01-2018fbLoc123

Craft : Painter Effective Date : 05/01/2018 Last Posted : 04/25/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
_ Fund PWR || Rate
H&W||Pension|| App || Vac. [Annuity]| Other [LECET|MISC
Ir. Wl NG

| Classification ]| Ll L | |
Painter $24.61 $5.08 [ $4.40 |[$0.31][$0.00][ $0.00 |[$0.00] $0.00 |[$0.00 || $34.40 || $46.71
Brush Roll
Paper $24.61 $5.08 | $4.40 |[$0.31][$0.00]| $0.00 |{$0.00| $0.00 |[$0.00 || $34.40 || $46.71
Hanger _
Spray $25.11 $5.08 | $4.40 ||$0.31][$0.00][ $0.00 || $0.00] $0.00 |[$0.00 || $34.90 || $47.46
Painter .
Sand $25.36 $5.08 || $4.40 |[$0.31][$0.00] $0.00 |[$0.00]] $0.00 |[$0.00| $35.15 || $47.83
Blaster ‘
'Water
Blaster
Elevated $25.61 $5.08 ][ $4.40 |[$0.31][$0.00][ $0.00 |[$0.00| $0.00 |[$0.00| $3540 || $48.21
Tanks
Hazardous || $25.61 $5.08 || $4.40 |[$0.31][$0.00]] $0.00 |[$0.00]] $0.00 |[$0.00 || $35.40 || $48.21
Rate High
‘Work Lead
Abatement
|Apprentice  Percent  |[ || | |l |l I |
[ 1styear || 55.00 || $13.54 |[$5.08][ $2.30 ||s0.31][$0.00][ $0.00 |[$0.00][ $0.00 ][$0.00][ $2123 || $27.99 |
[ 2nd year || 65.00 |[ $16.00 |[$5.08 ][ $2.30 |[$0.31][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $23.69 || $31.68 |
[3rdyear || 75.00 |[ $18.46 || $5.08][ $2:30 |[$0.31][$0.00][ $0.00 |[$0.00] $0.00 |[$0.00][ $26.15 || $35.38 |
[ 4th year || 80.00 || $19.69 |[$5.08][ $2.30 [[$0.31][$0.00][ $0.00 ][$0.00][ $0.00 ][$0.00][ $27.38 || $37.22 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special

. jurisdictional note ) :
(1) Journeymen to (1) Apprentice per jobsite BROWN, BUTLER, CLERMONT, CLINTON,
(3) Journeymen to (1) Apprentice per company ~ HAMILTON, WARREN
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Special Jurisdictional Note :

Details :
Industrial Work paid as commercial work above for each class which includes, Industrial Plants,

repair garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest
point of clearance is 60 feet or more whether new or old construction offices and office buildings in
industrial sites are at industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A
hazardous steeplejack rate shall apply on radio towers, stacks, light towers, water towers, steeples,
skeleton steel, and exterior industrial conveyors over 25 feet, where such items require steeplejack
methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to
apply to bridges where highest point of clearance is 60 feet.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Paymrenfs Irrevocable Total |f Overtime
Fond PWR Rate
H&W|{Pension|| App || Vac. |[Annuity{|Other |LECET||MISC
Tr. ®
Classification | | [ |
Painter Metal
Finisher/Helpers
L § § - 1 §) 1L p— | ] I g ] ) —L 11 1L 11 ] § S—
Top Helper $19.09 || $3.65 || $0.00 [[$0.00][$0.66]| $0.00 |[$0.00]| $0.00 |[$0.00 || $23.40 || $32.94
|Class A | | | | [
Top Helper $19.09 |[$3.65] $0.65 ||$0.00][$1.03]| $0.00 |[$0.37]| $0.00 |/$0.00 || $24.79 || $34.33
Class B _ v
Top Helper $19.09 |[$3.65|[ $1.00 |[$0.00][$1.76]] $0.00 |[$0.37|| $0.00 [[$0.00 || $25.87 || $35.41
Class C ) )
[Elelper Class A || $14.69 || $3.65 ]| $0.00 ][$0.00][$0.51]] $0.00 [[$0.00][ $0.00 ][$0.00][ $18.85 || $26.19 |
[Holper Class B || $14.69 ][ $3.65]| $0.65 |[$0.00][$0.79][ $0.00 |[$0.28| $0.00 [ $0.00][ $20.06 || $27.40 |
[Elelper Class C || $14.69 || $3.65 | $1.00 [[$0.00][$1.64][ $0.00 |[$0.28][ $0.00 ][$0.00]| $21.26 || $28.60 |
New Hire 00 || $11.00 | $3.65 | $0.00 |[$0.00][$0.00][ $0.00 [[$0.00][ $0.00 |[$0.00][ $14.65 || $20.15
Days '

Special Calculation Note : Other is Sick and Personal Time

Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,

Ratio :
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HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break
down, safety and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures,
setting up and breaking down job sites, scaffolding and swing stages and preparing surfaces for
refinishing including but not limited to, masking and stripping and cleaning, oxidizing, polishing and
scratch removal on various surfaces

Class A Workers: Less than 1 Year of Service. .
(Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning
and maintenance of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless
steel and in mental specialty work, various stone finishes, stone specialty work and any other work
pertaining to the finishing of metal, stones, woods, and any window washing/cleaning done in
conjunction with this work, using chemicals, solvents, coatings and hand applied lacquer thinner,
removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior .
and interior surfaces and the use of all tools required to perform such work, including but not limited
to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage
scaffolds including the rigging and derigging of hanging/suspended swing stage systems and
rappelling/bolson chair work, ADD $1.50 per hour.

\
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016

Page 1 of 2

Irrevocable
Fund

BHR Fringe Benefit Payments

Tr.

)

)

H&W Pension App Vac. Annuity Other LECET MISC

Total
PWR

Overtime
Rate

l Classification

Painter Sign
Journeyman
Tech/Team
Leader
[Class A

$21.25

$1.33

$0.14

$0.00

$0.00

$0.00

$0.57

$0.00

$0.00

$23.29

$33.92

Painter Sign
Journeyman
Tech/Team
Leader
Class B

$21.25

$1.33

$0.14

$0.00

$0.41

$0.00

$0.57

$0.00

$0.00

$23.70

$34.32

Painter Sign
Journeyman
Tech/Team
Leader
Class C

$21.25

$1.33

$0.14

$0.00

$0.82

$0.00

$0.57

$0.00

$0.00

$24.11

$34.74

Painter Sign
Journeyman
Tech/Team
Leader

$21.25

$1.33

$0.14

$0.00

$1.23

$0.00

$0.57

$0.00

$0.00

$24.52

$35.14

Class D

Sign

Class A

Journeyman '

$20.98 _

$1.33

$0.14

$0.00

$0.00

$0.00

$0.56

$0.00

$0.00

$23.01

$33.50

Sign
Journeyman
Class B

$20.98

$1.33

$0.14

$0.00

$0.40

$0.00

$0.56

$0.00

$0.00

$23.41

$33.90

Sign
Journeyman
Class C

$20.98

$1.33

$0.14

$0.00

$0.81

7$0.00

$0.56

$0.00

$0.00

$23.82

$34.31

Sign
Journeyman
Class D

$20.98

$1.33

$0.14

$0.00

$1.21

$0.00

$0.56

$0.00

$0.00

$24.22

$34.71

Tech Sign
Fabrication/
Erector
Class A

$15.90

$1.33

$0.14

$0.00

$0.00

$0.00

$0.43

$0.00

$0.00

$17.80

$25.75

I
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Tech Sign $15.90 $1.33 || $0.14 {/$0.00(|$0.31|| $0.00 {| $0.43 || $0.00 || $0.00| $18.11 $26.06

Fabrication/
Erector
Class B
Tech Sign $15.90 $1.33 | $0.14 {1$0.00{{$0.61|| $0.00 | $0.43 || $0.00 |[$0.00]| $18.41 $26.36
Fabrication/

Erector
Class C
Tech Sign $15.90 $1.33 (| $0.14 ||$0.00][$0.92|| $0.00 || $0.43 || $0.00 |[$0.00}] $18.72 $26.67
Fabrication/
Erector
Class D

Special Calculation Note : Other is for paid holidays.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GREENE,
HAMILTON, HANCOCK, HARDIN, HENRY,
HIGHLAND, HOLMES, HURON, JACKSON,
KNOX, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MERCER,
MIAMI, MONTGOMERY, MORROW,
MUSKINGUM, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,

| WARREN, WAYNE, WILLTAMS, WOOD,

WYANDOT

Special Jurisdictional Note :

Details :

Class A: less that 1 year.
Class B: 1-3 years.

Class C; 3-10 years.

Class D: More than 10 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity||Other|| LECET||MISC
Tr. (*) (*)

Clssificaon | [ 0 [ [ Il | |
Electrical $23.46 || $5.50 || $0.70 [}$0.00{|$0.00|| $0.30 || $0.00(| $0.00 || $0.00 || $29.96 $41.69
Installer
Technician I
Installer $22.37 || $5.50 || $0.67 |$0.00{|$0.00| $0.30 || $0.00|| $0.00 || $0.00 || $28.84 $40.03
Technician IT ’

Equipment $22.37 || $5.50 || $0.67 [|$0.00{[$0.00|| $0.30 {|$0.00| $0.00 || $0.00 || $28.84 $40.03
Operator 1

Equipment $18.43 $5.50 || $0.55 {|$0.00|[$0.00{| $0.30 |$0.00(| $0.00 |[$0.00 || $24.78 $33.99
Operator 11 ’

Installer /Repairf| $22.37 || $5.50 | $0.67 |[$0.00]/$0.00|| $0.30 {{$0.00(| $0.00 [} $0.00 || $28.84 $40.03
Outside

Ground Driver $15.83 $5.50 || $0.47 ||$0.00{|$0.00|| $0.30 |[$0.00| $0.00 | $0.00| $22.10 $30.01
W/CDL 7

[Groundman || $13.24 |[$5.50 || $0.40 |[$0.00][$0.00][ $0.30 |[$0.00][ $0.00 |[$0.00][ $19.44 || $26.06 |

[Cable Splicer || $23.46 |[$5.50 || $0.70 ][$0.00][80.00][ $0.30 ][$0.00][ $0.00 ][$0.00 [ $29.96 || $41.69 ]

——

—_

— —

r
L 11 1y} 1E 1] 1L 1} 1L 1[ I 3
—

—I1

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ASHILLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,

http://198.234.41.198/w3/Webwh.nsf/§docUniqIDAII/852565B800706932852581BB00S...  11/22/2017




PW Rate Skilled LCR01-2017fbLoc71VDYV Page Page 2 of 2

HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission

characteristics. Cover conductors with insulation or seal splices with moisture-proof covering. Install,
splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of

fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include
aerial, underground, and manhole work. Must know how to climb and run bucket. Must have all the
tools required to perform these tasks. Must be able to be responsible for the safety of the crew at all
times. Must also have CDL license and have at least 5 years experience.

Installer/Répairman: Perform tasks of repairihg, installing, and testing phone and CATV services.

Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge
of underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have
CDL. Must have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of
experience and must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of
experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: elimbing
poles, pulling downguys, making up material, and getting appropriate tools for the job. Must have at
least 5 year’s experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and
getting appropriate tools for the job. Experience 0-5 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power.

Change # : LCN01-2018fbLoc7

Craft : Lineman Effective Date : 03/28/2018 Last Posted : 03/28/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund - PWR Rate

H&W Pension App Vac. Annuity Other LECET MISC

Tr. *) ™)

Classification | [ Ll L |
Blectrical $40.12 $5.75{ $1.20 |[$0.40![$0.00|| $8.83 [[$0.35 || $0.00 |[$0.00 || $56.65 || $76.71
Lineman
Substation $40.12 $5.751| $1.20 |{$0.40{/$0.00|| $8.83 |[$0.35]| $0.00 |/ $0.00 || $56.65 || $76.71
Technician
Cable | $41.99 $5.75|| $1.26 {($0.42({$0.00|| $9.24 |{[$0.35{ $0.00 |[$0.00|f $59.01 || $80.00
Splicer
[Operator A || $36.01 [$5.75]] $1.08 |[$0.36][80.00] $7.92 |[$0.35| $0.00 |[$0.00| $51.47 || $69.47 |
[Operator B|| $31.90  |[$5.75][ $0.96 [[$0.32][$0.00]] $7.02 |[$0.35][ $0.00 |[$0.00][ $46.30 || $62.25 |
[Operator C || $25.73 [ $5.75]] $0.77 ][$0.26][$0.00]] $5.66 |{$0.35] $0.00 |[$0.00][ $38.52 |[ $51.39 |
Groundman $20.06 $5.75|] $0.60 {[$0.201[$0.00]| $4.41 |[$0.35]] $0.00 .||$0.00]] $31.37 || $41.40
0-12
months
Exp -
Groundman $22.07 $5.75|| $0.66 ||$0.22{|$0.00|| $4.86 |/ $0.35(] $0.00 |[$0.00 || $33.91 || $44.95
0-12
months
Exp
w/CDL
Groundman $22.07 $5.75|| $0.66 {[$0.22]/$0.00]| $4.86 |[$0.35|| $0.00 |[$0.00|f $33.91 || $44.95
lyror
more
Groundman|| $26.08 $5.751| $0.78 1/$0.26{/$0.00| $5.74 |/ $0.35{ $0.00 || $0.00|| $38.96 || $52.00
1yror
more
w/CDL
Equipment $31.90 $5.75| $0.96 [1$0.32]{$0.00|| $7.02 || $0.35| $0.00 {|$0.00]| $46.30 || $62.25
Mechanic
A
Equipment $28.83 $5.75| $0.86 |[$0.29]/$0.00]| $6.34 |/$0.35] $0.00 || $0.00]| $42.42 || $56.84
Mechanic
B
Equipment $25.73 $5.751] $0.77 l[$0.26]/$0.00]| $5.66 |/$0.35{ $0.00 |/ $0.00 | $38.52 || $51.39
Mechanic
C
| " $28.39 ” $5.75 || $0.85 “$0.28”$0.00” $6.25 ||$o.35” $0.00 “ $0.00 ” $41.87 ” $56.07
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Line Truck

w/uuger

[Apprentice| Percent | || || [ | Ll | I |

1sthigOO 60.00 || $24.07 || $5.75 $0.72 $0.24(/1$0.00|| $5.30 |{$0.35|f $0.00 [} $0.00 |} $36.43 $48.47

2nir1000 65.00 || $26.08 || $5.75|| $0.78 ||$0.26|1$0.00|| $5.74 |[$0.35(| $0.00 ]| $0.00 | $38.96 $52.00
S

3rdhi000 70.00 [ $28.08 {[ $5.75| $0.84 [/$0.28]($0.00|| $6.18 [ $0.35{ $0.00 |/ $0.00|f $41.48 $55.53
S

4thhiOOO 75.00 |} $30.09 || $5.75|] $0.90 [{$0.30|($0.00{ $6.62 || $0.35(] $0.00 | $0.00| $44.01 $59.05
'S

5thh1000 80.00 || $32.10 || $5.75 || $0.96 [[$0.32}[$0.00|| $7.06 |[$0.35|| $0.00 | $0.00 || $46.54 $62.58‘
S

6thhi000 85.00 || $34.10 || $5.75|| $1.02 |[$0.34({$0.00|] $7.50 |}$0.35]|| $0.00 [} $0.00 | $49.06 $66.11
S

7thhiOOO 90.00 || $36.11 |1 $5.75| $1.08 }|$0.36/|$0.00{ $7.94 | $0.351] $0.00 || $0.00| $51.59 $69.64
5

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track
excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5,
Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton

& below), Skid Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,
HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
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SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over

the Journeyman Lineman and Journeyman Technician for performing work on structures outside of
buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the

ground.
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Prevailing Wage Rate .
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2018fbLoc7

Craft : Lineman Effective Date : 03/28/2018 Last Posted : 03/28/2018

BHR Fringe Beunefit Payments Irrevocable Total  Overtime
Fund PWR Rate

H&W Pension App Vac. Annuity Other LECET MISC

Tr. ) )

Classification Il bl | | |
Electrical $42.32 $5.75)| $1.27 [{$0.42|[$0.00{| $9.31 [1$0.35( $0.00 |[$0.00| $59.42 $80.58
Lineman
Certified $42.32 $5.75| $1.27 |($0.42]|$0.00|| $9.31 || $0.35 $0.00 || $0.00 ] $59.42 $80.58
Lineman
‘Welder
Certified $42.32 $5.75| $1.27 |[$0.42|[$0.00(f $9.31 [ $0.35| $0.00 | $0.00| $59.42 $80.58
Cable
Splicer
[Operator Al $37.98  ][$5.75]] $1.14 |[$0.38][$0.00] $8.36 |[$0.35] $0.00 |[$0.00]| $53.96 || $72.95 |
loperator B]]  $33.67  |[$5.75]] $1.01 |[$0.34][$0.00]] $7.41 ||$0.35]] $0.00 |[$0.00] $48.53 || $65.36 |
[Operator C ][ $27.18 ][ $5.75]] $0.82 ][$0.27][$0.00][ $5.98 ][$0.35]] $0.00 |[$0.00] $40.35 || $53.94 |
Groundman $21.16 $5.751 $0.63 1$0.21]{$0.00|| $4.66 || $0.35| $0.00 |[$0.00| $32.76 $43.34
0-12
months
Exp
Groundman $23.28 $5.75|1 $0.70 |1$0.23][$0.00| $5.12 || $0.35| $0.00 {| $0.00 || $35.43 $47.07
0-12 i
months
Exp
w/CDL :

Groundman $23.28 $5.75|| $0.70 ||$0.23([$0.00|| $5.12 || $0.35|| $0.00 [ $0.00 || $35.43 $47.07
1yror
more
Groundman $27.51 $5.75| $0.83 |[$0.28|($0.00|] $6.05 | $0.35]|| $0.00 | $0.00 | $40.77 $54.53
1yror
more
w/CDL
Equipment $33.67 $5.75|] $1.01 (1$0.341{$0.00)] $7.41 | $0.35]] $0.00 || $0.00| $48.53 $65.36
Mechanic
A =
FEquipment . $30.42 $5.75| $0.91 |[$0.30|[$0.00(| $6.69 ({ $0.35) $0.00 [} $0.00 | $44.42 $59.63
Mechanic
B

$27.18 $5.75| $0.82 |{$0.271{$0.00(} $5.98 [1$0.35]|| $0.00 [} $0.00 || $40.35 $53.94
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Equipment

Mechanic

C

X-Ray $42.32 $5.75 || $1.27 |[$0.42][80.00][ $9.31 [[$0.35 || $0.00 |[$0.00 $59.42 || $80.58

Technician

|Apprentice||  Percent || l [ | | I | I I |
1st 1000 || 60.00 |[ $25.39 1[$5.75 | $0.76 |[$0.25][80.00] $5.59 |[$0.35|[ $0.00 |[$0.00]] $38.09 || $50.79
hrs

ond 1000 | 65.00 || $27.51 |[$5.75 || $0.83 |[80.28][$0.00][ $6.05 |[$0.35][ $0.00 |[$0.00][ $40.77 |[ $54.52
hrs

3rd 1000 1] 70.00 || $29.62 |[$5.75 || $0.89 1[$0.30][$0.00]] $6.52 |[$0.35]] $0.00 |[$0.00|[ $43.43 || $58.25
hrs

4th 1000 || 75.00 || $31.74 |[$5.75 | $0.95 1[$0.32][$0.00][ $6.98 |[$0.35][ $0.00 |[$0.00([ $46.00 || $61.96
hrs

5th 1000 || 80.00 | $33.86 |[$5.75 || $1.02 |[$0.34][80.00]] $7.45 [[$0.35]] $0.00 |[$0.00][ $48.77 || $65.69
hrs

6th 1000 || 85.00 || $35.97 || $5.75 | $1.08 [[$0.36][$0.00]] $7.91 [[$0.35| $0.00 |[$0.00][ $51.42 || $69.41
hrs

“7th 1000 || 90.00 |[ $38.09 |[$5.75]] $1.14 |[$0.38][$0.00] $8.38 |[$0.35|[ $0.00 |[$0.001] $54.09 || $73.13
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track
excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5,
Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton
& below) Skld Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $O 30 is
for Health Retirement Account.

Ratio : Jurisdictio ( special
’ jul lad:udun aln )
1 Journeyman to 1 Apprentice ADAMS, ASHLAND ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,
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HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over

the Journeyman Lineman and Journeyman Technician for performing work on structures outside of
buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the

ground.
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Prevailing Wage Rate
Skilled Crafts

Naime of Union: Electrical Local 71 Qutside Cincinnati

Change # : LCN01-2017fbLoc71Cincinnati

Craft : Lineman Effective Date : 03/29/2017 Last Posted : 03/29/2017

Page 1 of 2

hitp://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257A07

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. ¢ ®
| Classification Ll | L |
Electrical $36.64 $5.50( $1.10 |{$0.37|[$0.00} $6.60 il $0.06{| $0.00 |/ $0.00| $50.27 $68.59
Lineman
Traffic $35.26 $5.50( $1.06 {[$0.35}$0.00|] $6.35 |[$0.06| $0.00 |{$0.00} $48.58 $66.21
Signal &
Lighting
Journeyman
Equipment $32.24 $5.50 | $0.97 11$0.321{$0.00|| $5.80 |[$0.06|| $0.00 |[$0.00{ $44.89 $61.01
Operator
Groundman $19.70 $5.50 (| $0.59 ||$0.20|($0.00{ $3.55 || $0.06|[ $0.00 {$0.00| $29.60 $39.45
0-12
months
(W/O CDL)
Grommdman $21.49 $5.50( $0.64 |1$0.21(1$0.00(] $3.87 [/ $0.064 $0.00 |[$0.00| $31.77 $42.52
0-21
Months
(W/CDL)
Groundman $23.28 $5.501 $0.70 |1$0.23(|$0.00)[ $4.19 | $0.06| $0.00 |{$0.00])| $33.96 $45.60
1 Year or
More
(W/CDL)
Traffic |-
Signal
[Apprentices||
1st 1,000 $21.16 $5.50 |1 $0.63 ||$0.21]/$0.001f $3.81 |{$0.06( $0.00 |[$0.00| $31.37 $41.95
hours
2nd 1,000 $22.92 $5.50{ $0.69 |1$0.2311$0.00{| $4.13 | $0.06|| $0.00 |/$0.00|l $33.53 $44.99
hours
3rd 1,000 $24.68 $5.501( $0.74 1{$0.25{1$0.00}{ $4.44 | $0.06| $0.00 {{$0.00} $35.67 $48.01
hours _
4th 1,000 $26.45 $5.50 || $0.79 |1$0.26|$0.00]|] $4.76 || $0.06| $0.00 |/$0.00]f $37.82 $51.04
hours ) )
5th 1,000 $28.21 $5.501 $0.85 {1$0.28{/$0.00)| $5.08 {|$0.06}| $0.00 || $0.00} $39.98 $54.09
hours
6th 1,000 $31.73 $5.50( $0.95 |1$0.32]|1$0.00|[ $5.71 [1$0.06(] $0.00 || $0.00| $44.27 $60.14
hours
005... 11/22/2017
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Apprentice Percent

Lineman

1st 1,000 || 60.00 || $21.98 || $5.50{ $0.66 [|$0.22{{$0.00|| $3.96 [{$0.06 $0.00 [ $0.00| $32.38 $43.38
Hours

2nd 1,000 || 65.00 || $23.82 |[$5.50 || $0.71 ||$0.24|/$0.00 $4.29 |[$0.06{ $0.00 |{$0.00|| $34.62 $46.52
Hours

3rd 1,000 || 70.00 || $25.65 || $5.50{] $0.77 {|$0.26{|$0.00|f $4.62 $0.06{ $0.00 | $0.00( $36.86 $49.68
Hours .

4th 1,000 || 75.00 || $27.48 || $5.50 || $0.82 [|$0.27|($0.00} $4.95 $0.06|] $0.00 |/ $0.00] $39.08 $52.82
Hours

5th 1,000 || 80.00 || $29.31 || $5.50|| $0.88 |{$0.29($0.00 $5.28 [1$0.06]1 $0.00 |/ $0.00|| $41.32 $55.98
Hours

6th 1,000 || 85.00 || $31.14 || $5.50|| $0.93 |({$0.31}|$0.00|| $5.61 $0.06| $0.00 [1$0.00| $43.55 $59.13
Hours

7th 1,000 || 90.00 || $32.98 || $5.50| $0.99 |}$0.331$0.00j| $5.94 $0.06 (] $0.00 [|$0.00 $45.80 $62.28
Hours .

Special Calculation-Note : Other is Safety & Education Fund.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,
WARREN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeyman in the performance of his/her work on the
ground, including the use of hand tools. A Groundman under no circumstances shall climb poles,
towers,ladders, or work from an elevated platform or bucket truck.

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be
supervised by a Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician
or an Equipment Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign
lighting, electronic message boards and traffic control systems, camera systems, traffic signal work,
substation and line construction including overhead and underground projects for private and
industrial work as in accordance with the IBEW Constitution. This Agreement includes the operation
of all tools and equipment necessary for the installation of the above projects.
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Prevailing Wage Rate
Skilled Crafts

Nahe of Union; Electrical L.ocal 82 inside

Change # : LCN01-2017fbl.oc82in

Craft : Electrical Effective Date : 12/04/2017 Last Posted : 11/22/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W)|{Pension{| App || Vac. ||Annuity|| Other | LECET}|[MISC
Tr. () ()

| Classification [ [ L |
[Blectrician || $29.60  |[$6.80 ][ $8.49 |[$0.50][$0.00][ $2.95 || $0.00][ $0.00 ][$0.00]| $48.34 || $63.14 |
|Apprentice]  Percent || || || || || Il Ll |
1st period 0| 42.00 || $12.43 |{ $3.42|| $0.57 ||$0.21({$0.00|| $0.00 || $0.00|| $0.00 { $0.00| $16.63 $22.85
- 1000 hrs .
2nd period || 42.00 || $12.43 || $3.42 || $0.57 |/$0.21}$0.001] $0.00 || $0.00|| $0.00 [|$0.00| $16.63 $22.85
1001-2000

hrs
3rd period || 45.00 || $13.32 [} $6.25] $3.82 ||$0.23(/$0.00 $1.33 || $0.00 $0.00 || $0.00 | $24.95 $31.61
2001-3500

hrs _
4th period || 50.00 || $14.80 |{ $6.80 | $4.24 |/$0.25|($0.00|| $1.48 | $0.00|| $0.00 |} $0.00 | $27.57 $34.97
3501-5000

hrs
5th period || 60.00 |[ $17.76 || $6.80 || $5.09 |{$0.30|($0.00(| $1.77 || $0.00{ $0.00 || $0.00 | $31.72 $40.60
5001-6500 - .

hrs = )
6th period || 75.00 || $22.20 || $6.80 || $6.37 |{$0.38(]$0.00|| $2.21 |[$0.00|| $0.00 [/ $0.00 | $37.96 $49.06
6501-8000

hrs

required at this time.

Ratio :

1 to 3 Journeymen to 3 Apprentices
4 to 6 Journeymen to 6 Apprentices

per job site

Jurisdiction ( * denotes special
jurisdictionai note ) :
CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Special Calculation Note : No special calculations for this skilled craft wage rate are
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Special Jurisdictional Note : The following townships in Warren County are included:
Clearcreek, Franklin and Wayne.

Details :
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Prev

—

vaili ing Wage Rate
Skilled Crafts

Name of Union: Electrical LLocal 82 Voice Data Video

Change # : LCR01-2018fbLoc82VDV

Craft : Voice Data Video Effective Date : 01/31/2018 Last Posted : 01/31/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W/||Pension{| App (| Vac. |[Annuity}| Other||LECET||MISC
Tr. @) ™
Classification L Ll |l Ll |
Electrical $23.55 $6.101 $0.71 {1$0.45{/$0.00}| $4.00 | $0.00 | $0.00 |/ $0.00 | $34.81 $46.59
Installer
Technician
Electrical $22.37 $6.10 I $0.67 |/$0.43({$0.00( $4.00 || $0.00|] $0.00 | $0.00{ $33.57 $44.76
Tnstaller
Technician
B
W $21.20 $6.10 || $0.64 ||$0.40({$0.00( $4.00 || $0.00(] $0.00 || $0.00 $32.34 $42.94
Tnstaller
Technician
NON $15.31 $3.00|| $0.46 [1$0.29(/1$0.00|f $2.00 |[ $0.00{ $0.00 }{$0.00 |} $21.06 $28.71
BICSI
Installer
[Apprentice]  Percent || || Ll L Ll I |
1st 800 50.00 § $11.78 |1 $5.80 | $0.35 {|$0.22|[$0.00{] $0.00 || $0.00)| $0.00 [ $0.00} $18.14 $24.03
hours™ || " "~ B
2nd 801- || 50.00 || $11.78 || $5.80 || $0.35 {{$0.22|$0.00| $0.00 |} $0.00 |l $0.00 || $0.00 || $18.14 $24.03
1600 hours
3rd 1601- || 60.00 || $14.13 || $5.86 |} $0.42 [1$0.27(/$0.00|| $4.00 [} $0.00{| $0.00 || $0.00| $24.68 $31.75
2400 hours
4th 2401- 1] 65.00 || $15.31 |/ $5.891 $0.46 {/$0.29(1$0.00{| $4.00 || $0.00 || $0.00 [|$0.00 || $25.95 $33.60
3200 hours .
5th 70.00 || $16.48 || $5.92 | $0.49 [1$0.311/$0.00|| $4.00 |[$0.00|| $0.00 || $0.00] $27.20 $35.45
4001hours
6th 800 75.00 || $17.66 |} $5.95|! $0.53 [$0.34(1$0.00{| $4.00 |[$0.00|| $0.00 [ $0.00| $28.48 $37.31
hours
Cable 50.00 | $11.78 {1 $3.00}| $0.35 1|$0.22{($0.00( $0.25 |/ $0.00|{ $0.00 {| $0.00} $15.60 $21.48
Puller
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Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Technician to 1 Apprentice CLINTON, DARKE, GREENE, MIAMI,

MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included:
(Clearcreek, Franklin and Wayne)

Details :
Work covered but not limited to: installation which utilize transmission and/or transference of voice,

sound, vision or digital for commercial, education, security and entertainment purposes for the
following:

TV monitoring and surveillance, background-foreground music, intercom and telephone interconnect,
inventory control systems, microwave transmission, multimedia, multiplex, nurse call system, radio
page, school intercom, sound and low voltage master clock systems.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is
installed in conduit.

All HVAC control work is not covered by this wage rate but by the Inside Elecirical wage rate.
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Pre

vailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside Lt Commercial South West

{\

o

ge # : LCNO1-2016fbLoc82in

an

u

Craft : Electrical Effective Date : 01/06/2016 Last Posted : 011/06/2016

Page 1 of 2

hHn /108 234, 41 10RAx 2 \Wehwh nef/fAdncT Tnial D ATI/REISASRRINNTNAOIIRAD 57990004,

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vae. Annuity Other LECET MISC
Tr. * *
| Classification | [ [ |
[Electrician || $28.60  |[$6.20][ $8.46 [[$0.49][$0.00][ $2.45 |[$0.00]| $0.00 || $0.00]| $46.20 || $60.50 |
CE-3 $20.67 $5.21 | $0.62 |1$0.63(/$0.00]| $0.62 |{$0.00]| $0.00 || $0.10{} $27.85 $38.19
12,001~
114,000 | . |
CE-2 $16.24 $521 1 $0.49 |[$0.63(1$0.00{ $0.49 | $0.00]| $0.00 || $0.10] $23.16 $31.28
10,000-
12,000 Hirs _
CE-1 $14.77 $5.21 1 $0.44 {/$0.63{/$0.00|| $0.44 [1$0.00|f $0.00 { $0.10[ $21.59 $28.98
8,001-
10,000 Hrs
CW-4 $13.29 $5.21 || $0.40 1$0.63($0.00|l $0.40 |{$0.00|| $0.00 } $0.10(} $20.03 $26.67
6,001-8,000
Hrs i
CW-3 $11.81 $5.21 1 $0.35 11$0.63(/$0.00|] $0.35 |{$0.00|] $0.00 || $0.10|} $18.45 $24.36
4,001-6,000
s
CW-2 $10.34 $521 11 $0.31 {/$0.63{/$0.00]| $0.31 {[$0.00|| $0.00 || $0.10}| $16.90 $22.07
2,001-4,000 :
Hirs
CwW-1_ _$10.34 $5.21 | $0.31 1i$0.63}|$0.00|l $0.31 [ $0.00| $0.00 [ $0.101f $16.90 || $22.07
0-2,000 Hrs
|Apprentice|| _ Percent || Ll I |l 1 |
Ist period O 40.00 || $11.44 ||$6.20 || $0.34 {[$0.19}{$0.00]| $0.00 |} $0.00(f $0.00 |} $0.00| $18.17 $23.89
- 1000 hrs
2nd period || 40.00 || $11.44 || $6.20 || $0.34 [|$0.19|/$0.00| $0.00 || $0.00(f $0.00 $0.00(] $18.17 $23.89
1001-2000
hrs
3rd period {| 45.00 || $12.87 || $6.20 || $3.81 ||$0.22{{$0.00(f $1.10 [} $0.00 $0.00 |1 $0.00 || $24.20 $30.63
2001-3500
hrs
50.00 || $14.30 [1$6.20 | $4.23 (130.24|{$0.00{| $1.23 {$0.004| $0.00 |[$0.00} $26.20 $33.35
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4th period
3501-5000
hrs
5th period || 60.00 || $17.16 || $6.20 || $5.07 ||$0.29||$0.00|| $1.47 |/$0.00| $0.00 || $0.00| $30.19 $38.77
5001-6500
hrs
6th period || 75.00 || $21.45 (| $6.20 || $6.34 |[$0.36{$0.00j| $1.84 | $0.00{ $0.00 | $0.00| $36.19 $46.92
6501-8000
hrs

s § 1€ — =t
I

] o

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 to 3 Journeymen to 3 Apprentices CLINTON, DARKE, GREENE, MIAMI,

4 to 6 Journeymen to 6 Apprentices MONTGOMERY, PREBLE, WARREN*

per job site

Construction Electrician and Construction
Wireman Ratio

There shall be a minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Wireman is required on the project as the fifth
(5th) worker or when apprentices are used.

Special Jurisdictional Note : The following townships in Warren County are included:
Clearcreek, Franklin and Wayne.

The scope of work for the light commercial agreement shall apply to the following facilities
not to exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies
and garages, churches, funeral homes, nursing homes, hotels, retail and wholesdle facilities,
small stand-alone manufacturing facilities when free standing and not part of a larger facility
(not to exceed 50,000 square fee), solar projects (500 panels or less) unless otherwise
covered under the agreement, lighting retrofits (when not associated with remodels involving
branch re-circuiting) lighting retrofits shall be defined as the changing of lamps and ballasts
in existing light fixtures and shall also include the one for one replacement of existing
fixtures, warehouses, gas stations, food service centers, restaurants, entertainment facilities,
hospitals, clinics, motels, residential buildings.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAl/852565B80070693285257990004...  11/22/2017
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Prevailing Wage Rate
Skilled Crafts
Name of Union: Electrical Local 82 Lightning Rod
Change # : LCR02-2017fbLoc82
Craft : Electrical Effective Date : 12/04/2017 Last Posted : 11/22/2017
BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W |{Pension|| App [| Vac. ||Annuity||Other||LECET||MISC
Tr. *) *)

Classification || | | L |l |
Electrical $29.29 $6.80 || $8.48 {|$0.00([$0.00|| $2.95 |/ $0.00|] $0.00 |{$0.00| $47.52 $62.17
Lightning
Rod
Technican

| O I ]
Special Calculation Note : No Apprentice approved by OSAC.
Ratio : Jurisdiction ( ¥ denotes special

jurisdictional note ) :

CLINTON, DARKE, GREENE, MIAMI,
o S MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included:

(Clearcreek, Franklin and Wayne)

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqID All/852565B80070693285257A38006...
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Inside
: & Industrial

Change # : LCN01-2018fbLoc648in

Craft ; Electrical Effective Date : 03/05/2018 Last Posted : 02/28/20_18

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. ®»  ©
| Classification | I [ [ |
[Blectrician || $27.00  |[$6.45] $8.90 |[$0.41][$0.00]] $1.50 |[$0.81]| $0.00 |[$0.00]| $45.07 |[ $58.57 |
Industrial $30.00 $6.45|[ $8.90 [1$0.45|/$0.00( $1.50 | $0.90|f $0.00 | $0.00| $48.20 $63.20
jobs or
Industrial
projects
fairly
estimated
to be 25000||
man hrs or ||- -
more
Electrian at $28.42 $6.45]| $8.90 |[$0.43||$0.00|[ $1.50 || $0.85|| $0.00 1| $0.00 || $46.55 $60.76
Miller :
Brewery

|Apprenticel]  Percent || || Ll Il |l I |
Ist period || 45.00 |[ $12.15 || $6.45 || $0.00 |[$0.18][$0.00]] $1.50 |[$0.36 [ $0.00 |[$0.00][ $20.64 || $26.71
0-1000 hrs

2nd period || 45.00 || $12.15 ]| $6.45| $0.00 |[$0.18{|$0.00(| $1.50 |f$0.36 || $0.00 (| $0.00 || $20.64 $26.71
1000-

2000 hrs )
3rd period || 50.00 || $13.50 |} $6.45| $8.90 }|$0.20(|$0.00|| $1.50 | $0.41]f $0.00 [;$0.00{ $30.96 $37.71

2000~
3500 hrs

4th period || 55.00 || $14.85 || $6.45| $8.90 |1$0.22(1$0.00]| $1.50 | $0.45| $0.00 |[$0.00 [ $32.37 || $39.80
3500- '
5000 hrs

5th period || 65.00 {| $17.55 || $6.45|| $8.90 ||$0.26{;$0.00} $1.50 |/ $0.53 || $0.00 |[$0.00|| $35.19 $43.97
5000-
6500 hrs

75.00 || $20.25 || $6.45 || $8.90 |/$0.30|[$0.00|| $1.50 || $0.61} $0.00 {|$0.00 ] $38.01 $48.14

http://198.234.41.198/w3/Webwh.nst/§docUniqIDAI/852565B80070693285257623004F38... 3/1/2018
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6th period
6500-

g LI UL L] ]
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Special Calculation Note : Other is NEBF (Natioanl Electrical Benifit Fund.)

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeyman to 2 Apprentices or fraction thereof: BUTLER, WARREN*

1-3 Journeymen to 2 Apprentice

4-6 Journeymen to 4 Apprentice

7-9 Journeymen to 6 Apprentice

first person assigned to any job site shall be a

journeyman

Special Jurisdictional Note : In Warren County the following townships are included:
(Deerfield, Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate
rate of pay. Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work
from a Boatswain Chair, Swinging Scaffold, or Barrel shall be at double the Journeyman rate.
Workmen required to work 50 feet or more below the surface of the earth will be paid 50% above the
Journeyman rate.

| http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAL/852565880070693285257623004F38... 3/1/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Voice Date Video

Change # : LCR01-2018fbLoc648VDV

Craft : Voice Data Video Effective Date : 01/31/2018 Last Posted : 01/31/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. *) *)

| Classification | L Ll Ll |
Electrical $23.55 $6.10 |1 $0.71 [{$0.45{/$0.00|| $4.00 | $0.23|| $0.00 |/ $0.00]| $35.04 $46.82
Installer
Technician
A
Electrical $22.37 $6.10|| $0.67 1|$0.43|{$0.00{ $4.00 | $0.23|| $0.00 {}$0.00}| $33.80 $44.99
Tnstaller .
Technician
B
TW $21.20 $6.10(] $0.64 |[$0.40}[$0.00|| $4.00 | $0.231{ $0.00 {| $0.00}| $32.57 $43.17
Tnstaller
Technician
B
Non BICSI $15.31 $3.00( $0.46 |{$0.29(($0.00|| $2.00 |/ $0.23 ] $0.00 {}$0.00|| $21.29 $28.94
Installer
|Apprentice]]  Percent || || L] Ll | | |

Ist period || 50.00 || $11.78 || $6.10 || $0.35 (1$0.22{/$0.00}] $0.25 ]/ $0.23 |} $0.00 $0.00 $18.92 $24.81
0-800 hrs
2nd period || 50.00 |} $11.78 {| $6.10{| $0.35 [}$0.22|{$0.00{ $0.25 |/ $0.23 || $0.00 | $0.00 || $18.92 $24.81
801-1600

hrs
3rd period || 60.00 || $14.13 || $6.10|| $0.42 }[$0.27({$0.00]] $4.00 [} $0.23 || $0.00 || $0.00 || $25.15 $32.22
1601-2400

hrs
4th period || 65.00 || $15.31 {| $6.10{ $0.46 [1$0.29(($0.00] $4.00 | $0.23{ $0.00 { $0.00 | $26.39 $34.04
2401-3200 .

hrs
5th period {| 70.00 || $16.48 || $6.10|| $0.49 [}$0.31]$0.00{| $4.00 |[$0.23{| $0.00 [{$0.00 | $27.61 $35.86

3201-4000
hrs

75.00 || $17.66 || $6.10|f $0.53 |[[$0.34{[$0.00]] $4.00 }| $0.23 | $0.00 |[$0.00| $28.86 $37.69

httn//10Q 224 A1 1022 K ahvexth naf/CAAAT TniaTM ATI/REISASRINNTNLQLIQRRIRZAKT TNANATRT 21 IN1Q
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6thperiod
4001-4800
hrs
Cable 50.00 Il $11.78 |[$3.00| $0.35 |/$0.22{/$0.00{| $0.25 |} $0.23 || $0.00 || $0.00 |} $15.83 $21.71
Puller

[—— 1 T 1L 1k 11 1€ 1k
1E v} — 1L 1 —): 1r — I 1L — —r pe— 1 3 —

f— 1T 1r

Special Calculation Note : Other is National Benifit Fund

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1Technician to 1 Apprentice BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included:
(Deerfield, Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :

The following work is excluded from the Teledata Technician work scope:

#The installation of computer systems in industrial applications such as assembly lines, robotics,
computer controller manufacturing systems.

*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where
there is no Inside Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 ft.

*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is
installed in conduit

*All HVAC control work.

e //10R V24, 41 102 s [ Wahwrh nof/EAncT TniaTDATI/RE28ASRRNNTNAGIVRSISAATTNNART 212018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Lt Commercial South West

Change # : LCN03-2016fbLoc648in

Craft : Electrical Effective Date : 09/08/2016 Last Posted ; 09/08/2016

BHR Fringe Benefit Payments Irrevocable Total  Overtime
Fund PWR Rate

H&W Pension App Vac. Annuity Other LECET MISC
Tr. ® ®
| Classification Ll Ll [ | |
[Blectrician || $27.00  ][$5.95]| $8.90 ][$0.41][$0.00|| $1.00 |[$0.81] $0.00 || $0.00] $44.07 || $57.57 ]

Industrial $28.33 $5.30 (] $7.90 ]($0.57{$0.00|| $1.00 |[$0.00(| $0.00 | $0.00} $43.10 $57.26
jobs or
mdustrial
projects
fairly
estimated
to be 25000
man hrs or
more ‘
Wireman at $26.84 $5.30 || $7.90 |[$0.54(1$0.00{] $1.00 [/ $0.10(| $0.00 |} $0.00]|| $41.68 $55.10
Miller
Brewery
CE-3 $20.67 $5.21 |} $0.62 |[$0.63]{$0.00|} $0.62 [/ $0.47|| $0.00 {| $0.00|| $28.22 $38.56
12,001- - -

14,000 Hrs
CE-2 $16.24 $5.211 $0.49 ([$0.63($0.00)] $0.49 |(/$0.47|| $0.00 ]} $0.00 || $23.53 $31.65
10,001~
12,000 Hrs
CE-1 $14.77 $5.21 [ $0.44 |($0.63]{$0.00|| $0.44 ||$0.47{ $0.00 || $0.00|f $21.96 $29.35
8,001-
10,000 Hrs
CW-4 $13.29 $5.21 | $0.40 |($0.63|($0.00|| $0.40 |{$0.47( $0.00 | $0.00|[ $20.40 $27.04
6,001-8,000
Hirs
CW-3 $11.81 $5.21 |1 $0.35 {|$0.63|{$0.00{] $0.35 ||$0.47{ $0.00 {] $0.00|| $18.82 $24.73
4,001-6,000 -

Hrs
CW-2 $10.34 $5.211(] $0.31 [[$0.63(|$0.00{| $0.31 {[$0.47|l $0.00 [| $0.00(] $17.27 $22.44
2,001-4,000
Hrs
CW-1 $10.34 $5.21 | $0.31 1/$0.63][$0.00}| $0.31 [{$0.471 $0.00 |[$0.00 | $17.27 $22.44
0-2,000 Hrs

3 1L 1 3L 1L 1 3E
[ 1T I 1r 1] k] aF 11 ] T 1L 1L T 3
1T 1t ]

| |ooperet 0 |

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070693285257DAE005...  11/22/2017
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Apprentice
Indentured
AFTER
9/1/2006

Ist period || 45.00 || $12.15 || $5.95 || $0.00 ||$0.18{/$0.00|| $1.00 |[$0.36| $0.00 || $0.00 || $19.64 $25.71
0~1000 hrs

2nd period || 45.00 || $12.15 |[$5.95 || $0.00 {|$0.18|$0.00|] $1.00 ||$0.36|f $0.00 [} $0.00 || $19.64 $25.71
1001-
2000 hrs

3rd period || 50.00 || $13.50 |{ $5.95 || $8.90 [[$0.20({$0.00{| $1.00 } $0.41 $0.00 $0.00| $29.96 '$36.'71
2001-
3500 hrs

4th period || 55.00 || $14.85 A$5.95 $8.90 [[$0.22{$0.00|| $1.00 |{$0.45| $0.00 |/ $0.00| $31.37 $38.80
3501- :
5000 hrs

5th period || 65.00 || $17.55 || $5.95 || $8.90 ||$0.26]|$0.00|f $1.00 | $0.53 || $0.00 | $0.00{ $34.19 $42.97
5001-
6500 hrs

6th period || 75.00 || $20.25 || $5.95 | $8.90 [{$0.30{{$0.00|| $1.00 || $0.61} $0.00 || $0.00| $37.01 $47.14
6501-
8000 hrs

2 - 1L 1L 1§ L § — 1L ] 10 11 - 10 — |
=1 T ; I L 1C

——I L S 11 ] — =] 1L 11 T 1=

-
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1

Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund)

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1-3 Journeymen to 2 Apprentice BUTLER, WARREN*

4-6 Journeymen to 4 Apprentice

7-9 Journeymen to 6 Apprentice

first person assigned to any job site shall be a
journeyman

Construction Electrician and Construction
Wireman Ratio

There shall be a minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Witeman is required on the project as the fifth
(5th) worker or when apprentices are used

Special Jurisdictional Note : In Warren County the following townships are included:
(Deerfield, Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

The scope of work for the light commercial agreement shall apply to the following facilities
not to exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies
and garages, churches, funeral homes, nursing homes, hotels, retail and wholesale facilities,
small stand-alone manufacturing facilities when free standing and not part of a larger facility
(not to exceed 50,000 square fee), solar projects (500 panels or less) unless otherwise
covered under the agreement, lighting retrofits (when not associated with remodels involving
branch re-circuiting) lighting retrofits shall be defined as the changing of lamps and ballasts

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285257D4E005...  11/22/2017
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in existing light fixtures and shall also include the one for one replacement of existing
fixtures, warehouses, gas stations, food service centers, restaurants, entertainment facilities,

hospitals, clinics, motels, residential buildings.

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate
rate of pay. Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work
from a Boatswain Chair, Swinging Scaffold, or Barrel shall be at double the Journeyman rate.
Workmen required to work 50 feet or more below the surface of the earth will be paid 50% above the

Journeyman rate.

http://198.234.41.198/w3/Webwh.nsf/$§docUnigIDA1l/852565B80070693285257D4E005...  11/22/2017



i
|

SECTION 00700 - STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION
CONTRACT

PART 1 GENERAL
1.01  GENERAL CONDITIONS

The Warren County Water and Sewer Department has adopted the Standard General Conditions of
the Construction Contract prepared by the Engineers Joint Contract Documents Committee and
issued and published jointly by the American Consulting Engineers Council, the National Society
of Professional Engineers, and the American Society of Civil Engineers. This document, contained
herein, shall be made part of the Contract and shall be used during the performance of the work.

00700-1



This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or
modification. This document should be adapted to the particular circumstances of the contemplated Project and the

Controlling Law.

STANDARD
GENERAL CONDITIONS
OF THE
CONSTRUCTION CONTRACT

Prepared by
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE
and

Issued and Published Jointly By

National Society of : g
Professional Engineers Asc American Society
of Civil Engineers

S=>Professional Engingers in Private Practice

Anterican CounciL oF Exaissering Companiis

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
a practice division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

AMERICAN COUNCIL OF ENGINEERING COMPANIES

AMERICAN SOCIETY OF CIVIL ENGINEERS

This document has been approved and endorsed by

The Associated General Contractors of America

3 Knowledge for. Creating
‘b and Suslaining
the Built Environment

Construction Specifications Institute

EJCDC C-700 Standard General Conditions of the Construction Confract.
Copyright © 2002 National Society of Professional Engineers for EYCDC. All rights reserved.
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Copyright ©2002

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314

American Council of Engineering Companies
1015 15th Street, N.W., Washington, DC 20005

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and
Contractor Nos, C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and
Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the
Preparation of Supplementary Conditions (No. C-800) (2002 Edition).

EJCDC C-700 Standard General Conditions of the Construction Contract,
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or
Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings
indicated which are applicable to both the singular and
plural thereof. In addition to terms specifically defined,
terms with initial capital letters in the Contract
Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda--Written or graphic instruments issned
prior to the opening of Bids which clarify, correct, or
change the Bidding Requirements or the proposed
Contract Documents.

2. Agreement--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Payment--The form acceptable to
Engineer which is to be used by Contractor ‘during the
course of the Work in requesting progress or final
payments and which is to be accompanied by such
supporting documentation as is required by the Contract
Documents.

4. Asbestos--Any material that contains more than
one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established
by the United States Occupational Safety and Health
Administration.

5. Bid--The offer or proposal of a Bidder submitted
on the prescribed form settmg forth the prices for the
Work to be performed.

6. Bidder--The individual or entity who submits a
Bid directly to Owner.

7. Bidding Documents--The Bidding Requirements
and the proposed Contract Documents (including all
Addenda).

8. Bidding Requirements--The Advertisement or
Invitation to Bid, Instructions to Bidders, bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work
or an adjustment in the Contract Price or the Contract
Times, issued on or after the Effective Date of the
Agreement,

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Confract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money or services by
a third party is not a Claim.

11. Contract-The entire and integrated written
agreement between the Owner and Contractor concerning
the Work. The Confract supersedes prior negotiations,
representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so designated
in the Agreement. Only printed or hard copies of the
items listed in the Agreement are Contract Documents.
Approved Shop Drawings, other Contractor’s submittals,
and the reports and drawings of subsurface and physical
conditions are not Contract Documents.

13. Contract Price--The moneys payable by Owner
to Contractor for completion of the Work in accordance
with the Contract Documents as stated in the Agreement
(subject to the provisions of Paragraph 11.03 in the case
of Unit Price Work).

14. Contract Times--The number of days or the dates
stated in the Agreement to: (i) achieve Milestones, if any,
(ii) achieve Substantial Completion; and (iii) complete the
Work so that it is ready for final payment as evidenced by
Engineer’s written recommendation of final payment.

15. Contractor--The individual or entity with whom
Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract Documents
prepared or approved by Engineer which graphically
shows the scope, extent, and character of the Work to be
performed by Contractor. Shop Drawings and other
Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on
which the Agreement is signed and delivered by the last
of the two parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

20. Field Order--A written order issued by Engineer
which requires minor changes in the Work but which does
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not involve a change in the Contract Price or the Contract
Times.

21. General Requirements--Sections of Division 1 of
the Specifications. The General Requirements pertain to
all sections of the Specifications.

22, Hazardous  Environmental  Condition—-The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger to persons or property exposed thereto in
connection with the Work.

23. Hazardous Waste—~The term Hazardous Waste
shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

24. Laws and Regulations; Laws or Regulations—-
Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.

25.  Liens--Charges, security  interests, or
encumbrances upon Project funds, real property, or
personal property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the
Work.

27. Notice of Award-The written notice by Owner
to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein, Owner will sign and deliver the
Agreement.

28. Notice to Proceed--A written notice given by
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which
Contractor shall start to perform the Work under the
Contract Documents.

29. Owner--The individual or . entity with whom
Contractor has entered into the Agreement and for whom
the Work is to be performed.

30. -PCBs--Polychlorinated biphenyls.

31. Petroleum--Petroleum, including crude oil or any
fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7
pounds per square inch absolute), such as oil, petroleum,
fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil
mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule--A schedule, prepared and
maintained by Contractor, describing the sequence and

duration of the activities comprising the Contractor’s plan
to accomplish the Work within the Contract Times.

33. Project--The ftotal construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part.

34. Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

35. Radioactive Material--Source, special nuclear, or
byproduct material as defined by the Atomic Energy Act
of 1954 (42 USC Section 2011 et seq.) as amended from
time to time.

36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subconiractor.

37. Resident Project Representative--The authorized
representative of Engineer who may be assigned to the
Site or any part thereof.

38. Samples-—-Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance
of related construction activities.

40. Schedule of Values--A. schedule, prepared and
maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for
Payment.

41, Shop  Drawings--All  drawings, diagrams,

illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some
portion of the Work.

42, Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
casements for access thereto, and such other lands
furnished by Owner which are designated for the use of
Contractor.
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43, Specifications—-That part of the Contract
Documents consisting of written requirements for
materials, equipment, systems, standards and
workmanship as applied to the Work, and certain
administrative requirements and procedural matters

applicable thereto.

44, Subconiractor--An individual or entity having a
direct coniract with Contractor or with any other
Subcontractor for the performance of a part of the Work
at the Site.

45. Substantial Completion--The time at which the
Work (or a specified part thereof) has progressed to the
point where, in the opinion of Engineer, the Work (or a
specified part thereof) is sufficiently complete, in
accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially
complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion
thereof.

‘46, Successful Bidder--The Bidder submifting a
responsive Bid to whom Owner makes an award.

47. Supplementary Conditions—-That part of the
Contract Documents which amends or supplements these
General Conditions.

48. Supplier--A. manufacturer, fabricator, supplier,
distributor, materialman, or vendor having a direct
contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the
Work by Contractor or any Subcontractor.

49, Underground  Facilities--All  underground
pipelines, conduits, ducts, cables, wires, manholes, vaulis,
tanks, tunnels, or other such facilities or attachments, and
any encasements confaining such facilities, including
those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications,
cable television, water, wastewater, storm water, other
liquids or chemicals, or traffic or other control systems.

50. Unit- Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes
and is the result of performing or providing all labor,
services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating
all materjals and equipment into such construction, all as
required by the Contract Documents.

52. Work Change Directive—-A written statement to
Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by

Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive
will not change the Contract Price or the Contract Times
but is evidence that the parties expect that the change
ordered or documented by a Work Change Directive will
be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if
any, on the Contract Price or Contract Times.

1.02 Terminology

A. The following words or terms are not defined but,
when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed”
or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In
addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives
of like effect or import are used to describe an action
or determination of Engineer as to the Work. It is
intended that such exercise of professional judgment,
action or determination will be solely to evaluate, in
general, the Work for compliance with the require-
ments of and information in the Contract Documents
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is
a specific statement indicating otherwise). The use of
~any such term or adjective is not intended to and shall
not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of
the Work or any duty or authority to undertake
responsibility confrary to the provisions of Paragraph
9.09 or any other provision of the Contract
Documents.

C. Day

1. The word “day” means a calendar day of 24
hours measured from midnight to the next
midnight.

D. Defective

1. The word “defective,” when modifying the word
“Work,” refers to Work that is unsatisfactory,

faulty, or deficient in that it:

a. does not conform to the Contract Documents,
or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
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approval referred to in the Contract Documents,
or

c. has ‘been damaged prior to Engineer’s -
recommendation of final payment (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or
equipment to the Site (or some other specified
location) ready for use or installation and in usable or
operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to
put into use or place in final position said services,
materials, or equipment complete and ready for
intended use.

3. The words “perform” or “provide,” when used in
connection with services, materials, or equipment,
shall mean to furnish and install said services,
materials, or equipment complete and ready for
intended use.

4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services,
materials, or equipment in a context clearly requiring
an obligation of Contractor, “provide” is implied.

E. Unless stated otherwise in the Contract Documents,
words or phrases which have a well-kmown technical or
construction industry or trade meaning are used in the
Contract Documents in accordance with such recognized
meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of
the Agreement to Owner, Contractor shall also deliver to
Owner such bonds as Contractor may be required to
furnish.

B. Evidence of Insurance: Before any Work at the Site is
started, Contractor and Owner shall each deliver to the
other, with copies to each additional insured identified in
the Supplementary Conditions, certificates of insurance
(and other evidence of insurance which either of them or
any additional insured may reasonably request) which

Contractor and Owner respectively are required to
purchase and maintain in accordance with Arficle 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or
hard copies of the Drawings and Project Manual.
Additional copies will be furnished upon request at the
cost of reproduction.

2.03 Commencement of Contract Times; Notice to
Proceed

A. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the
Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of
Bid opening or the thirticth day after the Effective Date of
the Agreement, whichever date is earlier.

2.04  Starting the Work

A. Contractor shall start to perform the Work on the date
when the Contract Times commence to run. No Work
shall be done at the Site prior to the date on which the
Contract Times commence fo run.

2.05 Before Starting Construction

A.. Preliminary Schedules: Within 10 days after the
Effective Date of the Agreement (unless otherwise speci-
fied in the General Requirements), Contractor shall
submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating the
times (numbers of days or dates) for starting and
completing the various stages of the Work, including
any Milestones specified in the Contract Documenis;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items
which when added together equal the Contract Price
and subdivides the Work into component parts in
sufficient detail fo serve as the basis for progress
payments during performance of the Work. Such
prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a conference
attended by Owner, Coniractor, Engineer, and others as
appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A,
procedures for handling Shop Drawings and other

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.




submittals, processing Applications for Payment, and
maintaining required records.

2.07  Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be
held to review for acceptability to Engineer as provided
below the schedules submitted in accordance with
Paragraph 2.05.A. Contractor shall have an additional 10
days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be
made to Coniractor until acceptable schedules are
submitted to Engineer.

1. The Progress Schedule will be acceptable to
Engineer if it provides an orderly progression of the
Work to completion within the Contract Times. Such
acceptance will not impose on Engineer responsibil-
ity for the Progress Schedule, for sequencing,
scheduling, or progress of the Work nor interfere
with or relieve Contractor from Coniractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the
required submittals.

3. Contractor’s Schedule of Values will be accept-
able to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price
to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

3.01 Intent
A. The Contract Documents are complementary; what is
required by one is as binding as if required by all.

B. Itis the intent of the Contract Documents to describe a
functionally complete Project (or part thereof) to be
constructed in accordance with the Contract Documents.
Any labor, documentation, services, materials, or equip-
ment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as
being required to produce the intended result will be
provided whether or not specifically called for at no
additional cost to Owner. :

C. Clarifications and interpretations of the Contract
Documents shall be issued by Engineer as provided in
Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications, manuals,
or codes of any technical society, organization, or
association, or to Laws or Regulations, whether such
.reference be specific or by implication, shall mean
- the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids
(or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise
specifically stated in the Contract Documents.

2. No provision of any such standard, specification,
manual or code, or any instruction of a Supplier shall
be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer, or any of their
subcontractors, consultants, agents, or employees
from those set forth in the Contract Documents. No
such provision or instruction shall be effective to
assign to Owner, or Engineer, or any of, their Related
Entities, any duty or authority to supervise or direct
the performance of the Work or any duty or authority
to undertake responsibility inconsistent with the
provisions of the Contract Documents.

3.03  Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1. Coniractor’s Review of Contract Documents
Before Starting Work: Before undertaking each part
of the Work, Contractor shall carefully study and
compare the Contract Documents and check and
verify pertinent figures therein and all applicable
field measurements, Contractor shall promptly report
in writing to Engineer any conflict, error, ambiguity,
or discrepancy which Contractor may discover and
shall obtain a written interpretation or clarification
from Engineer before proceeding with any Work
affected thereby.

2. Contractor’s Review of Contract Documents
During Performance of Work: If, during the
performance of the Work, Contractor discovers any
conflict, error, ambiguity, or discrepancy within the
Contract Documents or between the Contract Docu-
ments and any provision of any Law or Regulation
applicable to the performance of the Work or of any
standard, specification, manual or code, or of any
instruction of any Supplier, Contractor shall prompily
report it to Engineer in writing. Contractor shall not
proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an
amendment or supplement to the Contract
Documents has been issued by one of the methods
indicated in Paragraph 3.04.
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3. Contfractor shall not be liable to Owner or
Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless Contractor knew or reasonably should have
known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in
the Contract Documents, the provisions of the
Contract Documents shall take precedence in
resolving any conflict, error, ambiguity, or discrepan-
cy ‘between the provisions of the Contract Documents
and:

a. the provisions of any standard, specification,
manual, code, or instruction (whether or not
specifically incorporated by reference in the
Contract Documents); or

b. the provisions of any Laws or Regulations
applicable to the performance of the Work
(unless such an interpretation of the provisions
of the Contract Documents would result in viola-
tion of such Law or Regulation).

3.04  Amending and Supplementing Contract
Documents

A. The Contract Documents may be amended to provide
for additions, deletions, and revisions in the Work or to
modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Contract Documents may be
supplemented and minor variations and deviations in the
Work may be authorized, by one or more of the following
ways:
1. A Field Order;

2. Engineer’s approval of a Shop Drawing or
Sample; (Subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.

3.05 Reuse of Documents

A. Contractor and any Subcontractor or Supplier or other
individual or entity performing or furnishing all of the
Work under a direct or indirect contract with Contractor,
shall not:

1. have or acquire any title to or ownership rights in
any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by or
bearing the seal of Engineer or Engineer’s
consultants, including electronic media editions; or

2. reuse any of such Drawings, Specifications,
other documents, or copies thereof on extensions of
the Project or any other project without written
consent of Owner and Engineer and specific written
verification or adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will survive
final payment, or termination of the Contract. Nothing
herein shall preclude Contractor from retaining copies of
the Contract Documents for record purposes.

3.06 Electronic Data

A Copies of data furnished by Owner or Engineer to
Contractor or Contractor to Owner or Engineer that may
be relied upon are limited to the printed copies (also
known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for
the convenience of the receiving party. Any conclusion or
information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy
between the electronic files and the hard copies, the hard
copies govern. :
B. Because data stored in electronic media format can
deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the
transferring party.

C. When transferring documents in electronic media
format, the transferring party makes no representations as
to long term compatibility, usability, or readability of
documents resulting from the use of software application
packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

4.01  Availability of Lands

A. Owner shall furnish the Site. Owner shall notify
Contractor of any encumbrances or restrictions not of
general application but specifically related to use of the
Site with which Contractor must comply in performing
the Work. Owner will obtain in a timely manner and pay
for easements for permanent structures or permanent
changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, as a result of any delay in
Owner’s furnishing the Site or a part thereof, Contractor
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may make a Claim therefor as provided in i’aragraph
10.05. '

B. Upon reasonable written request, Owner shall furnish
Contractor with a current statement of record legal title
and legal description of the lands upon which the Work is
to be performed and Owner’s interest therein as necessary
for giving notice of or filing a mechanic's or construction
lien against such lands in accordance Wlth applicable
Laws and Regulations.

C. Contractor shall provide for all additional lands and
access thereto that may be required for temporary
construction facilities or storage of materials and equip-
ment.

4.02 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions
identify:

1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Docu-
ments; and

2. those drawings of physical conditions in or relat-
ing to existing surface or subsurface structures at or
contiguous to the Site (except Underground
Facilities) that Engineer has used in preparing the
Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified

in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited
to, any aspects of the means, methods, techniques,
sequences, and procedures of construction to be
employed by Contractor, and safety precautions and
programs incident thereto; or .

2. other data, interpretations, opinions, and
information contained in such reports or shown or

indicated in such drawings; or

3. aﬁy Contractor interpretation of or conclusion

drawn from any "technical data" or any such other

data, interpretations, opinions, or information.

4,03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or
physical condition at or contiguous to the Site that is
uncovered or revealed either:

1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially
inaccurate; or

- 2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated in
the Contract Documents; or

4, is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character
provided for in the Contract Documents;

then Coniractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by
Paragraph 6.16.A), notify Owner and Engineer in writing
about such condition. Contractor shall not further disturb
such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written
order to do so. .

B. Engineer’s Review: After receipt of written notice as
required by Paragraph 4.03.A, Engineer will promptly
review the pertinent condition, determine the necessity of
Owner's obtaining additional exploration or tests with
respect thereto, and advise Owner in writing (with a copy
to Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or

both, will be equitably adjusted to the extent that the

existence of such differing subsurface or physical

condition causes an increase or decrease in

‘Contractor’s cost of, or time required for, perfor-

mance of the Work; subject, however, to the follow-
. ing:

a. such condition must meet any one or more of
the categories described in Paragraph 4.03.A;
and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price
will be subject to the provisions of Paragraphs
9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment
in the Contract Price or Contract Times if:
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a. Coniractor knew of the existence of such
conditions at the time Contractor made a final
commitment to. Owner with respect to Contract
Price and Contract Times by the submission of a
Bid or becoming bound under a negotiated
contract; or ' '

b. the existence of such condition could
reasonably have been discovered or revealed as a
resuli of any examination, investigation, explo-
ration, test, or study of the Site and contiguous
areas required by the Bidding Requirements or
Contract Documents to be conducted by or for
Contractor prior to Contractor's making such
final commitment; or

c¢. Contractor failed to give the written notice as
required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any adjustment in the Confract Price or Contract
Times, or both, a Claim may be made therefor as
provided in Paragraph 10.05. However, Owner and
Engineer, and any of their Related Entities shall not
be liable to Contractor for any claims, costs, losses,
or damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on
or in connection with any other project or anticipated
project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown
or indicated in the Contract Documents with respect to
existihg Underground Facilities at or contiguous to the
Site is based on information and data furnished to Owner
or Engineer by the owners of such Underground Facili-
ties, including Owner, or by others. Unless it is otherwise
expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not be responsible for
the accuracy or completeness of any such information
or data; and :

2. the cost of all of the following will be included
in the Contract Price, and Contractor shall have full
responsibility for:

a. reviewing and checking all such information
and data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such Under-
ground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated

"1, If an Underground- Facility is uncovered or
revealed at or contiguous to the Site which was not
shown or indicated, or not shown or indicated with
reasonable accuracy in the Contract Documents,
Contractor shall, promptly after becoming aware
thereof and before further disturbing conditions
affected thereby or performing any Work in

. connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of
such Underground Facility and give written notice to
that owner and fo Owner and Engineer. Engineer will
promptly review the Underground Facility and
determine the extent, if any, to which a change is
required in the Contract Documents to reflect and
document the consequences of the existence or
location of the Underground Facility. During such
time, Contractor shall be responsible for the safety
and protection of such Underground Facility.

2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect
and document such consequences. An equitable
adjustment shall be made in the Contract Price or
Contract Times, or both, to the extent that they are
attributable to the existence or location of any
Underground Facility that was not shown or indicated
or not shown or indicated with reasonable accuracy
in the Contract Documents and that Contractor did
not know of and could not reasonably have been
expected to be aware of or o have anticipated. If
Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any such adjustment in Confract Price or Contract
Times, Owner or Contractor may make a Claim
therefor as provided in Paragraph 10.05.

4,05  Reference Points

A. Owner shall provide engineering surveys to establish
reference points for construction which in Engineer’s
Jjudgment are necessary to enable Contractor to proceed
with the Work. Contractor shall be responsible for laying
out the Work, shall protect and preserve the established
reference points and property monuments, and shall make
no changes or relocations without the prior written
approval of Owner, Contractor shall report to Engineer
whenever any reference point or property monument is
lost or destroyed or requires relocation because of
necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of
such reference points or property monuments by
professionally qualified personnel.
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4.06 Hazardous Environmenial Condition at Site

A. Reporits and Drawings: Reference is made fo the
Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the Engineer in the preparation of
the Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited
to, any aspects of the means, methods, techniques,
sequences and procedures of construction to be
employed by Contractor and safety precautions and
programs incident thereto; or '

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or any such other
data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous
Environmental Condition uncovered or revealed at the
Site which was not shown or indicated in Drawings or
Specifications or identified in the Contract Documents to
be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition
created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental
Condition or if Contractor or anyone for whom Contractor
is responsible creates a Hazardous Environmental
Condition, Contractor shall immediately: (i) secure or
otherwise isolate such condition; (ii) stop all Work in
connection with such condition and in any area affected
thereby (except in an emergency as required by Paragraph
6.16.A); and (iii) notify Owner and Engineer (and
promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Engineer concerning
the necessity for Owner to retain a qualified expert to
evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume Work in
connection with such condition or in any affected area
until after Owner has obtained any required permits
related thereto and delivered to Contractor written notice:

(i) specifying that such condition and any affected area is
or has been rendered safe for the resumption of Work; or
(ii) specifying any special conditions under which such
Work may be resumed safely. If Owner and Contractor
cannot agree as to entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is
agreed to be resumed by Contractor, either party may
make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does
not agree to resume such Work based on a reasonable
belief it is unsafe, or does not agree to resume such Work
under such special conditions, then Owner may order the
portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and
Contractor cannot agree as to entitlement to or on the
amount or extent, if any, of an adjustment in Contract
Price or Contract Times as a result of deleting such
portion of the Work, then either party may make a Claim
therefor as provided in Paragraph 10.05. Owner may have
such deleted portion of the Work performed by Owner’s
own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, Owner shall indemnify and hold harmless
Contractor, Subcontractors, and Engineer, and the
officers, directors, partners, employees, agents,
consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, archifects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous
Environmental Condition: () was not shown or indicated
in the Drawings or Specifications or identified in the
Contract Documents fo be included within the scope of
the Work, and (ii) was not created by Contractor or by
anyone for whom Contractor is responsible. Nothing in
this Paragraph 4.06G shall obligate Owner to indemmnify
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors,
partners, employees, agents, consultants, and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor
is responsible. Nothing in this Paragraph 4.06.H shall
obligate Contractor to indemnify any individual or entity
from and against the consequences of that individual’s or
entity’s own negligence.
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1. The provisions of Paragraphs 4.02, 4.03, and 4.04 do
not apply to a Hazardous Environmental Condition
uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

of insurance requested by Owner or any other additional
insured) which Coniractor is required to purchase and
maintain,

B. Owner shall deliver to Contractor, with copies to each
additional insured identified in the Supplementary Condi-
tions, certificates of insurance (and other evidence of

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment
bonds, each in an amount at least equal to the Contract

Price as security for the faithful performance and payment

of all of Contractor’s obligations under the Contract

Documents. These bonds shall remain in effect until one

year after the date when final payment becomes due or
until completion of the correction period specified in
Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other
bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the
Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies

insurance requested by Contractor or any other additional
insured) which Owner is required to purchase and
maintain.

5.04 Contractor’s Liability Insurance

A.. Contractor shall purchase and maintain such liability
and other insurance as is appropriate for the Work being
petformed and as will provide protection from claims set
forth below which may arise out of or result from
Contractor’s performance of the Work and Confractor’s
other obligations under the Contract Documents, whether
it is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by
any of them to perform any of the Work, or by anyone for
whose acts any of them may be liable:

1. claims under workers’ compensation, disability
benefits, and other similar employee benefit acts;

Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. All bonds signed by an agent
must be accompanied by a certified copy of the agent’s
authority to act.

C. If the surety on any bond furnished by Contractor is
declared bankrupt or becomes insolvent or its right to do
business is terminated in any state where any part of the
Project is located or it ceases to meet the requirements of
Paragraph 5.01.B, Contractor shall promptly notify
Owner and Engineer and shall, within 20 days after the
event giving rise to such notification, provide another
bond and surety, both of which shall comply with the
requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract
Documents to be purchased and maintained by Owner or
Contractor shall be obtained from surety or insurance
companies that are duly licensed or authorized in the
jurisdiction in which the Project is located to issue bonds
or insurance policies for the limits and coverages so
required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as
may be provided in the Supplementary Conditions.

5.03 Ceriificates of Insurance
A.. Contractor shall deliver to Owner, with copies to each

additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of
Confractor’s employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4, claims for damages insured by reasonably
available personal injury liability coverage which are
sustained:

a. by any person as a result of an offense
directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use
resulting therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of
the ownership, maintenance or use of any motor
vehicle,

B. The policies of insurance required by this Paragraph
5.04 shall:

1. with respect to insurance required by Paragraphs
5.04.A.3 through 5.04.A.6 inclusive, include as
additional insured (subject to any customary exclu-
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5.05

sion regarding professional liability) Owner and
Engineer, and any other individuals or entities
identified in the Supplementary Conditions, all of
whom shall be listed as additional insureds, and
include coverage for the respective officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of all such additional
insureds, and the insurance afforded to these addi-
tional insureds shall provide primary coverage for all
claims covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provid-
ed in the Supplementary Conditions or required by
Laws or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance covering
Contractor’s indemnity obligations under Paragraphs
6.11 and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days
prior written notice has been given to Owner and
Contractor and to each other additional insured
identified in the Supplementary Conditions to whom
a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor
pursuant to Paragraph 5.03 will so provide);

6. remain in effect at least until final payment and
at all times thereafter when Contractor may be
correcting, removing, or replacing defective Work in
accordance with Paragraph 13.07; and

7. with respect to completed operations insurance,
and any insurance coverage written on a claims-made
basis, remain in effect for at least two years after final
payment,

a. Contractor shall furnish Owner and each other
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of
insurance has been issued, evidence satisfactory
to Owner and any such additional insured of
continuation of such insurance at final payment
and one year thereafter.

Owner’s Liability Insurance

A. In addition to the insurance reqﬁired to be provided by

5.06  Property Insurance

A. Unless otherwise provided in the Supplementary
Conditions, Owner shall purchase and maintain property
insurance upon the Work at the Site in the amount of the
full replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This
insurance shall:

1. include the interests of Owner, Contractor,
Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary
Conditions, and the officers, directors, partners,
employees, agents, consultants and subcontractors of
each and any of them, each of whom is deemed to
have an insurable interest and shall be listed as an
insured or additional insured;

2. be written on a Builder’s Risk “all-risk” or open
peril or special causes of loss policy form that shall at
least include insurance for physical loss or damage to
the Work, temporary buildings, false work, and
materials and equipment in transit, and shall insure
against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism
and malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of
Laws and Regulations, water damage, (other than
caused by flood) and such other perils or causes of
loss as may be specifically required by the
Supplementary Conditions;

3. include expenses incurred in the repair or
replacement of any insured property (including but
not limited to fees and charges of engineers and
architects);

4, cover materials and equipment stored at the Site
or at another location that was agreed to in writing by
Owner prior to being incorporated in the Work,
provided that such materials and equipment have
been included in an Application for Payment
recommended by Engineer;

5. allow for partial utilization of the Work by
Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is
made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days
written notice to each other additional insured to

Contractor under Paragraph 5.04, Owner, at Owner’s
option, may purchase and maintain at Owner’s expense
Owner’s own liability insurance as will protect Owner
against claims which may arise from operations under the
Contract Documents.

whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such boiler and
machinery insurance or additional property insurance as
may be required by the Supplementary Conditions or
Laws and Regulations which will include the interests of
Owner, Contractor, Subcontractors, and Engineer, and
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any other individuals or entities identified in the
Supplementary Conditions, and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them, each of whom is
deemed to have an insurable interest and shall be listed as
an insured or additional insured.

C. All the policies of insurance (and the certificates or
other evidence thereof) required to be purchased and
maintained in accordance with Paragraph 5.06 will
contain a provision or endorsement that the coverage
afforded will not be canceled or materially changed or
renewal refused until at least 30 days prior written notice
has been given to Owner and Contractor and to each other
additional insured to whom a certificate of insurance has
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and
maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of Contractor,
Subcontractors, or others in the Work fo the extent of any
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such
identified deductible amount will be borne by Contractor,
Subcontractors, or others suffering any such loss, and if
any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and
maintain it at the purchaser’s own expense.

E. If Contractor requests in writing that other special
insurance be included in the property insurance policies
provided under Paragraph 5.06, Owner shall, if possible,
include such insurance, and the cost thereof will be
charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in
writing advise Contractor whether or not such other
insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies
purchased in accordance with Paragraph 5.06 will protect
Owner, Contractor, Subcontractors, and Engineer, and all
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional
insureds (and the officers, directors, partners, employees,
agents, consultants and subcontractors of each and any of
them) in such policies and will provide primary coverage
for all losses and damages caused by the perils or causes
of loss covered thereby. All such policies shall contain
provisions to the effect that in the event of payment of
any loss or damage the insurers will have no rights of
recovery against any of the insureds or additional insureds
thereunder. Owner and Contractor waive all rights against
each other and their respective officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them for all losses and
damages caused by, arising out of or resulting from any of
the perils or causes of loss covered by-such policies and
any other property insurance applicable to the Work; and,

in addition, waive all such rights against Subcontractors,
and Engineer, and all other individuals or entities
identified in the Supplementary Conditions to be listed as
insured or additional insured (and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them) under such
policies for losses and damages so caused. None of the
above waivers shall extend to the rights that any party
making such waiver may have to the proceeds of
insurance held by Owner as trustee or otherwise payable
under any policy so issued.

B. Owner waives all rights against Contractor,
Subcontractors, and Engineer, and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them for:

1. loss due to business interruption, loss of use, or
other consequential loss extending beyond direct
physical loss or damage to Owner’s property or the
Work caused by, arising out of, or resulting from fire
or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part
thereof caused by, arising out of, or resulting from
fire or other insured peril or cause of loss covered by
any property insurance maintained on the completed
Project or part thereof by Owmer during partial
utilization pursuant to Paragraph 14.05, after
Substantial Completion pursuant to Paragraph 14.04,
or after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering
any loss, damage or consequential loss referred to in
Paragraph 5.07.B shall contain provisions to the effect
that in the event of payment of any such loss, damage, or
consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer,
and the officers, directors, partners, employees, agents,
consultanis and subcontractors of each and any of them.
5.08  Receipt and Application of Insurance Proceeds
A. Any insured loss under the policies of insurance
required by Paragraph 5.06 will be adjusted with Owner
and made payable to Owner as fiduciary for the insureds,
as their interests may appear, subject to the requirements
of any applicable mortgage clause and of Paragraph
5.08.B. Owner shall deposit in a separate account any
money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach.
If no other special agreement is reached, the damaged
Work shall be repaired or replaced, the moneys so
received applied on account thereof, and the Work and the
cost thereof covered by an appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and
settle any loss with the insurers unless one of the parties
in interest shall object in writing within 15 days after the
occurrence of loss to Owner’s exercise of this power. If
such objection be made, Owner as fiduciary shall make
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settlement with the insurers in accordance with such
agreement as the parties in interest may reach. If no such
agreement among the parties in interest is reached, Owner
as fiduciary shall adjust and settle the loss with the
insurers and, if required in writing by any party in
interest, Owner as fiduciary shall give bond for the proper
performance of such duties.

5.09 Acceptance of Bonds and Insurance; Option to
Replace

A. If either Owner or Contractor has any objection to the
coverage afforded by or other provisions of the bonds or
insurance required to be purchased and maintained by the
other party in accordance with Article 5 on the basis of
non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing
within 10 days after receipt of the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner
and Contractor shall each provide to the other such
additional information in respect of insurance provided as
the other may reasonably request. If either party does not
purchase or maintain all of the bonds and insurance
required of such party by the Contract Documents, such
party shall notify the other party in writing of such failure
to purchase prior to the start of the Work, or of such
failure to maintain prior to any change in the required
coverage. Without prejudice to any other right or remedy,
the other party may elect to obtain equivalent bonds or
insurance to protect such other party's interests at the
expense of the party who was required to provide such
coverage, and a Change Order shall be issued to adjust the
Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property
Insurer

A. If Owner finds it necessary to occupy or use a portion
or portions of the Work prior to Substantial Completion
of all the Work as provided in Paragraph 14.05, no such
use or occupancy shall commence before the insurers
providing the property insurance pursuant to Paragraph
5.06 have acknowledged notice thereof and in writing
effected any changes in coverage necessitated thereby.
The insurers providing the property insurance shall
consent by endorsement on the policy or policies, but the
property insurance shall not be canceled or permitted to
lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the
Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the
Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques,

sequences, and procedures of construction. Contractor
shall not be responsible for the negligence of Owner or
Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of
construction which is shown or indicated in and expressly
required by the Contract Documents.

B. At all times during the progress of the Work,
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice
to Owner and Engineer except under extraordinary
circumstances. The superintendent will be Contractor’s
representative at the Site and shall have authority to act on
behalf of Contractor. All communications given to or
received from.the superintendent shall be binding on
Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified
personnel to survey and lay out the Work and perform
construction as required by the Contract Documents.
Contractor shall at all times maintain good discipline and
order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be
performed during regular working hours. Contractor will
not permit the performance of Work on a Saturday,
Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given
after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A.. Unless otherwise specified in the Contract Documents,
Contractor shall provide and assume full responsibility for
all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testing,
start-up, and completion of the Work.

B. All materials and equipment incorporated into the
Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All special warranties and guaran-
tees required by the Specifications shall expressly run to
the benefit of Owner. If required by Engineer, Contractor
shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of
materials and equipment.

C. All materials and equipment shall be stored, applied,
installed, connected, erected, protected, used, cleaned, and
conditioned in accordance with instructions of the
applicable Supplier, except as otherwise may be provided
in the Contract Documents.
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6.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule

established in accordance with Paragraph 2,07 as it may

be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for

acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that
will not result in changing the Contract Times. Such
adjustments will-comply with any provisions of the
General Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule
that will change the Contract Times shall be
submitted in accordance with the requirements of
Article 12. Adjustments in Contract Times may only

be made by a Change Order.
6.05 Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is

intended to establish the type, function, appearance, and

quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be

submitted to Engineer for review under the circumstances
described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion
an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work
will be required, it may be considered by Engineer as
an “or-equal” item, in which case review and
approval of the proposed item may, in Engineer’s
sole discretion, be accomplished without compliance
with some or all of the requirements for approval of
proposed substitute items. For the purposes of this
Paragraph 6.05.A.1, a proposed item of material or
equipment will be considered functionally equal'to an
item so named if:

a. in the exercise .of reasonable judgment
Engineer determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally
. well the function and achieve the results

imposed by the design concept of the

completed Project as a functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:

1) there will be no increase in cost to the
Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in
the Contract Documents.

Substitute Items

a. If in Engineer’s sole discretion an item of
material or equipment proposed by Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information
as provided below to allow Engineer to
determine that the item of material or equipment
proposed is essentially equivalent to that named
and an acceptable substitute therefor. Requests
for review of proposed substitute items of
material or equipment will not be accepted by
Engineer from anyone other than Contractor.

c. The requirements for review by Engineer will
be as set forth in Paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) shall certify that the proposed substitute
item will:

a) pérform adequately the functions
and achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

c) be suited to the same use as that
specified,

2) will state:

a) the extent, if any, to which the use of
the proposed substitute item will preju-
dice Confractor’s achievement of
Substantial Completion on time;
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b) whether or not use of the proposed
substitute item in the Work will require
a change in any of the Contract Docu-
ments (or in the provisions of any other
direct contract with Owner for other
work on the Project) to adapt the design
to the proposed substitute item; and

c) whether or not incorporation or use
of the proposed substitute item in con-
nection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed
substitute item from that specified, and

b) available engineering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized estimate of all
costs or credits that will result directly or indi-
rectly from use of such substitute item, including
costs of redesign and claims of other contractors
affected by any resulting change,

B. Substitute Construction Methods or Procedures: If a
specific means, method, technique, sequence, or
procedure of construction is expressly required by the
Contract Documents, Contractor may furnish or utilize a
substitute means, method, technique, sequence, or
procedure of construction approved by Engineer.
Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that
the substitute proposed is equivalent to that expressly
called for by the Contract Documents. The requirements
for review by Engineer will be similar to those provided
in Paragraph 6.05.A.2.

C. Engineer's Evaluation: Engineer will be allowed a
reasonable time within which to evaluate each proposal or
submittal made pursuant to Paragraphs 6.05.A and 6.05.B.
Bngineer may require Contractor to furnish additional
data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute
will be ordered, installed or utilized until Engineer’s
review is complete, which will be evidenced by either a
Change Order for a substitute or an approved Shop
Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Confractor to
furnish at Contractor’s expense a special performance
guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record
Engineer’s costs in evaluating a substitute proposed or
submitted by Contractor pursuant to Paragraphs 6.05.A.2
and 6.05.B Whether or not Engineer approves a substitute

item so proposed or submitted by Contractor, Contractor
shall reimburse Owner for the charges of Engineer for
evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the charges of Engineer for
making changes in the Contract Documents (or in the
provisions of any other direct contract with Owner)
resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data
in support of any proposed substitute or “or-equal” at
Contractor’s expense.

6.06 Concerning Subcontractors, Suppliers, and
Others

A. Contractor shall not employ any Subcontractor,
Supplier, or other individual or entity (including those
acceptable to Owner as indicated in Paragraph 6.06.B),
whether initially or as a replacement, against whom
Owner may have reasonable objection. Contractor shall
not be required to employ any Subcontractor, Supplier, or
other individual or entity to furnish or perform any of the
Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity
of certain Subcontractors, Suppliers, or other individuals
or.entities to be submitted to Owner in advance for
acceptance by Owner by a specified date prior to the
Effective Date of the Agreement, and if Contractor has
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in
writing or by failing to make written objection thereto by
the date indicated for acceptance or objection in the
Bidding Documents or the. Contract Documents) of any
such Subcontractor, Supplier, or other individual or entity
so identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit
an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract
Price will be adjusted by the difference in the cost
occasioned by such replacement, and an appropriate
Change Order will be issued . No acceptance by Owner of
any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject
defective Work. '

C. Contractor shall be fully responsible to Owner and
Engineer for all acts and omissions of the Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work just as Confractor is
responsible for Contractor’s own acts and omissions.
Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or
Engineer and any such Subcontractor, Supplier or
other individual or entity, nor
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2. shall anything in the Contract Documenis create
any obligation on the part of Owner or Engineer to
pay or to see to the payment of any moneys due any
such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws
and Regulations.

D. Contractor shall be solely responsible for scheduling
and coordinating the Work of Subcontractors, Suppliers,
and other individuals or entities performing or furnishing
any of the Work under a direct or indirect contract with
Contractor. -

E. Contractor shall require all Subcontractors, Suppliers,
and such other individuals or entities performing or
furnishing any of the Work to communicate with
Engineer through Contractor.

F. The divisions and sections of the Specifications and the
identifications of any Drawings shall not control
Contractor in dividing the Work among Subcontractors or
Suppliers or delineating the Work to be performed by any
specific trade.

G. All Work performed for Contractor by a Subcontractor
or Supplier will be pursuant to an appropriate agreement
between Contractor and the Subcontractor or Supplier
which specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer.
Whenever any such agreement is with a Subcontractor or
Supplier who is listed as an additional insured on the
property insurance provided in Paragraph 5.06, the
agreement between the Contractor and the Subcontractor
or Supplier will contain provisions whereby the
Subcontractor or Supplier waives all rights against
Owner, Confractor, and Engineer,, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them)
for all losses and damages caused by, arising out of,
relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, Contractor will obtain
the same. :

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of
the Work or the incorporation in the Work of any
invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is
specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge
of Owner or Engineer its use is subject to patent rights or
copyrights calling for the payment of any license fee or

royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and

- charges of engineets, architects, attorneys, and other

professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringe-
ment of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the
incorporation in the Work of any invention, design,
process, product, or device not specified in the Contract
Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary
Conditions, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist
Contractor, when necessary, in obtaining such permits
and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution
of the Work which are applicable at the time of opening
of Bids, or, if there are no Bids, on the Effective Date of
the Agreement. Owner shall pay all charges of utility
owners for connections for providing permanent service
to the Work.

6.09 Laws and Regulations

A. Contractor shall give all notices required by and shall
comply with all Laws and Regulations applicable to the
performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations,
neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or
Regulations.

B. If Contractor performs any Work knowing or having
reason to know that it is contrary to Laws or Regulations,
Contractor shall bear all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such Work. However, it
shall not be Contractor’s primary responsibility to make
certain that the Specifications and Drawings are in
accordance with Laws and Regulations, but this shall not
relieve Contractor of Contractor’s obligations under
Paragraph 3.03. -

C. Changes in Laws or Regulations not known at the time
of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids) having an effect on the
cost or time of performance of the Work shall be the
subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on
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entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as
provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other
similar taxes required to be paid by Contractor in
accordance with the Laws and Regulations of the place of
the Project which are applicable during the performance
of the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment,
the storage of materials and equipment, and the
operations of workers to the Site and other areas
permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with
construction equipment or other materials or
equipment.  Contractor  shall  assume  full
responsibility for any damage to any such land or
area, or to the owner or occupant thereof, or of any
adjacent land or areas resulting from the performance
of the Work.

2. Should any claim be made by any such owner or
occupant because of the performance of the Work,
Contractor shall promptly settle with such other party
by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or
at law.

3. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers,
directors, partners, employees, agents, consultants
and subcontractors of each and any of them from and
against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers,  architects, attorneys, and  other
professionals and all court or arbitration or other
- dispute resolution costs) arising out of or relating to
any claim or action, legal or equitable, brought by
any such owner or occupant against Owner,
Engineer, or any other party indemnified hereunder
to the extent caused by or based upon Contractor's
performance of the Work.

B. Removal of Debris During Performance of the Work:
During the progress of the Work Contractor shall keep the
Site and other areas free from accumulations of waste
materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work
Contractor shall clean the Site and the Work and make it
ready for utilization by Owner. At the completion of the

Work Contractor shall remove from the Site all tools,
appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all
property not designated for alteration by the Contract
Documents.

D. Loading Structures: Contractor shall not load nor
permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall
Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site
one record copy of all Drawings, Specifications,
Addenda, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in
good order and annotated to show changes made during
construction. These record documents together with all
approved Samples and a counterpart of all approved Shop
Drawings will be available to Engineer for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of, and shall
provide the necessary protection fo prevent damage,
mjury or loss to:

1. all persons on the Site or who may be affected by
the Work;

2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the
Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities, and Underground
Facilities not designated for removal, relocation, or
replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and
Regulations relating to the safety of persons or property,
or to the protection of persons or property from damage,
injury, or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground
Facilities and other utility owners when prosecution of the
Work may affect them, and shall cooperate with them in
the protection, removal, relocation, and replacement of
their property.

C. All damage, injury, or loss to any property referred to
in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EYCDC. Allrights reserved.

00700 - 22




indirectly, in whole or in part, by Contractor, any Subcon-
tractor, Supplier, or any other individual or entity directly
or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be
liable, shall be remedied by Contractor (except damage or
loss attributable to the fault of Drawings or Specifications
or to the acts or omissions of Owner or Engineer or , or
anyone employed by any of them, or anyone for whose
acts any of them may be liable, and not attributable,
directly or indirectly, in whole or in part, to the fault or
negligence of Contractor or any Subcontractor, Supplier,
or other individual or entity directly or indirectly em-
ployed by any of them).

D. Contractor’s duties and responsibilities for safety and
for protection of the Work shall continue until such time
as all the Work is completed and Engineer has issued a
notice to Owner and Contractor in accordance with
Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with
Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced
safety representative at the Site whose duties and
responsibilities shall be the prevention of accidents and
the maintaining and supervising of safety precautions and
programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any
exchange of material safety data sheets or other hazard
communication information required to be made available
to or exchanged between or among employers at the Site
in accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection of
persons or the Work or property at the Site or adjacent
thereto, Contractor is obligated to act to prevent
threatened damage, injury, or loss. Contractor shall give
Engineer.prompt written notice if Contractor believes that
any significant changes in the Work or variations from the
Contract Documents have been caused théreby or are
required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of
the action taken by Contractor in response to such an
emergency, a Work Change Directive or Change Order
will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples
to Engineer for review and approval in accordance with
the acceptable Schedule of Submittals (as required by
Paragraph 2.07). Each submittal will be identified as
Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b. Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also submit Samples to
Engineer for review and approval in accordance with
the acceptable schedule of Shop Drawings and
Sample submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to
review the submittal for the limited purposes
required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the
Contract Documents or the Schedule of Submittals, any
related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole
expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Contractor shall have determined and veri-
fied:

a. all field measurements, quantities, dimen-
sions, specified performance and design criteria,
installation requirements, -materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
inténded use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to
the performance of the Work;

c. all information relative to Contractor’s
responsibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto; -
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop
Drawings and Samples and with the
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requirements of the Work and the Contract
Documents.

2. Bach submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s  obligations under the Contract
Documents with respect to Contractor’s review and
approval of that submittal.

3. With each submittal, Contractor shall give
Engineer specific written notice of any variations,
that the Shop Drawing or Sample may have from the
requirements of the Contract Documents. This notice
shall be both a written communication separate from
the Shop Drawing’s or Sample Submittal; and, in
addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review
and approval of each such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Sched-
ule of Submittals acceptable to Engineer. Engineer’s
review and approval will be only to determine if the
items covered by the submittals will, after installation
or incorporation in the Work, conform to the
information given in the Contract Documents and be
compatible with the design concept of the completed
Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend
to means, methods, techniques, sequences, or
procedures of construction (except where a particular
means, method, technique, sequence, or procedure of
construction is specifically and expressly called for
by the Contract Documents) or to safety precautions
or programs incident thereto. The review and
approval of a separate item as such will not indicate
approval of the assembly in which the item functions.

3. Engineer’s review and approval shall not relieve
Contractor from responsibility for any variation from
the requirements of the Contract Documents unless
Contractor has complied with the requirements of
Paragraph 6.17.C.3 and Engineer has given written
approval of each such variation by specific written
notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engineer’s review and
approval shall mnot relieve Contractor from
responsibility for complying with the requirements of
Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as
required, new Samples for review and approval.
Contractor shall direct specific attention in writing to

revisions other than the corrections called for by
Engineer on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere to the
Progress Schedule during all disputes or disagreements
with Owner, No Work shall be delayed or postponed
pending resolution of any disputes or disagreements,
except as permitted by Paragraph 15.04 or as Owner and
Contractor may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all
Work will be in accordance with the Contract Documents
and will not be defective. Engineer and its Related
Entities shall be entitled to rely on representation of
Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder
excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or
operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or
entity for whom Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Coniractor’s obligation to perform and complete the
Work in accordance with the Contract Documents shall be
absolute. None of the following will constitute an
acceptance of Work that is not in accordance with the
Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the
Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof
by Owner;

5. any-review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of
acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.
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6.20 Indemnification

A. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost,
loss, or damage is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of
use resulting therefrom but only to the extent caused by
any negligent act or omission of Contractor, any
Subcontractor, any Supplier, or any individual or entity
directly or indirectly employed by any of them to perform
any of the Work or anyone for whose acts any of them
may be liable .

B. In any and all claims against Owner or Engineer or
any of their respective consultants, agents, officers,
directors, partners, or employees by any employee (or the
survivor or personal representative of such employee) of
Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any
of them to perform any of the Work, or anyone for whose
acts any of them may be liable, the indemnification

" obligation under Paragraph 6.20.A shall not be limited in
any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other
individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under
Paragraph 6.20.A shall not extend to the lability of
Engineer and Engineer’s officers, directors, pariners,
employees, agents, consultants and subcontractors arising
out of:

1. the preparation or approval of, or the failure to
prepare or approve, maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or
Specifications; or

2. giving directions or instructions, or failing to
give them, if that is the primary cause of the injury or
damage.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional
design services unless such services are specifically
required by the Contract Documents for a portion of the
‘Work or unless such services are required fo carry out
Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures,

Contractor shall not be required to provide professional
services in violation of applicable law.

B. Ifprofessional design services or certifications by a
design professional related to systems, materials or
equipment are specifically required of Contractor by the
Contract Documents, Owner and Engineer will specify all
performance and design criteria that such services must
satisfy. Contractor shall canse such services or
certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on all
drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related
to the Work designed or certified by such professional, if
prepared by others, shall bear such professional’s written
approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the
adequacy, accuracy and completeness of the services,
certifications or approvals performed by such design
professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review
and approval of design calculations and design drawings
will be only for the limited purpose of checking for
conformance with performance and design criteria given
and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated
in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the adequacy of

the performance or design criteria required by the
Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A.. Owner may perform other work related to the Project
at the Site with Owner’s employees, or via other direct
contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the Con-
tract Documents, then:

1. written notice thereof will be given to Contractor
prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on
entitlement fo or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract
Times that should be allowed as a result of such other
work, a Claim may be made therefor as provided in
Paragraph 10.05.
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B. Contractor shall afford each other contractor who is a
party to such a direct contract, each utility owner and
Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, a reason-
able opportunity for the introduction and storage of
materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cuiting, fitting, and patching of the
Work that may be required to properly connect or
otherwise make its several parts come together and
properly integrate with such other work. Contractor shall
not endanger any work of others by cutting, excavating,
or otherwise altering their work and will only cut or alter
their work with the written consent of Engineer and the
others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for
the benefit of such utility owners and other contractors to
the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between
Owner and such utility owners and other coniractors.

C. If the proper execution or results of any part of
Contractor’s Work depends upon work performed by
others under this Article 7, Contractor shall inspect such
other work and promptly report to Engineer in writing any
delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for the proper
execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such
other work as fit and proper for integration with
Contractor’s Work except for latent defects and
deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the
performance of other work on the Project at the Site, the
following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority
and responsibility for coordination of the activities
among the various contractors will be identified;

2, the speﬁiﬁc matters to be covered by such
authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities
will be provided.

B. Unless otherwise provided in the Supplementary
Conditions, Owner shall have sole authority and respon-
sibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for
utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph
7.01,A shall provide that the other contractor is liable to
Owner and Contractor for the reasonable direct delay and

disruption costs incurred by Contractor as a result of the
other contractor’s actions or inactjons.

C. Contractor shall be liable to Owner and any other
contractor for the reasonable direct delay and disruption
costs incurred by such other contractor as a result of
Contractor’s action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Condi-
tions, Owner shall issue all communications to Contractor
through Engineer.

8.02  Replacement of Engineer

A. In case of termination of the employment of Engineer,
Owner shall appoint an engineer to whom Contractor
makes no reasonable objection, whose status under the
Contract Documents shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of
Owner under the Contract Documents.

8.04  Pay When Due

A. Owner shall make payments to Contractor when they
are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05 Lands and Easemenis; Reports and Tests

A. Owner’s duties in respect of providing lands and
easements and providing engineering surveys to establish
reference points are set forth in Paragraphs 4.01 and 4.05.
Paragraph 4.02 refers to Owner’s identifying and making
available to Contractor copies of reports of explorations
and tests of subsurface conditions and drawings of
physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site that have
been utilized by Engineer in preparing the Contract
Documents.

8.06  Insurance

A. Owner’s responsibilities, if any, in respect to pur-
chasing and maintaining liability and property insurance
are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as
indicated in Paragraph 10.03.
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3.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain inspec-
tions, tests, and approvals is set forth in Paragraph
13.03.B.

8.09  Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control
or authority over, nor be responsible for, Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Owner will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

8.10 Undisclosed Hazardous Environmental
Condition

A. Owner’s responsibility in respect to an undisclosed
Hazardous Environmental Condition is set forth in
Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to furnish
Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s
obligations under the Contract Documents, Owner’s
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION

9.01 Owner’s Representative

A. Engineer will be Owner’s representative during the
construction period. The duties and responsibilities and
the limitations of authority of Engineer as Owner’s
representative during construction are set forth in the
Contract Documents and will not be changed without
written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at infervals
appropriate to the various stages of construction as
Engineer deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on
information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in
general, if the Work is proceeding in accordance with the
Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to

check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will
conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all
the limitations on Engineer’s authority and responsibility
set forth in Paragraph 9.09. Particularly, but without
limitation, during or as a result of Engineer's visits or
observations of Contractor's Work Engineer will not
supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a
Resident Project Representative to assist Engineer in
providing more extensive observation of the Work. The
authority and responsibilities of any such Resident Project
Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in Paragraph

. 9.09. If Owner designates another representative or agent

to represent Owner at the Site who is not Engineer’s
consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual
or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work
from the requirements of the Contract Documents which
do not involve an adjustment in the Contract Price or the
Contract Times and are compatible with the design
concept of the completed Project as a functioning whole
as indicated by the Contract Documents. These may be
accomplished by a Field Order and will be binding on
Owner and also on Contractor, who shall perform the
Work involved promptly. If Owner or Contractor believes
that a Field Order justifies an adjustment in the Contract
Price or Contract Times, or both, and the parties are
unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be
made therefor as provided in Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which
Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that
conforms to the Contract Documents or that will prejudice
the integrity of the design concept of the completed
Project as a functioning whole as indicated by the
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Contract Documents. Engineer will also have authority to
require special inspection or testing of the Work as
provided in Paragraph 13.04, whether or not the Work is
fabricated, installed, or completed.

9.06  Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and
limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

B. In connection with Engineer’s authority, and
limitations thereof, as to design calculations and design
drawings submitted in response to a delegation of
professional design services, if any, see Paragraph 6.21.

C. In connection with Engineer’s authority as to Change
Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and
classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by
recommendation of an Application for Payment or
otherwise). Engineer’s written decision thereon will be
final and binding (except as modified by Engineer to
reflect changed factual conditions or more accurate data)
upon Owner and Contractor, subject to the provisions of
Paragraph 10.05.

9.08 Decisions on Requirements of Contract
Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to
the acceptability of the Work, and the interpretation of the
requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question

B. Engineer will, with reasonable promptness, render a
written decision on the issue referred. If Owner or
Contractor believe that any such decision entitles them to
an adjustment in the Contract Price or Contract Times or
both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event
giving rise to the issues referenced for the purposes of
Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will
be final and binding on Owner and Contractor, subject to
the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this
Paragraph 9.08, Engineer will not show partiality to
Owner or Confractor and will not be liable in connection
with any interpretation or decision rendered in good faith
in such capacity.

9.09  Limitations on Engineer’s Authority and
Responsibilities

A. Neither Engineer’s authority or responsibility under

this Article 9 or under any other provision of the Contract ;
Documents nor any decision made by Engineer in good :
faith either to exercise or not exercise such authority or i
responsibility or the undertaking, exercise, or

petformance of any authority or responsibility by

Engineer shall create, impose, or give rise to any duty in

contract, tort, or otherwise owed by Engineer to

Contractor, any Subcontractor, any Supplier, any other

individual or entity, or to any surety for or employee or

agent of any of them.

B. Engineer will not supervise, direct, control, or have
authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or
omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. Engineer’s review of the final Application for Payment
and accompanying documentation and all maintenance
and operating instructions, schedules, guarantees, bonds,
certificates of inspection, tests and approvals, and other
documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their
content complies with the requirements of, and in the case
of certificates of inspectiotis, tests, and approvals that the
results certified indicate compliance with the Contract
Documents.

E. The limitations upon authority and responsibility set
forth in this Paragraph 9.09 shall also apply to, the
Resident Project Representative, if any, and assistants, if
any.
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ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01  Authorized Changes in the Work

A. Without invalidating the Contract and without notice
to any surety, Owner may, at any time or from time to
time, order additions, deletions, or revisions in the Work
by a Change Order, or a Work Change Directive. Upon
receipt of any such document, Contractor shall promptly
proceed with the Work involved which will be performed
under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on
entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or
both, that should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. Contractor shall not be entitled fo an increase in the
Contract Price or an extension of the Contract Times with
respect to any work performed that is not required by the
Contract Documents as amended, modified, or
supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in
the case of uncovering Work as provided in Paragraph
13.04.B.

10.03  Execution of Change Orders

A. Owner and Contractor shall execute appropriate
Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under
Paragraph 13.08.A -or Owner’s correction of
defective Work under Paragraph 13.09, or (iii) agreed
1o by the parties;

2. changes in the Contract Price or Contract Times
which are agreed to by the parties, including any
undisputed sum or amount of time for Work actually
performed in accordance with a Work Change
Directive; and

3. changes in the Contract Price or Contract Times
which embody the substance of any written decision
rendered by Engineer pursuant to Paragraph 10.05;
provided that, in lieu of executing any such Change
Order, an appeal may be taken from any such deci-
sion in accordance with the provisions of the
Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor
shall carry on the Work and adhere to the Progress
Schedule as provided in Paragraph 6.18.A.

10.04  Notification to Surety

A. Ifnotice of any change affecting the general scope of
the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Coniract
Times) is required by the provisions of any bond to be
given to a surety, the giving of any such notice will be
Contractor’s responsibility, The amount of each
applicable bond will be adjusted to reflect the effect of
any such change.

10.05  Claims

A. Engineer’s Decision Required: All Claims, except
those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
either may otherwise have under the Contract Documents
or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general nature of
each Claim shall be delivered by the claimant to Engineer
and the other party to the Contract promptly (but in no
event later than 30 days) after the start of the event giving
rise thereto. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the
amount or extent of the Claim, with supporting data shall
be delivered to the Engineer and the other party to the
Contract within 60 days after the start of such event
(unless Engineer allows additional time for claimant fo
submit additional or more accurate data in support of such
Claim). A Claim for an adjustment in Confract Price shall
be prepared in accordance with the provisions of
Paragraph 12.01.B. A Claim for an adjustment in Contract
Time shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied
by claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant
believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and
the claimant within 30 days after receipt of the claimant’s
last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim
and, within 30 days after receipt of the last submittal of
the claimant or the last submittal of the opposing party, if
any, take one of the following actions in writing:

1. deny the Claim in whole or in part,
2. approve the Claim, or

3. notify the parties that the Engineer is unable to
resolve the Claim if, in the Engineer’s sole discretion,

* it would be inappropriate for the Engineer to do so.
For purposes of further resolution of the Claim, such
notice shall be deemed a denial.
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D. In the event that Engineer does not take action on a
Claim within said 30 days, the Claim shall be deemed
denied.

E. Engineer’s written action under Paragraph 10.05.C or
denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will
be final and binding upon Owner and Contractor, unless
Owner or Contractor invoke the dispute resolution
procedure set forth in Article 16 within 30 days of such
action or denial.

F. No Claim for an édjustment in Contract Price or
Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK;
ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost.of the Work means the
sum of all costs, except those excluded in Paragraph
11.01.B, necessarily incurred and paid by Confractor in
the proper performance of the Work. When the value of
any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, the costs to be reimbursed to
Contractor will be only those additional or incremental
costs required because of the change in the Work or
because of the event giving rise to the Claim. Except as
otherwise may be agreed to in writing by Owner, such
costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall include only the
following items, and shall not include any of the costs
itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct employ
of Contractor in the performance of the Work under
schedules of job classifications agreed upon by
Owner and Contractor. Such employees shall include,
without limitation, superintendents, foremen, and
other personnel employed full time at the Site.
Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their
time spent on the Work. Payroll costs shall include,
but not be limited to, salaries and wages plus the cost
of fringe benefits, which shall include social security
confributions, unemployment, excise, and payroll
taxes, workers’ compensation, health and retirement
benefits, bonuses, sick leave, vacation and holiday
pay applicable thereto. The expenses of performing
Work outside of regular working hours, on Saturday,
Sunday, or legal holidays, shall be included in the
above fo the extent authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’
field services required in connection therewith. All

cash discounts shall accrue to Contractor unless
Owner deposits funds with Contractor with which to
make payments, in which case the cash discounts
shall accrue to Owner. All frade discounts, rebates
and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors
for Work performed by Subcontractors. If required
by Owner, Contractor shall obtain competitive bids
from subconiractors acceptable to Owner and
Contractor and shall deliver such bids to Owner, who
will then determine, with the advice of Engineer,
which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be
paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be
determined in the same manner as Contractor’s Cost
of the Work and fee as provided in this Paragraph
11.01.

4. Costs of special consultants (including but not
limited to Engineers, architects, testing laboratories,
surveyors, attorneys, and accountants) employed for
services specifically related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation,
travel, and subsistence expenses of Contractor’s
employees incurred in discharge of duties
connected with the Work.

b. Cost, including transportation and mainte-
nance, of all maferials, supplies, equipment,
machinery, appliances, office, and temporary
facilities at the Site, and hand tools not owned by
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value,
of such items used but not consumed which
remain the property of Contractor.

c. Rentals of all construction equipment and
machinery, and the parts thereof whether rented
from Contractor or others in accordance with
rental agreements approved by Owner with the
advice of ZEngincer, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said
rental agreements, The rental of any such equip-
ment, machinery, or parts shall cease when the
use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence
of Contractor, any Subcontractor, or anyone
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directly or indirectly employed by any of them or
for whose acts any of them may be liable, and
royalty payments and fees for permits and
licenses.

f. Losses and damages (and related expenses)
caused by damage to the Work, not compensated
by insurance or otherwise, sustained by
Contractor in connection with the performance
of the Work (except losses and damages within
the deductible amounts of property insurance

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed
for the Work and charges against Contractor for
delinquent payments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable, including but not limited to, the
correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any
damage to property.

established in accordance with Paragraph
5.06.D), provided such losses and damages have

resulted from causes other than the negligence of " .5. Other overhead or general expense costs of any
Contractor, any Subcontractor, or anyone kind and the costs of any item not specifically and
directly or indirectly employed by any of them or expressly included in Paragraphs 11.01.A and
for whose acts any of them may be liable. Such 11.01.B.

losses shall include settlements made with the
written consent and approval of Owner. No such
losses, damages, and expenses shall be included
in the Cost of the Work for the purpose of
determining Contractor’s fee.

C. Contractor’s Fee: When all the Work is performed on
the basis of cost-plus, Contractor’s fee shall be
determined as set forth in the Agreement. When the value
of any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, Contractor’s fee shall be

g. The cost of utilities, fuel, and sanitary
determined as set forth in Paragraph 12.01.C.

. facilities at the Site.

h. Minor expenses such as telegrams, long D. Documentation: Whenever the Cost of the Work for

distance telephone calls, telephone service at the
Site, expresses, and similar petty cash items in
connection with the Work.

i. The costs of premiums for all bonds and
insurance Contractor is required by the Contract

any purpose is to be determined pursuant to Paragraphs
11.01.A and 11.01.B, Contractor will establish and
maintain records thereof in accordance with generally
accepted accounting practices and submit in a form
acceptable to Engineer an itemized cost breakdown
together with supporting data.

Documents to purchase and maintain.
11.02  Allowances
B. Costs Excluded: The term Cost of the Work shall not

include any of the following items: A. Tt is understood that Contractor has included in the

Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be
performed for such sums and by such persons or entities
as may be acceptable to Owner and Engineer.

1. Payroll costs and other compensation of
Coniractor’s officers, executives, principals (of
partnerships and sole proprietorships), general
managers, safety managers, engineers, architects,
estimators, attorneys,  auditors, accountants,
purchasing and contracting agents, expediters,
timekeepers, clerks, and other personnel employed by
Contractor, whether at the Site or in Contractor’s
principal or branch office for general administration
of the Work and not specifically included in the
agreed upon schedule of job classifications referred
to in Paragraph 11.01.A.1 or specifically covered by
Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the
Contractor’s fee. ' b. Contractor’s costs for unloading and handling
on the Site, labor, installation , overhead, profit,
and other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand
for additional payment on account of any of the
foregoing will be valid.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the cost to
Contractor (less any applicable trade discounts)
of materials and equipment required by the
allowances to be delivered at the Site, and all
applicable taxes; and

2. Expenses of Coniractor’s principal and branch
offices other than Contractor’s office at the Site,

C. .Contingency Allowance
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1. Contractor agrees that a contingency allowance,
if any, is for the sole use of Owner to cover
- unanticipated costs.

D. Prior to final payment, an appropriate Change Order
will be issued as recommended by Engineer to reflect
actual amounts due Contractor on account of Work
covered by allowances, and the Contract Price shall be
correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that all or part
of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times
the estimated quantity of each item as indicated in the
Agreement.

B. The estimated quantities of items of Unit Price Work
are not guaranteed and are solely for the purpose of
comparison of Bids and determining an initial Contract
Price. Determinations of the actual quantities and
classifications of Unit Price Work performed by
Contractor will be made by Engineer subject to the
provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount
considered by Contractor to be adequate to cover
Contractor’s overhead and profit for each separately
identified item.

D. Owner or Contractor may make a Claim for an
adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
performed by Contractor differs materially and
significantly from the estimated quantity of such item
indicated in the Agreement; and

2. there is no corresponding adjustment with
respect any other item of Work; and

3. Contractor believes that Contractor is entitled to
an increase in Contract Price as a result of having
incurred additional expense or Owner believes that
Owner is entitled to a decrease in Contract Price and
the parties are unable to agree as to the amount of any
such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

12.01  Change of Contract Price

A. The Contract Price may only be changed by a Change
Order. Any Claim for an adjustment in the Contract Price
shall be based on written notice submitted by the party
making the Claim to the Engineer and the other party to
the Contract in accordance with the provisions of
Paragraph 10.05.

B. The value of any Work covered by a Change Order or
of any Claim for an adjustment in the Contract Price will
be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Contract Documents, by
application of such unit prices to the quantities of the
items involved (subject to the provisions of
Paragraph 11.03); or

2. where the Work involved is not covered by unit
prices contained in the Contract Documents, by a
mutually agreed lomp sum (which may include an
allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit
prices contained in the Contract Documents and
agreement to a lump sum is not reached under
Paragraph 12.01.B.2, on the basis of the Cost of the
Work (determined as provided in Paragraph 11.01)
.plus a Contractor’s fee for overhead and profit (deter-
mined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead
and profit shall be determined as follows:

1. amutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based
on the following percentages of the various portions
of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be 15
percent;

b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who
actually performs the Work, at whatever tier, will
be paid a fee of 15 percent of the costs incurred
by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier
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Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid fo the next
lower tier Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by
Contractor to Owner for any change which
results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal
to five percent of such net decrease; and

f. when both additions and credits are involved
in any one change, the adjustment in
Contractor’s fee shall be computed on the basis
of the net change in accordance with Paragraphs
12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02  Change of Contract Times

A. The Contract Times may only be changed by a Change
Order. Any Claim for an adjustment in the Contract
Times shall be based on written notice submitted by the
party making the Claim to the Engineer and the other
party to the Contract in accordance with the provisions of
Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a
Change Order or any Claim for an adjustment in the
Contract Times will be determined in accordance with the
provisions of this Article 12.

12.03  Delays

A.. Where Contractor is prevented from completing any
part of the Work within the Contract Times due to delay
beyond the control of Contractor, the Contract Times will
be extended in an amount equal to the time lost due to
such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of
Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or
other contractors performing other work as contemplated
by Article 7, fires, floods, epidemics, abnormal weather
conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility
owners performing other work for Owner as contemplated
by Article 7, or anyone for whom Owner is responsible,
delays, disrupts, or interferes with the performance or
progress of the Work, then Contractor shall be entitled to
an equitable adjustment in the Contract Price or the
Contract Times , or both. Contractor’s entitlement to an
adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability to
complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress
of the Work by fire, flood, epidemic, abnormal weather
conditions, acts of God, acts or failures to act of utility
owners not under the control of Owner, or other causes
not the fault of and beyond control of Owner and
Contractor, then Contractor shall be entitled to an
equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability to complete
the Work within the Contract Times. Such an adjustment
shall be Contractor’s sole and exclusive remedy for the
delays described in this Paragraph 12.03.C.

D. Owner, Enginger and the Related Entities of each of
them shall not be liable to Contractor for any claims,
costs, losses, or damages (including but not limited to all
fees and charges of Engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on or in
connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in
Contract Price or Confract Times for delays within the
control of Contractor. Delays attributable to and within
the control of a Subcontractor or Supplier shall be deemed
to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01  Notice of Defects

A. Prompt notice of all defective Work of which Owner
or Engineer has actual knowledge will be given to
Contractor, All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent
testing laboratories, and governmental agencies with
jurisdictional interests will have access to the Site and the
Work at reasonable times for their observation,
inspecting, and testing. Contractor shall provide them
proper and safe conditions for such access and advise
them of Contractor’s’ Site safety procedures and programs
so that they may comply therewith as applicable.

13.03  Tests and Inspections

A. Contractor shall give Engineer timely notice of
readiness of the Work for all required inspections, tests,
or approvals and shall cooperate with inspection and
testing personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an
independent testing laboratory to perform all inspections,
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tests, or approvals required by the Contract Documents
except:

1. for inspections, tests, or approvals covered by
Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to Paragraph 13.04.B
shall be paid as provided in said Paragraph 13.04.C;
and

3. as otherwise specifically provided in the Con-
tract Documents.

C. If Laws or Regulations of any public body having
jurisdiction require any Work (or part thereof) specifically
to be inspected, tested, or approved by an employee or
other representative of such public body, Contractor shall
assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in
connection therewith, and furnish Engineer the required
certificates of inspection or approval.

D. Contractor shall be responsible for arranging and
obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for Owner’s and
Engineer’s acceptance of materials or equipment to be
incorporated in the Work; or acceptance of materials, mix
designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be
performed by organizations acceptable to Owner and
Engineer.

E. If any Work (or the work of others) that is to be
inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph 13.03.E
shall be at Coniractor’s expense unless Contractor has
given Engineer timely notice of Contractor’s intention fo
cover the same and Engineer has not acted with
reasonable promptness in response to such notice.

13.04  Uncovering Work

A. If any Work is covered contrary to the written request
of Engineer, it must, if requested by Engineer, be
uncovered for Engineer’s observation and replaced at
Contractor’s expense.

B. If Engineer considers it necessary or advisable that
covered Work be observed by Engineer or inspected or
tested by others, Contractor, at Engineer’s request, shall
uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may
require, that portion of the Work in question, furnishing
all necessary labor, material, and equipment.

C. Ifit is found that the uncovered Work is defective,
Contractor shall pay all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of
satisfactory replacement or reconstruction (including but
not limited to all costs of repair or replacement of work of
others); and Owner shall be entitled to an appropriate
decrease in the Contract Price. If the parties are unable to
agree as to the amount thereof, Owner may make a Claim
therefor as provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be defective,
Coniractor shall be allowed an increase in the Contract
Price or an extension of the Contract Times, or both,
directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05,

13.05  Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply
sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents, Owner may order Contractor to stop the
Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part
of Owner to exercise this right for the benefit of
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or any surety for, or employee or
agent of any of them.

13.06  Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor shall
correct all defective Work, whether or not fabricated,
installed, or completed, or, if the Work has been rejected
by Engineer, remove it from the Project and replace it
with Work that is not defective. Contractor shall pay all
claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or removal (including but
not limited to all costs of repair or replacement of work of
others).

B. When correcting defective Work under the terms of
this Paragraph 13.06 or Paragraph 13.07, Contractor shall
take no action that would void or otherwise impair
Owner’s special warranty and guarantee, if any, on said
Work.,

13.07  Correction Period
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A. If within one year after the date of Substantial
Completion (or such longer period of time as may be
prescribed by the terms of any applicable special
guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work
is found to be defective, or if the repair of any damages to
the land or areas made available for Contractor’s use by
Owner or permitted by Laws and Regulations as
contemplated in Paragraph 6.11.A is found to be
defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written
instructions:

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with
‘Work that is not defective, and

4, satisfactorily correct or repair or remove and

replace any damage to other Work, to the work of
others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms

of Owner’s written instructions, or in an emergency
where delay would cause serious risk of loss or damage,
Owner may have the defective Work corrected or repaired
or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of
repair or replacement of work of others) will be paid by
Contractor.

C. In special circumstances where a particular item of
equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications.

D. Where defective Work (and damage to other Work
resulting therefrom) has been corrected or removed and
replaced under this Paragraph 13.07, the correction period
hereunder with respect to such Work will be extended for
an additional period of one year after such correction or
removal and replacement has been satisfactorily complet-
ed.

E. Contractor’s obligations under this Paragraph 13.07
are in addition to any other obligation or warranty. The
provisions of this Paragraph 13.07 shall not be construed
as a substitute for or a waiver of the provisions of any
applicable statute of limitation or repose.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal and
replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall
pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to
Owner’s evaluation of and determination to accept such
defective Work (such costs to be approved by Engineer as
to reasonableness) and the diminished value of the Work
to the extent not otherwise paid by Contractor pursuant to
this sentence. If any such acceptance occurs prior to
Engineer’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
Owner shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work
so accepted. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs
after such recommendation, an appropriate amount will be
paid by Contractor to Owner.

13.09  Owner May Correct Defective Work

A. Tf Contractor fails within a reasonable time after
written notice from Engineer to correct defective Work or
to remove and replace rejected Work as required by
Engineer in accordance with Paragraph 13.06.A, or if
Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply
with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor,
correct or remedy any such deficiency.

B. In exercising the rights and remedies under this
Paragraph 13.09, Owner shall proceed expeditiously. In
connection with such corrective or remedial action,
Owner may exclude Contractor from all or part of the
Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction
equipment and machinery at the Site, and incorporate in
the Work all materials and equipment stored at the Site or
for.which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s
representatives, agents and employees, Owner’s other
contractors, and Engineer and Engineer’s consultants
access to the Site to enable Owner fo exercise the rights
and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) incurred or
sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against
Contractor, and a Change Order will be issued incorpo-
rating the necessary revisions in the Contract Documents
with respect to the Work; and Owner shall be entitled to
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an appropriate decrease in the Contract Price. If the 3. The amount of retainage with respect to progress

parties are unable to agree as to the amount of the payments will be as stipulated in the Agreement,
adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses B. Review of Applications
and damages will include but not be limited to all costs of
repair, or replacement of work of others destroyed or 1. Engineer will, within 10 days after receipt of
damaged by correction, removal, or replacement of each Application for Payment, either indicate in
Contractor’s defective Work. ~ writing a recommendation of payment and present
the Application to Owner or return the Application to
D. Contractor shall not be allowed an extension of the . Contractor indicating in writing Engineer’s reasons
Contract Times because of any delay in the performance for refusing to recommend payment. In the latter
of the Work atiributable to the exercise by Owner of _ case, Contractor may make the necessary corrections
Owner’s rights and remedies under this Paragraph 13.09. and resubmit the Application.
2. Engineer’s recommendation of any payment
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND requested in an Application for Payment will
COMPLETION " constitute a representation by Engineer to Owner,

based on Engineer’s observations on the Site of the
executed Work as an experienced and qualified

14.01  Schedule of Values design professional and on Engineer's review of the

Application for Payment and the accompanying data
A. The Schedule of Values established as provided in and schedules, that to the best of Engineer’s
Paragraph 2.07.A will serve as the basis for progress knowledge, information and belief:

payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress a. the Work has progressed to the point indicat-
payments on account of Unit Price Work will be based on ed;

the number of units completed.
b. the quality of the Work is generally in accor-

dance with the Contract Documents (subject to
an evaluation of the Work as a functioning whole
prior to or-upon Substantial Completion, to the
results of any subsequent tests called for in the

14.02  Progress Payments

A. Applications for Payments

1. Atleast 20 days before the date established in the Contract Documents, to a final determination of
Agreement for each progress payment (but not more quantities and classifications for Unit Price Work
often than once a month), Contractor shall submit to under Paragraph 9.07, and to any other

Engineer for review an Application for Payment qualifications stated in the recommendation); and

filled out and signed by Confractor covering the

Work completed as of the date of the Application and c. the conditions precedent to Contractor’s being
accompanied by such supporting documentation as is entitled to such payment appear to have been
required by the Contract Documents. If payment is fulfilled in so far as it is Engineer’s

requested on the basis of materials and equipment not responsibility to observe the Work.
incorporated in the Work but delivered and suitably
stored at the Site or at another location agreed to in 3. By recommending any such payment Engineer

writing, the Application for Payment shall also be will not thereby be deemed to have represented that:

accompanied by a bill of sale, invoice, or other docu-

mentation warranting that Owner has received the a. inspections made fo check the quality or the
materials and equipment free and clear of all Liens quantity of the Work as it has been performed
and evidence that the materials and equipment are have been exhaustive, extended to every aspect
covered by appropriate property insurance or other of the Work in progress, or involved detailed
arrangements to protect Owner’s interest therein, all inspections of the Work beyond the responsi-
of which must be satisfactory to Owner. : bilities specifically assigned to Engineer in the

Confract Documents; or

2. Beginning with the second Application for
Payment, each Application shall include an affidavit b. that there may not be other matters or issues
of Contractor stating that all previous progress between the parties that might entitle Contractor
payments received on account of the Work have been to be paid additionally by Owner or entitle
applied on account to discharge Contractor’s Owner to withhold payment to Contractor.

legitimate  obligations associated with  prior

Applications for Payment. 4, Neither Engineer’s review of Contractor’s Work

for the purposes of recommending payments nor
Engineer’s recommendation of any payment,
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inclhuding final payment, will impose responsibility
on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques,
sequences, or procedures of construction, or the
safety precautions and programs incident thereto,
or

c. for Contractor’s failure to comply with Laws
and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or
for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work,
materials, or equipment has passed to Owner free
and clear of any Liens.

5. Engineer may refuse to recommend the whole or
any part of any payment if, in Engineer’s opinion, it
would be incorrect to make the representations to
Owner stated in Paragraph 14.02.B.2. Engineer may
also refuse to recommend any such payment or,
because of subsequently discovered evidence or the
results of subsequent inspections or tests, revise or
revoke any such payment recommendation
previously made, to such extent as may be necessary
in Engineer’s opinion to protect Owner from loss
because:

a. the Work is defective, or completed Work has
been damaged, requiring correction or replace-
ment;

b. the Contract Price has been reduced by
Change Orders;

c. Owner has been required to correct defective
Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the
occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application for
Payment to Owner with Engineer’s recommendation,
the amount recommended will (subject to the
provisions of Paragraph 14.02.D) become due, and
when due will be paid by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full
amount recommended by Engineer because:

a. claims have been made against Owner on
account of Contractor’s performance or furnish-
ing of the Work;

b. Liens have been filed in connection with the
Work, except where Contractor has delivered a
specific bond satisfactory to Owner to secure the
satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a
set-off against the amount recommended; or

d. Owner has actual knowledge of the occur-
rence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or
Paragraph 15.02.A.

2. If Owner refuses to make payment of the full
amount recommended by Engineer, Owner will give
Contractor immediate written notice (with a copy to
Engineer) stating the reasons for such action and
promptly pay Contractor any amount remaining after
deduction of the amount so withheld. Owner shall
promptly pay Contractor the amount so withheld, or
any adjustment thereto agreed to by Owner and
Contractor, when Contractor corrects to Owner’s
satisfaction the reasons for such action.

3. If it is subsequently determined that Owner’s
refusal of payment was not justified, the amount
wrongfully withheld shall be treated as an amount
due as determined by Paragraph 14.02.C.1.

14.03  Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all
Work, materials, and equipment covered by any '
Application for Payment, whether incorporated in the
Project or not, will pass to Owner no later than the time of
payment free and clear of all Liens.

14.04  Substantial Completion

A. When Contractor considers the entire Work ready for
its intended use Contractor shall notify Owner and
Engineer in writing that the entire Work is substantially
complete (except for items specifically listed by
Contractor as incomplete) and request that Engineer issue
a certificate of Substantial Completion.

B. Promptly after Contractor’s notification, , Owner,
Contractor, and Engineer shall make an inspection of the
Work to determine the status of completion. If Engineer
does not consider the Work substantially complete,
Engineer will notify Contractor in writing giving the
reasons therefor. :
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C. If Engineer considers the Work substantially com-
plete, Engineer will deliver to Owner a tentative
certificate of Substantial Completion which shall fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
cormrected before final payment. Owner shall have seven
days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions
of the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not
substantially complete, Engineer will within 14 days after
submission of the tentative certificate to Owner notify
Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers
the Work substantially complete, Engineer will within
said 14 days execute and deliver to Owner and Contractor
a definitive certificate of Substantial Completion (with a
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate
as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of
Substantial Completion, Engineer will deliver to Owner
and Contractor a written recommendation as to division of
responsibilities pending final payment between Owner
and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities,
insurance, and warranties and guarantees. Unless Owner
and Contractor agree otherwise in writing and so inform
Engineer in writing prior to Engineer’s issuing the
definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on
Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from
the Site after the date of Substantial Completion subject to
allowing Contractor reasonable access to complete or
correct items on the tentative list.

14.05  Partial Utilization

A. Prior to Substantial Completion of all the Work,
Owner may use or occupy any substantially completed
part of the Work which has specifically been identified in
the Contract Documents, or which Owner, Engineer, and
Contractor agree constitutes a separately functioning and
nsable part of the Work that can be used by Owner for its
intended purpose without significant interference with
Contractor’s performance of the remainder of the Work,
subject to the following conditions.

1. Owner at any time may request Confractor in
writing to permit Owner to use or occupy any such
part of the Work which Owner believes to be ready
for its intended use and substantially complete. If and
when Contractor agrees that such part of the Work is
substantially complete, Contractor will certify to
Owner and Engineer that such part of the Work is
substantially complete and request Engineer-to issue

a certificate of Substantial Completion for that part of
the Work.

2. Contractor at any time may notify Owner and
Engineer in writing that Contractor considers any
. such part of the Work ready for its intended use and
substantially complete and request Engineer to issue
.a certificate of Substantial Completion for that part of
the Work.

3. Within a reasonable time after either such
request, Owner, Contractor, and Engineer shall make
an inspection of that part of the Work to determine its
status of completion. If Engineer does not consider

~ that part of the Work to be substantially complete,
Engineer will notify Owner and Contractor in writing
giving the reasons therefor. If Engineer considers that
part of the Work to be substantially complete, the
provisions of Paragraph 14.04 will apply with respect
to certification of Substantial Completion of that part
of the Work and the division of responsibility in
respect thereof and access thereto.

4, No use or occupancy or separate operation of
part of the Work may occur prior to compliance with
the requirements of Paragraph 5.10 regarding
property insurance.

14.06  Final Inspection

A. Upon written notice from Contractor that the entire
Work or an agreed portion thereof is complete, Engineer
will promptly make a final inspection with Owner and
Contractor and will notify Contractor in writing of all
particulars in which this inspection reveals that the Work
is incomplete or defective. Contractor shall immediately
take such measures as are necessary fo complete such
Work or remedy such deficiencies.

14.07  Final Payment
A. Application for Payment

1. After Contractor has, in the opinion of Engineer,
satisfactorily completed all corrections identified
during the final inspection and has delivered, in
accordance with the Contract Documents, all main-
tenance and operating instructions, schedules,
guarantees, bonds, certificates or other evidence of
insurance certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other
documents, Confractor may make application for
final payment following the procedure for progress
payments,

2. The final Application for Payment shall be
accompanied (except as previously delivered) by:

a. all documentation called for in the Contract
Documents, including but not limited to the
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evidence of insurance required by Paragraph
5.04B.7;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that
Coniractor believes are unsettled; and

d. complete and legally effective releases or
waivers (satisfactory to Owner) of all Lien rights
arising out of or Liens filed in connection with
the Work.

3. In lieu of the releases or waivers of Liens
specified in Paragraph 14.07.A.2 and as approved by
Owner, Contractor may furnish receipts or releases in
full and an affidavit of Contractor that: (i) the
releases and receipts include all labor, services,
material, and equipment for which a Lien could be
filed; and (ii) all payrolls, material and equipment
bills, and other indebtedness connected with the
Work for which Owner or Owner's property might in
any way be responsible have been paid or otherwise
satisfied. If any Subcontractor or Supplier fails to
furnish such a release or receipt in full, Contractor
may furnish a bond or other collateral satisfactory to
Owner to indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance

1. If, on the basis of Engineer’s observation of the
Work during construction and final inspection, and
Engineer’s review of the final Application for
Payment and accompanying documentation as re-
quired by the Contract Documents, Engineer is
satisfied that the Work has been completed and
Contractor’s other obligations under the Contract
Documents have been fulfilled, Engineer will, within
ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommen-
dation of payment and present the Application for
Payment to Owner for payment. At the samé time
Engineer will also give written notice to Owner and
Contractor that the Work is acceptable subject to the
provisions of Paragraph 14.09. Otherwise, Engineer
will retwn the Application for Payment fo
Contractor, indicating in writing the reasons for
refusing to recommend final payment, in which case
Contractor shall make the necessary corrections and
resubmit the Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of
the Application for Payment and accompanying
documentation, the amount recommended by
Engineer, less any sum Owner is entitled to set off
against Engineer’s recommendation, including but
not limijted to liquidated damages, will become due
and , will be paid by Owner to Coniractor.

14.08  Final Completion Delayed

A. If, through no fault of Contractor, final completion of
the Work is significantly delayed, and if Engineer so
confirms, Owner shall, upon receipt of Contractor’s final
Application for Payment (for Work fully completed and
accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance
due for that portion of the Work fully completed and
accepted. If the remaining balance to be held by Owner
for Work not fully completed or corrected is less than the
retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written
consent of the surety to the payment of the balance due
for that portion of the Work fully completed and accepted
shall be submitted by Contractor to Engineer with the
Application for such payment. Such payment shall be
made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of
Claims.

14.09  Waiver of Claims

A. The making and acceptance of final payment will
constitute:

1. a waiver of all Claims by Owner against
Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final
inspection pursuant to Paragraph 14.06, from failure
to comply with the Contract Documents or the terms
of any special guarantees specified therein, or from
Contractor’s continuing obligations under the
Contract Documents; and

2. a waiver of all Claims by Contractor against
Owner other than those previously made in
accordance with the requirements herein and
expressly acknowledged by Owner in writing as still
unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

15.01  Owner May Suspend Work

A. At any time and without cause, Owner may suspend
the Work or any portion thereof for a period of not more
than 90 consecutive days by notice in writing to
Contractor and Engineer which will fix the date on which
Work will be resumed. Contractor shall resume the Work
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract
Times, or both, directly atiributable to any such
suspension if Contractor makes a Claim therefor as
provided in Paragraph 10.05.
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15.02  Owner May Terminate for Cause

A. The occurrence of any one or more of the following
events will justify termination for cause;

1. Contractor’s persistent failure to perform the
Work in accordance with the Contract Documents
(including, but not limited to, failure to supply suffi-
cient skilled workers or suitable materials or equip-
ment or failure to adhere to the Progress Schedule
established under Paragraph 2.07 as adjusted from
time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of
any public body having jurisdiction;

3. Contractor’s disregard of the authority of
Engineer; or

4. Contractor’s violation in any substantial way of
any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph
15.02.A occur, Owner may, after giving Contractor (and
surety) seven days written notice of its intent to terminate
the services of Contractor:

1. exclude Confractor from the Site, and take
possession of the Work and of all Contractor’s tools,
appliances, construction equipment, and machinery at
the Site, and use the same to the full extent they
could be used by Contractor (without liability to
Contractor for trespass or conversion),

2. incorporate in the Work all materials and
equipment stored at the Site or for which Owner has
paid Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem
expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B,
Contractor shall not be entitled to receive any further
payment until the Work is completed. If the unpaid
balance of the Contract Price exceeds all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) sustained by Owner arising out of or
relating to completing the Work, such excess will be paid
to Contractor. If such claims, costs, losses, and damages
exceed such unpaid balance, Contractor shall pay the
difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer
as to their reasonableness and, when so approved by
Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this Paragraph
Owner shall not be required to obtain the lowest price for
the Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C,
Contractor’s services will not be terminated if Contractor
begins within seven days of receipt of notice of intent to
terminate to correct its failure to perform and proceeds
diligently to cure such failure within no more than 30
days of receipt of said notice.

E. Where Contractor’s services have been so terminated
by Owner, the termination will not affect any rights or
remedies of Owner against Contractor then existing or
which may thereafter accrue. Any retention or payment of
moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a
performance bond under the provisions of Paragraph
5.01.A, the termination procedures of that bond shall
supersede the provisions of Paragraphs 15.02.B, and
15.02.C.

15.03  Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and
Engineer, Owner may, without cause and without
prejudice to any other right or remedy of Owner,
terminate the Contract. In such case, Contractor shall be
paid for (without duplication of any items):

1. completed and acceptable Work executed in
accordance with the Contract Documents prior to the
effective date of termination, including fair and
reasonable sums for overhead and profit on such
Work;

. 2. expenses sustained prior to the effective date of

.- termination in performing services and furnishing
labor, materials, or equipment as required by the
Contract Documents in connection with uncompleted
Work, plus fair and reasonable sums for overhead
and profit on such expenses;

3. all claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, atforneys, and other professionals and all
court or arbitration or other dispute resolution costs)
incurred in settlement of termminated contracts with
Subcontractors, Suppliers, and others; and

4, reasonable expenses directly atiributable to
termination. '

B. Contractor shall not be paid on account of loss of
anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04  Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is
suspended for more than 90 consecutive days by Owner
or under an order of court or other public authority, or (ii)
Engineer fails to act on any Application for Payment
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within 30 days after it is submitted, or (iii) Owner fails for
30 days to pay Contractor any sum finally determined to
be due, then Contractor may, upon seven days written
notice to Owner and Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within
that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph
15.03.

B. In lieu of terminating the Contract and without
prejudice to any other right or remedy, if Engineer has
failed to act on an Application for Payment within 30
days after it is submitted, or Owner has failed for 30 days
to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner
and Engineer, stop the Work until payment is made of all
such amounts due Contractor, including interest thereon.
The provisions of this Paragraph 15.04 are not intended to
preclude Contractor from making a Claim under
Paragraph 10.05 for an adjustment in Contract Price or
Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as
permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

3. gives written notice to the other party of their
intent to submit the Claim to a court of competent
jurisdiction.

ARTICLE 17 - MISCELLANEOUS

16.01  Methods and Procedures

A. Either Owner or Contractor may request mediation of
any Claim submitted to Engineer for a decision under
Paragraph 10.05 before such decision becomes final and
binding. The mediation will be governed by the
Construction Industry Mediation Rules of the American
Arbitration Association in effect as of the Effective Date
of the Agreement. The request for mediation shall be
submitted in writing to the American Arbitration
Association and the other party to the Contract. Timely
submission of the request shall stay the effect of
Paragraph 10.05.E.

B. Owner and Contractor shall participate in the
mediation process in good faith. The process shall be
concluded within 60 days of filing of the request. The
date of termination of the mediation shall be determined
by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer’s
action under Paragraph 10.05.C or a denial pursuant to
Paragraphs 10.05.C.3 or 10.05.D shall become final and
binding 30 days after termination of the mediation unless,
within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution
process provided for in the Supplementary
Conditions, or

2. agrees with the other party to submit the Claim
to another dispute resolution process, or

17.01  Giving Notice

A. Whenever any provision of the Contract Documents
requires the giving of written notice, it will be deemed to
have been validly given if:

1. delivered in person to the individual or to a
member of the firm or to an officer of the corporation
for whom it is intended, or N

2. delivered at or sent by registered or certified
mail, postage prepaid, to the last business address
known to the giver of the notice.

17.02  Computation of Times

A. When any period of time is referred to in the Contract
Documents by days, it will be computed fo exclude the
first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a
day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the
computation.

17.03  Cumulative Remedies

A. The duties and obligations imposed by these General
Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of
this Paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.

17.04  Survival of Obligations

A. All representations, indemnifications, warranties, and
guarantees made in, required by, or given in accordance
with the Contract Documents, as well as all continuing
obligations indicated in the Contract Documents, will
survive final payment, completion, and acceptance of the
Work or termination or completion of the Contract or
termination of the services of Contractor.

17.05  Controlling Law

A. This Contract is to be governed by the law of the state
1in which the Project is located.
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17.06

Headings

A. Article and paragraph headings are inserted for
convenience only and do not constitute parts of these
General Conditions.
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SECTION 00730 — TECHNICAL SPECIFICATIONS



SECTION 00800
PERMITS



Revised
28JAN2016

WARREN COUNTY ENGINEER’S OFFICE S
age 1of 3

210 W. Main St., Lebanon, Ohio 45036
Lee Lewis | Right-of-Way Coordinator
lee.lewis@ico.warren,oh.us | Phone: (513) 695-7726
Fax: {513} 695-7714

R/W PERMIT

Road Number: -9 2 County Permit Number:
Year: <20l% Utility Permit Number:

LU e F

Check one: [} Emergency Repairs
" [ Service to or Extension of Existing Utility
[] Non-emergency Repair or Replacement of Existing Utility

To: Warren County Engineer’s Office, Permit Supervisor

Date: 5114!2\‘3(5’ ' :
Application is hereby made by: WARREN CouNTY \WATEL + SEWEL. PDEPT
Address, MOV TUSTieE 08\ E&asnon OH

Work To Be Performed:  Connect to the ex}sting 10" watermain at 3112 E Lower Spring Rd and install approximately 2500°
of 10" water main along the north side of Lower Springboro Rd as part of the Lower Springhoro Road Water Improvement
Project, Phase 1. Plans attached. -

At the following described location:
@across: = LOwWTH 5?4\\&66.0(’\-0 Cin _ MWAY i Township. .

Work will commence on or about _Le ~ Ve -\§ and will require_Leo _ days to complete.

This permit will expire on:__ 1= &= (¥

If this permit is pranted, the applicant agrees o the following conditions:

1.) Definitions: (A)The Warren County Engineer shall herewithin be known as Permitor,
(B) The permit applicant shall herewithin be known as Permitee.

2.) This permit shall be filled out in its entirety and to the best of Permitec’s ability, and two copies of this permit
application and plans are to be filed with the County Engineer’s Office,

3) At the County Engineer's request, a representative of the applicant and a representative of the County Engineer will
view the project site prior to construction.

4) If the equipment/facilities installed under this permit are owned and/or maintained by a utility company, the utility
company must be the Permitee.

5) Permitee agrees to relocate all equipment and/or facilities installed under this permit and within the Right-of-Way in the
event a roadway construction project, including roadway widening, traffic si gnal installation, traffic signal modification,
bridge replacement, bridge rehabilitation, or bridge widening project conducted by the Permitor makes such utility
relocation necessary. Furthermore, any and all such utility relocation work shall be performed by the Permitee and at
the sole expense of the Permitee unless otherwise provided by law.

6.) The approval of this permit is not a confirmation, verification or admission by the Permitor or any of the staff at the
Warren County Engineer's Office as to the location of the existing Right-of-Way or possible existing easements. The
Permitor recommends that Perritee consult with a registered professional surveyor as to the location of the existing
Right-of-Way and any easements, Furthermore, the Permitee is fully responsible for trespassing on privately held
property and shall indemnify and hold the Permitor harmless from any claims of trespass.



7)

8.)
9)

10.)

1)

12)
13)

14.)

Permitee shall notify any residence involved; prior to construction, as to the nature of work, and restoration of their
frontage shall be equal its original state.

Traffic will be maintained at all times, unless permission is granted by the County Engineer to close the road.

Disturbance foall pavement and shoulders/berms will be kept to minimum. Tracked equipment will not be permitted
on the roadway. If any pavement or shoulders/berms is damaged either by construction, construction equipment or by
excessive weight, Permitee shall make complete restoration as directed by the County Engineer.

Lights, signs, barricades, and if necessary, steel plates, flagmen or watchmen will be placed on the project site for the
protection of traffic at all times, day and night. The Permitee shall fully comply with the maintenance of traffic
recommendations as directed by the County Engineer’s Office.

Permitee shall assume the responsibility for and will hold the County harmless from any and all claims for personal
injuries and/or property damages, and shall defend any action that might be brought due to the applicants’ activities on

this project and/or under this permit.

NO OPEN CUTTING of any towuship road or county road will be permitted unless the County Engineer has given
written permission and has advised the applicant of our restoration standards.

PERMITEE WILL NOTIFY THE COUNTY ENGINEER’S PERMIT SUPERVISOR UPON COMPLETION OF
ALL WORK UNDER THIS PERMIT FOR FINAL INSPECTION.

Permitee hereby indemnifies and agrees to hold Warren County, its elected officials, officers, agents and employees,
harmless against, from and in respect of any and all claims, liens, demands, expenses, losses, damages or deficiencies
of any nature whatsoever to persons or property resulting from, arising out of; or atiributable to: (i) non-fulfillment of
any agreement on part of the Permitee; (ii) any liability or obligation arising out of Permitee’s obligations under this
permit; (iii) any acts or omissions by Permitee, its employees, agents or servants arising out of this permit; and/or (iv)
any litigation for acts or omissions arising out of Permitee’s obligations under this permit including any and all actions,
demands, judgments, costs, interest and legal or other expenses incidental to any of the foregoing.

C;mtractor/Utility Company:

Address: Htole Sustieg O Phone Number:__S'\%-e45- 4311

LEDLANON, o HSoiL

Print Name: ANAENA G Fax Number: - S©\9- LAS - 2995

Signature: k(lé‘)w"‘“ /dfuc?/ Title: _ SY STENM DATS. MBS GEL

AYW/O# _ D.) Utility Co. Permit #
B.) Code: E.) Engineer Name:
C.)Job# F.) Drawing #

(To be filled in by the County Engineer’s Office)

PermirTy do this work under the conditions stated is hereby (@) Denied
Cdlinty Engineer B rll Date - Couhty Repré?entative Date

Final inspection for the work performed under this permit has been performed by the County Engineer’s Office,

By

County Representative Date Page 2 of 3
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Warren Co. Franklin Area PWS
June 13, 2018
Page 2

The supplier of water shall ensure that no person shall install or maintain a water service connection where a
UK 3 SR |

booster pump has been installed, unless an approved msthod s in place and operational t¢ maintain. a minimum
suction pressure in accordance with Ohio Administrative Code Rule 3745-95-07.

The owner shall bpritact the appropriate district of the U.S. Army Corps of Engineers regarding each stream or
wetland crossing proposed as part of this project. If a 404 permitis determined to be riecessary by the Corps of
Engineers, the owner shall acquire a Section 404 Permit and 401 Water Quality Certification, before impacting

any waters of the state as a part of this project.

" Any well, well point, pit, or other device installed for the purpose of lowering the ground water level to facilitate

construction of this project shall be properly abandoned in accordance with the provisions of Rule 3745-9-10 of
the Ohio Administrative Code or in accordance with the provisions of this plan or as directed by the director of the
Ohio Environmental Protection Agency or his representative. In addition, a well sealing report shall be filed with
the Ohio Department of Natural Resources, Division of Water, within 30 days of completion, in accordance with
Section 1521.07 of the Ohio Revised Gode.

Any person installing any well, well point, pit, or other device used for the purpose of removing ground water from
an aquifer shall complete and file a Well Log and Drilling Report form with the Ohio Department of Natural
Resources, Division of Water, within 30 days of the well completion in accordance with the Ohio Revised Code,
Section 1521.01 and 1521.05. In addition, any such facility that has a capacity fo withdraw waters of the state in
an amount greater than 100,000 gallons per day from all sources shall be registered by the owner with the Chief
of the Division of Water, Ohio Department of Natural Resources, within three months after the facility is completed
in accordance with Section 1521.16 of the Ohio Revised Code. For copies of the necessary well log, drilling -
report, or registration forms, please contact:
: Division of Water
Ohio Department of Natural Resources
Fountain Square
Columbus, OH 43224-1387
(614) 265-6717

Air Pollution Control Requirements: Fugitive dust generated by this water line project shall be controlled as
specified in OAC 3745-17-08(B).

A National Pollutant Discharge Elimination System {(NPDES) permit will be required if the construction project
results in a disturbance greater than or equal to one acre. As a requirement of the permit, a Storm Water
Pollution Prevention Plan (SWPPP) must be developed before submitting the Notice of Intent (NOI) for coverage
under the permit, The NOI must be submitted 45 days prior to beginning construction. To obtain the application
form and relevant information, please contact Ohio EPA's stormwater coordinator at (837) 285-6357.

The proposed facility may be constructed only in accordance with plans approved by the director of the. Ohio
Environmental Protection Agency. There may be no deviation from the approved plans without the express,
written approval of the agency. Any deviation from the approved plans or the above conditions may lead-to
sanctions and penalties provided under Ohio law. Approval of these plans does nat constitute an assurance that
the proposed facilities will operate in compliance with all Ohio laws and regulations. Additional facilities shall be
installed upon orders of the Ohio Environmental Protection Agency If the proposed facllities prove to be
inadequate or cannot meet applicable standards.

If a Water Supply Revolving Loan Account (WSRLA) loan is desired, it will be necessary to comply with the
requirements of Ohio Revised Code 6109.22. If compliance with WSRLA requirements necessitates any
revisions to the plans as herein approved, a resubmittal and approval of the plans will be required hefore
construction.

Should there be any questions regarding the requirements, meaning, or interpretation of any of the above which
we may clarify, please contact the Division of Drinking and Ground Waters, Southwest District Office, Ohio
Envirenmental Protection Agency.

.-"""‘"a:—“—_
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You are hereby notified that this action of the Director is final and may be appealed to the Environmental Review

Appeals Commission pursuant to Section 3745.04 of the Ohio Revised Code. The appeal must be. in writing and -

set forth the action complained of and the grounds upon which the appeal is based. The appeal must be filed with
the Commission within thirty (30) days after notice of the Director's action. The appeal must be accompanied hy
a filing fee of $70.00, made payable to “Treasurer of the State of Ohio", which the Commission, in its discretion,
may reduce if by affidavit you demonstrate that payment of the full amount of the fee would cause extreme
hardship. Notice of the filing of the appeal shall be filed with the Director within three (3) days of filing with the
Commission. Ohio EPA requests that a copy of the appeal be served upon the Ohio Aftorney General's Office,
Environmental Enforcement Section. An appeal may be filed with the Environmental Review Appeals

Commission at the following address:

Environmental Review Appeals Cdmmission
30 East Broad Street, 4™ Floor
Columbus, OH 43215

Ohio EPA has developed a customer service survey fo get feedback from regulated entities that have contacted
us for regulatory assistance, or worked with tha Agency to obtain a permit, license or other authorization. Ohio
EPA's goal is to provide our customers with the best possible customer service, and your feedback is important to
us in meeting this goal. Please take a few minutes to compiete this survey and share your experience with us at

www.epa.chio.gov/survey.aspx.

Sincerely,

Cory 10 Cuttse

Craig W. Butler
Director

CWB/am

cc:  Warren County Health Department
Greg Miller, Jones-Warner Cansultants, Inc,

ec: Scoti Eardley, Ohio EPA DDAGW
Greg Miller, Jones-Warner Consultants, nc.
JWCI@JonesWarner.com




SECTION 02622

POLYVINYL CHLORIDE (PVC) PRESSURE PIPE, FITTINGS, & VALVES
PART 1 — GENERAL

1.01 SCOPE OF WORK

A. Furnish all labor, materials, equipment, and incidentals required, and install polyvinyl
chloride (PVC) waterline, fittings, and appurtenances as shown on the drawings
and as specified herein.

- 1.02 REFERENCE SPECIFICATIONS, CODES & STANDARDS

A.  This standard references the documents listed below. They form a part of this
standard to the extent specified herein. In any case of conflict, the requirements of
this standard shall prevail.

1. ASTM D1598 - Standard Test Method for Time-to-Failure of Plastic Pipe Under
Constant Internal Pressure.

2 ASTM D1599 - Test Method for Short-Time Hydraulic Failure Pressure of
Plastic Pipe, Tubing, and Fittings.

3. ASTM D1784 - Specification for Rigid Poly (Vinyl Chloride) (PVC) Compounds
and Chlorinated Poly (Vinyl Chloride) (CPVC) Compounds.

4  ASTM D2122 - Standard Method of Determining dimensions of Thermoplastic
Pipe and Fittings.

5. ASTM D2152 - Standard Test Method for Degree of Fusion of Extruded Poly
(Vinyl Chloride) (PVC) Pipe and Molded Fittings by Acetone Immersion.

6. ASTM D2241 - Standard Specification for Poly (Vinyl Chloride) (PVC)
Pressure Rated Pipe (SDR Series).

7 ASTM D2412 - Standard Test Method for Determination of External Loading
characteristics of Plastic Pipe by Parallel-Plate Loading.

8. ASTM D2774 - Recommended Practice for underground Installation of
Thermoplastic Pressure Piping.

9. ASTM D2837 - Method for Obtaining Hydrostatic Design Basis for
Thermoplastic Pipe Materials.

POLYVINYL CHLORIDE (PVC) WATER LINE.
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1.03

10. ASTM D3139 - Specifications for Joints for Plastic Pressure Pipes Using
Flexible Elastomeric Seals.

11. ASTM F477 - Specification for Elastomeric Seals (Gaskets) for Joining Plastic

ipe.

12. AWWA M23 - PVC Pipe - Design and Installation.

13.  NSF 14 - Plastics Piping System Components and Related Materials.

14. NSF 61 — Drinking Water System Components — Health Effects

15. PPl TR3 - Policies and Procedures for Developing Recommended Hydrostatic
Design Stresses for Thermoplastic Pipe Materials.

SUBMITTAL

A. Submit to the Engineer within ten days after receipt of Notice-to-Proceed a list of
materials to be furnished, the names of the suppliers and the date of delivery of
materials to the site.

B. Manufacture’s installation guideline.

C. Submit for approval detailed shop drawings of the following:

cCONOORLN -~

PVC pipe

Ductile Iron Pipe Fittings
Encasement Pipe
Gaskets

Thrust Restraints
Tracer Wire

Lubricant

Valves

PART 2 - PRODUCTS

2.01

WATER MAIN

A. Polyvinyl Chloride (PVC) Pipe

1.

2

Pipe 4 inches through 12 inches: Conform to requirements of AWWA C- 900
with a dimension ratio (DR) of 14 pressure class 305. PVC material used in
pipe shall be as specified in ASTM D1784, Cell Classification 1245-B. Each
pipe length shall be marked with the manufacturer's name, size, material
code, pressure class, AWWA designation number, and seal of test agency
that verified pipe material for potable water service.

PVC pipe shall have bell and spigot push-on joints. The bell shall consist of

POLYVINYL CHLORIDE (PVC) WATER LINE
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an integral wall section with a solid cross-section elastomeric gasket
securely locked in place to prevent displacement during assembly.

3. The potable water mains shall be blue in color.
4 All pipe shall be manufactured in the United States.

B. Steel Encasement Pipe: Conform to ASTM Designation A252, Grade 2. Joints shall
be welded completely around the pipe by a certified welder. Pipe shail meet all
AASHTO standards and Warren County requirements.

C. Fittings:

1. PVC Pipe: Fittings shall be ductile iron mechanical joint, with a working
pressure of 250 psi and conforming to AWWA Specifications C110 or C153.
All bolts and nuts shall be 304 stainless steel, Cor-blue or Cor- Ten or equal.
Cor-Ten shall meet the requirements for ANS/AWWA C111/A21-11 for
buried application.

2 Tapping Sleeves: Sleeve shall be stainless steel, mechanical joint type, with
working pressure rating of 250 PSI, and conform to AWWA Standard C110.

3. Allfittings shall be manufactured in the United States.

D. Restrained Joints

1. Restrained Joint for PVC Pipe: Pipe fittings and other requiring restraint shall
utilize Megalug appurtenances (or approved equal) joint restrain devices.

E. Tracer Wire

1. Tracer wire for direct burial applications shall be a #10 AWG (0.1019”
diameter) fully annealed, high carbon 1055 grade steel, high strength solid
copper clad steel conductor (HS-CCS), insulated with a 30 mil, high-density,
high molecular weight polyethylene (HDPE) insulation, and rated for direct
burial use at 30 volts. Conductor must be at 21% conductivity for locate
purposes. Break load of 684 Ibs. Tracer wire shall be Copperhead

Industries, Part No. 1030B-HS, or equal.

2 Install per manufacture instructions.

2.02 IDENTIFICATION

A. Pipe shall bear identification markings that will remain legible after normal handling,
storage, and installation. Markings shall be applied in a manner that will not
weaken or damage the pipe. Marking shall be applied at intervals of not more than

POLYVINYL CHLORIDE (PVC) WATER LINE
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5 feet on the pipe. Marking on the pipe shall include the following:
1. Nominal size and OD base.

2 PVC

Dimension ration
4 AWWA pressure rating.
5 AWWA designation.
6. Manufacturer's name and trademark.

7. Manufacturer’s production code, including day, month, year, shift, plant, and
extruder of manufacturer.

8. All PVC water pipe shall be color-coded blue.

PART 3 - EXECUTION

3.01

A

INSTALLATION

Polyvinyl Chloride (PVC) water pipe shall be installed in accordance with the
manufacturer's recommendation, as shown on the drawings, and as specified

herein.

The Contractor shall use care in handling, storage, and installation of pipe and
fittings. Storage of pipe on the job site shall be done in accordance with the pipe
manufacturer’'s recommendation. Under no circumstances shall pipe or fittings be
dropped into the trench.

Pipe shall be laid to lines and grade shown on the drawings with bedding and
backfill as shown on the drawings. Blocking under the pipe will not be permitted.
Bell holes shall be excavated so that only the barrel of the pipe bears upon the
bottom of the trench or trench bedding.

When laying is not in progress, or the potential exists for dirt or debris to enter the
pipe, the open ends of the pipe shall be closed with plug or by other approved
means. :

Pipe joints shall not be deflected more than manufacture maximum allowances.
Pipe joints for DR14 10-inch pipe shall not be deflected more than 3.0-degrees
(12.5-inches for each 20-foot pipe length) or manufacture’s allowance, whichever
is less. Deflection of pipe joints shall only occur through manual efforts.

If allowed by the manufacture, pipe barrels may be laid to the line of curved trench

POLYVINYL CHLORIDE (PVC) WATER LINE
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3.02

by bending the pipe barrel into a curved shape. Pipe bending locations shall be
approved by Warren County inspectors and shall not occur at locations where
future service taps will be installed. Pipe barrels for DR14 10-inch pipe shall not
be bent more than 2.5 degrees (11-inches for each 20-foot pipe length) or
manufacturer's allowance, whichever is less. Bending shall only occur through
manual efforts and shall be in accordance with manufacture’s instructions.

Changing direction of the pipe shall not be accomplished by in the same pipe
length using both deflected joints and pipe bending.

TESTING WATER MAIN

All water lines shall be field tested in accordance with AWWA C-900 and as
specified herein. The Contractor shall supply all labor, equipment, material, gages,
pumps, and incidentals required for testing.

The test pressure shall be 150 psi for water mains, unless noted otherwise. The
test pressure shall be measured at the highest point along the test section.

Testing shall be conducted after backfiling has been completed and before
placement of permanent surface.

Testing procedures shall be as follows:
1. Fill line slowly with water. Maintain flow velocity less than two feet per second.

2. Expel air completely from the line during filling and again before applying test
pressure. Air shall be released at fire hydrants at points along the waterline.

3. Apply test pressure. Maintain pressure within 5 psi of the test pressure for a
period of two hours. Measure the quantity of water that was pumped into the
line to maintain pressure and the quantity of water required to bring the line
up to test pressure. The sum of these two quantities is defined as leakage.

4.  Carefully examine all exposed pipe, fittings, and joints during the test.

No pipe installation will be accepted if the leakage is greater than that determine by
the following formula:

L = SD(P)""?
133,200

in which L is the allowable leakage, in gallons per hour; S is the length of pipe
tested: D is the nominal diameter, in inches; and P is the test pressure, in pig.

If any test of pipe laid discloses leakage greater than that allowed, the Contractor
shall, at his own expense, locate and repair the cause of leakage and retest the

POLYVINYL CHLORIDE (PVC) WATER LINE
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line.

G. All visible leaks are to be repaired regardless of the amount of leakage.

3.03 CLEANING

A At the conclusion of the work, the Contractor shall thoroughly clean all of the new
pipe lines by flushing with water and pigged to remove all dirt, stones, pieces of
wood, or other material which may have entered during the construction period.
Debris cleaned from the lines shall be removed from the job site. If, after this
cleaning, any obstructions remain, they shall be removed at the Contractor’s
expense.

3.04 DISINFECTION

Disinfect completed water pipeline in accordance with Warren County Water &
Sewer Department standards or specifications.

END OF SECTION
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