Addendum #3
March 2, 2023

SR741 17.21 (PID 113721)

Notice to Contractors: All bids must be submitted in conformance with the requirements of
the Project Specifications and in a sealed envelope marked: ODOT PID 113721 : WAR-741-17.21
and received in the office of the Warren County Engineer, 210 W Main Street, Lebanon, Ohio
45036, until 10:00 a.m. local time on Tuesday, March 14th, 2023, and then at said time bids will
be opened and read aloud.

Section 1V Bid Proposal and Bid Guaranty: ODOT shall be added as an additional Obligee on the
Bid Guaranty and Contract Bond. See attached revised Bid Guaranty

Bid Proposal: Attached is the Revised Bid Proposal (5 sheets) dated 3/2/23 for the above
referenced Project. A hard copy filled out by the contractor shall be submitted with the bid.
The revised bid items are under Traffic Signals. See attached Revised Bid Proposal dated
3/2/23.

Also, available upon request from Dan Corey is a Bid Proposal excel spreadsheet.

WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT

210 Main Street, Lebanon, OH 45036 | PHONE (513) 925-3301 FAXx (513) 925-3323



BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

as Principal and
as Surety, are hereby held and firmly bound
unto The Warren County Transportation Improvement District and the Ohio Department of Transportation,
herein after called the Obligee, in the penal sum of the dollar amount of the bid submitted by the Principal to
the Obligee, on , 20 to undertake the Project known as:

PROJECT NO. 2023-01, WAR-741-17.21

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating
any additive or deductive alternate proposals made by the Principal on the date referred to above to the
Obligee, which are accepted by the Obligee. In no case shall the penal sum exceed the amount of
dollars ($ ). (If the above line is
left blank, the penal sum will be the full amount of the Principal's bid, including alternates. Alternatively, if
completed, the amount stated must not be less than the full amount of the bid, including alternates, in dollars
and cents. A percentage is not acceptable.) For the payment of the penal sum well and truly to be made, we
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal
has submitted a bid on the above referred to project.

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the Principal pays to the Obligee the difference not to exceed ten percent to the penalty hereof between
the amount specified in the bid and such larger amount for which the Obligee may in good faith contract with
the next Bidder to perform the work covered by the bid; or in the event the Obligee does not award the Contract
to the next lowest Bidder and resubmits the project for bidding, the Principal will pay the Obligee the difference
not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the costs, in
connection with the resubmission, of printing new contract documents, required advertising and printing and
mailing notices to prospective Bidders, whichever is less, then this obligation shall be void, otherwise to remain
in full force and effect. If the Obligee accepts the bid of the Principal and the Principal, within ten days after
the awarding of the contract, enters into a proper contract in accordance with the bid, plans, details,
specifications, and bills of material, which said contract is made a part of this bond the same as though set
forth herein; and IF THE SAID Principal shall well and faithfully perform each and every condition of such
contract; and indemnify the Warren County Transportation Improvement District against all damage suffered
by failure to perform such contract according to the provisions thereof and in accordance with the plans,
details, specifications and bills of material, therefore; and shall pay all lawful claims of subcontractors,
materialmen, and laborers, for labor performed and materials furnished in the carrying forward, performing,
or completing of said contract, we agreeing and assenting that this undertaking shall be for the benefit of any
materialman or laborer having a just claim, as well as for the Obligee herein; then this obligation shall be void;
otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the
liability of the Surety for any and all claim hereunder shall in no event exceed the penal amount of this
obligation as herein stated.

THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or
to the terms of said contract or in or to the plans or specifications therefore shall in any way affect the
obligations of said Surety on this bond, and it does hereby waive notice of any such modifications, omissions
or additions to the terms of the contract or to the work or to the specifications.

107158\000019\4861-0557-3941v1



SIGNED AND SEALED this day of , 20

Principal

By:

(Seal)

Surety

By:

Attorney/Attorney-In-Fact

(SEAL)

Awarding authorities are simultaneously, with notice of award to Contractor, to give written notice to Surety
and Agent. Show name and mailing address of both Agent and Surety.

Surety's Address: Agent's Address:

107158\000019\4861-0557-3941v1



WAR-741-17.21 - PID 113721

Ref Item Item Unit Total
No. No. Ext Item Description Quantity] Unit Price Cost
ROADWAY

1 201 11000 |CLEARING AND GRUBBING, AS PER PLAN 1 LUMP

2 202 23000 |PAVEMENT REMOVED 244 SY

3 202 30000 |WALK REMOVED 1,981 SF

4 202 32000 |CURB REMOVED 19 FT

5 202 32500 |CURB AND GUTTER REMOVED 435 FT

6 202 35100 |PIPE REMOVED, 24" AND UNDER 8 FT

7 202 35200 |PIPE REMOVED, OVER 24" 29 FT

8 202 58100 |CATCH BASIN REMOVED 3 FT.

9 202 98000 |REMOVAL MISC.:LANDSCAPING ITEMS 1 LUMP

10 203 10000 |[EXCAVATION 497 CcY

11 203 20000 [IEMBANKMENT 4 CcY

12 204 10000 |SUBGRADE COMPACTION 640 SY

13 204 13000 |EXCAVATION OF SUBGRADE 214 CcY

14 204 30010 | GRANULAR MATERIAL, TYPE B 214 CcY

15 204 45000 |PROOF ROLLING 1 HOUR

16 204 50000 |GEOTEXTILE FABRIC 640 SY

17 608 10000 |4" CONCRETE WALK 1822 SF

18 608 52000 |CURB RAMP 70 SF

19 623 38500 [MONUMENT ASSEMBLY 2 EACH

20 623 40520 |RIGHT-OF-WAY MONUMENT 1 EACH

roADWAY susTOTAL [N :
EROSION CONTROL

21 659 00500 |SEEDING AND MULCHING, CLASS 1 717 SY

22 659 20000 |COMERCIAL FERTILIZER 0.08 TON

23 659 31000 |LIME 0.12 ACRE

24 659 35000 |WATER 4 MGAL

25 832 30000 |[EROSION CONTROL 13000 | EACH

3/2/23




WAR-741-17.21 - PID 113721

EROSION CONTROL SUBTOTAL- $

DRAINAGE
26 | 605 |06020|4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 601 FT
27 | 611 |00410|4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 33 FT
28 | 611 | 04400 |12" CONDUIT, TYPE B 33 FT
29 | 611 |16400|36" CONDUIT, TYPE B 17 FT
30 | 611 |16401|36" CONDUIT, TYPE B, AS PER PLAN 12 FT
31| 611 |98150 |CATCH BASIN, NO. 3 1 EACH
32 | 611 |98180 |CATCH BASIN, NO. 3A 2 | EACH
33 | 611 |99574 |MANHOLE, NO. 3, (60" 2 | EACH
34 | 611 |99654 |MANHOLE ADJUSTED TO GRADE 2 | EACH
DRAINAGE SUBTOTAL [N s -
PAVEMENT
28 | 254 |01000 |PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH) 777 | SY
29 | 301 |56000 |ASPHALT CONCRETE BASE, PG64-22, (449) 99 cY
28 | 304 |20000 |AGGREGATE BASE 107 | cv
29 | 407 |20000 |[NON-TRACKING TACK COAT 216 | GAL
30 | 441 |70100 |ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M 45 cY
31 | 441 |70300 |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) 92 cY
32 | 609 |12000 |COMBINATION CURB AND GUTTER, TYPE 2 426 FT
33 | 609 |26000|CURB, TYPE 6 16 FT
PAVEMENT sUBTOTAL [N s -
LIGHTING
34 | 625 14501 |LIGHT POLE FOUNDATION, AS PER PLAN 1 EACH
35 | 625 |35011|REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLAN 1 EACH
LiGHTING suBTOTAL [N s -
TRAFFIC CONTROL
36 | 630 |03100 | GROUND MOUNTED SUPPORT, NO. 3 POST 51 FT
37 | 630 |79100 |SIGN HANGER ASSEMBLY, MAST ARM EACH
38 | 630 |79500 |SIGN SUPPORT ASSEMBLY, POLE MOUNTED EACH

3/2/23




WAR-741-17.21 - PID 113721

39 [ 630 [80100][SIGN, FLAT SHEET 51.1 SF
40 | 630 |84900 |REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
41| 630 |[85100|REMOVAL OF GROUND MOUNTED SIGN AND REERECTION 2 EACH
42 | 630 |86002|REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 3 EACH
43 | 630 |00104|EDGE LINE, 6", WHITE 0.11 | MILE
44 | 630 |00500|STOP LINE, 24" 60 FT
45 | 630 |00620|CROSSWALK LINE, 12" 255 FT
46 | 630 |01300 |LANE ARROW, 8' 4 EACH
47 | 630 [01300[LANE ARROW, 6' 2 EACH
48 630 01500 |DOTTED LINE, 4" 435 FT
49 | 630 |01630|BIKE LANE SYMBOL MARKING 2 EACH
50 | 630 |60000|GREEN COLORED PAVEMENT FOR BIKE LANES 732 SF
TRAFFIC coNTRoL suBTOTAL [N s -
TRAFFIC SIGNALS
51 | 625 [25400|CONDUIT, 2", 725.04 111 FT
52 | 625 [25500|CONDUIT, 3", 725.04 51 FT
53 | 625 |25904 |CONDUIT, JACKED OR DRILLED, 725.05, 4" 408 FT
54 | 625 29000 |TRENCH 118 FT
55 | 625 |29400 |[TRENCH IN PAVED AREA 37 FT
56 | 625 |30700|PULL BOX, 725.08, 18" 1 EACH
57 | 625 [30706|PULL BOX, 725.08, 24" 4 EACH
58 | 625 |32000|GROUND ROD 9 EACH
59 | 625 |36010 |UNDERGROUND WARNING/MARKING TAPE 155 FT
60 | 631 |90501 [INTERNALLY ILLUMINATED FIXED MESSAGE SIGN, AS PER PLAN 4 EACH
VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS, 1-WAY,
61| 632 [05008 | N T e (LED) 12 | EACH
52 | 632 lososs \é(IEJII-_ILCCI;JAI\_RAIIB?OS'\:i_IFIQL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, . EACH
63 | 632 |20731|PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, AS PER PLAN 6 EACH
64 | 632 |26000 |PEDESTRIAN PUSHBUTTON 6 EACH
65 | 632 |25000|COVERING OF VEHICULAR SIGNAL HEAD 16 | EACH
66 | 632 25010 |COVERING OF PEDESTRIAN SIGNAL HEAD 6 EACH

3/2/23




WAR-741-17.21 - PID 113721

67 | 632 |40500|SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1640 FT

68 | 632 |40700|SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG 2030 | FT

69 | 632 |64010|SIGNAL SUPPORT FOUNDATION 4 EACH
70 | 632 |64020 |PEDESTAL FOUNDATION 4 EACH
71| 632 |64950|TEST HOLE PERFORMED 4 EACH
72 | 632 65200 |LOOP DETECTOR LEAD-IN CABLE 2003 FT

73 | 632 |68200 |POWER CABLE, 2 CONDUCTOR, NO. 6 AWG 25 FT

74 | 632 |69800 |SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG 25 FT

75 | 632 |70001 |POWER SERVICE, AS PER PLAN 1 EACH
76 | 632 |72141|SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER PLAN 1 EACH
77 | 632 |72151|SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER PLAN 3 EACH
78 | 632 |89751|PEDESTAL, 15', AS PER PLAN 4 EACH
79 | 632 |90100 [REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EACH
80 | 632 |62830 |INTERCONNECT, MISC.. RECONNECTION OF INTERCONNECT 1 LUMP
81 | 633 |65511|CABINET, TYPE TS-2, AS PER PLAN 1 EACH
82 | 633 |67100|CABINET FOUNDATION 1 EACH
83 | 633 |67200|CONTROLLER WORK PAD 1 EACH
84 | 633 |[75001 |UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS PER PLAN 1 EACH
85| 809 |69101|STOP LINE RADAR DETECTION, AS PER PLAN 4 EACH
86 | 809 |69001|ADVANCE RADAR DETECTION, AS PER PLAN 3 EACH
87 | 809 [69123|ATC CONTROLLER, AS PER PLAN 1 EACH

TRAFFIC SIGNAL suBTOTAL [N s ;
MAINTENANCE OF TRAFFIC

88 [ 410 [12000|TRAFFIC COMPACTED SURFACE, TYPE A OR B 10 cY

89 | 614 |11110|LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 24 | HOUR
90 | 614 |13000|ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 10 cY

91 | 614 |10000 |WATER 10 | MGAL

MAINTENANCE OF TRAFFIC SUBTOTAL [N s ;
MISCELLANEOUS

92 [ 614 [11000 |MAINTAINING TRAFFIC 1 LUMP
93 | 623 |10000 |CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
94 | 623 [10000|MOBILIZATION 1 LUMP

3/2/23




WAR-741-17.21 - PID 113721

MISCELLANEOUS SUBTOTAL $
PART 1 Total

5 3/2/23




ODOT PID 113721 WAR-741-17.21 Project
Warren County Transportation Improvement District

PLAN HOLDERS LIST

ODOT PID 113721 WAR-741-17.21 Project

Individuals or companies can be added to the plan holders list by contacting Krystal Powell at
krystal.powell@co.warren.oh.us

Name Company Phone Number E-mail Address

Jen Foley Sunesis 513-326-6000 estimating@sunesiscc.com

Construction Co.
Tyler Holden KT Supply LTD. 513-200-3432 Holden.tyler@gmail.com

Stephen Taulbee | Capital Electric 937-424-2550 Steve.taulbee@capitalelectric.com

Jr. Line Builders
Jamie Gross Barrett Paving 513-422-4662 bfultz@barrettpaving.com
Tracy Powell Bansal 513-874-5410 ext. | Tracy.powell@bansalinc.com

Construction Inc. 12
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Addendum #2
February 14, 2023

SR741 17.21 (PID 113721)

Section Ill General Provision: Il 700.3 shall be entirely deleted.

Section IV Bid Proposal and Bid Guaranty: ODOT shall be added as an additional Obligee on the
Bid Guaranty and Contract Bond.

WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT

210 Main Street, Lebanon, OH 45036 | PHONE (513) 925-3301 FAXx (513) 925-3323



Addendum #1
February 13, 2023

WAR-741-17.21 - PID 113721

Attached is the Bid Proposal (5 sheets) for the above referenced Project. A hard copy filled out
by the contractor shall be submitted with the bid.

Also, available upon request from Dan Corey is a Bid Proposal excel spreadsheet.

WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT

210 Main Street, Lebanon, OH 45036 | PHONE (513) 925-3301 FAXx (513) 925-3323



WAR-741-17.21 - PID 113721

Ref Item Item Unit Total
No. No. Ext Item Description Quantity] Unit Price Cost
ROADWAY

1 201 11000 |CLEARING AND GRUBBING, AS PER PLAN 1 LUMP

2 202 23000 |PAVEMENT REMOVED 244 SY

3 202 30000 |WALK REMOVED 1,981 SF

4 202 32000 |CURB REMOVED 19 FT

5 202 32500 |CURB AND GUTTER REMOVED 435 FT

6 202 35100 |PIPE REMOVED, 24" AND UNDER 8 FT

7 202 35200 |PIPE REMOVED, OVER 24" 29 FT

8 202 58100 |CATCH BASIN REMOVED 3 FT.

9 202 98000 |REMOVAL MISC.:LANDSCAPING ITEMS 1 LUMP

10 203 10000 |[EXCAVATION 497 CcY

11 203 20000 [IEMBANKMENT 4 CcY

12 204 10000 |SUBGRADE COMPACTION 640 SY

13 204 13000 |EXCAVATION OF SUBGRADE 214 CcY

14 204 30010 | GRANULAR MATERIAL, TYPE B 214 CcY

15 204 45000 |PROOF ROLLING 1 HOUR

16 204 50000 |GEOTEXTILE FABRIC 640 SY

17 608 10000 |4" CONCRETE WALK 1822 SF

18 608 52000 |CURB RAMP 70 SF

19 623 38500 [MONUMENT ASSEMBLY 2 EACH

20 623 40520 |RIGHT-OF-WAY MONUMENT 1 EACH

roADWAY susTOTAL [N :
EROSION CONTROL

21 659 00500 |SEEDING AND MULCHING, CLASS 1 717 SY

22 659 20000 |COMERCIAL FERTILIZER 0.08 TON

23 659 31000 |LIME 0.12 ACRE

24 659 35000 |WATER 4 MGAL

25 832 30000 |[EROSION CONTROL 13000 | EACH

2/11/23




WAR-741-17.21 - PID 113721

EROSION CONTROL SUBTOTAL- $

DRAINAGE
26 | 605 |06020|4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 601 FT
27 | 611 |00410|4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 33 FT
28 | 611 | 04400 |12" CONDUIT, TYPE B 33 FT
29 | 611 |16400|36" CONDUIT, TYPE B 17 FT
30 | 611 |16401|36" CONDUIT, TYPE B, AS PER PLAN 12 FT
31| 611 |98150 |CATCH BASIN, NO. 3 1 EACH
32 | 611 |98180 |CATCH BASIN, NO. 3A 2 | EACH
33 | 611 |99574 |MANHOLE, NO. 3, (60" 2 | EACH
34 | 611 |99654 |MANHOLE ADJUSTED TO GRADE 2 | EACH
DRAINAGE SUBTOTAL [N s -
PAVEMENT
28 | 254 |01000 |PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH) 777 | SY
29 | 301 |56000 |ASPHALT CONCRETE BASE, PG64-22, (449) 99 cY
28 | 304 |20000 |AGGREGATE BASE 107 | cv
29 | 407 |20000 |[NON-TRACKING TACK COAT 216 | GAL
30 | 441 |70100 |ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M 45 cY
31 | 441 |70300 |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) 92 cY
32 | 609 |12000 |COMBINATION CURB AND GUTTER, TYPE 2 426 FT
33 | 609 |26000|CURB, TYPE 6 16 FT
PAVEMENT sUBTOTAL [N s -
LIGHTING
34 | 625 14501 |LIGHT POLE FOUNDATION, AS PER PLAN 1 EACH
35 | 625 |35011|REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLAN 1 EACH
LiGHTING suBTOTAL [N s -
TRAFFIC CONTROL
36 | 630 |03100 | GROUND MOUNTED SUPPORT, NO. 3 POST 51 FT
37 | 630 |79100 |SIGN HANGER ASSEMBLY, MAST ARM EACH
38 | 630 |79500 |SIGN SUPPORT ASSEMBLY, POLE MOUNTED EACH

2/11/23




WAR-741-17.21 - PID 113721

39 [ 630 [80100][SIGN, FLAT SHEET 51.1 SF
40 | 630 |84900 |REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
41| 630 |[85100|REMOVAL OF GROUND MOUNTED SIGN AND REERECTION 2 EACH
42 | 630 |86002|REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 3 EACH
43 | 630 |00104|EDGE LINE, 6", WHITE 0.11 | MILE
44 | 630 |00500|STOP LINE, 24" 60 FT
45 | 630 |00620|CROSSWALK LINE, 12" 255 FT
46 | 630 |01300 |LANE ARROW, 8' 4 EACH
47 | 630 [01300[LANE ARROW, 6' 2 EACH
48 630 01500 |DOTTED LINE, 4" 435 FT
49 | 630 |01630|BIKE LANE SYMBOL MARKING 2 EACH
50 | 630 |60000|GREEN COLORED PAVEMENT FOR BIKE LANES 732 SF
TRAFFIC coNTRoL suBTOTAL [N s -
TRAFFIC SIGNALS
51 | 625 [25400|CONDUIT, 2", 725.04 111 FT
52 | 625 [25500|CONDUIT, 3", 725.04 51 FT
53 | 625 |25904 |CONDUIT, JACKED OR DRILLED, 725.05, 4" 408 FT
54 | 625 29000 |TRENCH 118 FT
55 | 625 |29400 |[TRENCH IN PAVED AREA 37 FT
56 | 625 |30700|PULL BOX, 725.08, 18" 1 EACH
57 | 625 [30706|PULL BOX, 725.08, 24" 4 EACH
58 | 625 |32000|GROUND ROD 9 EACH
59 | 625 |36010 |UNDERGROUND WARNING/MARKING TAPE 155 FT
60 | 631 |90501 [INTERNALLY ILLUMINATED FIXED MESSAGE SIGN, AS PER PLAN 4 EACH
VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS, 1-WAY,
61| 632 [05008 | N T e (LED) 12 | EACH
52 | 632 lososs \é(IEJII-_ILCCI;JAI\_RAIIB?OS'\:i_IFIQL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, . EACH
63 | 632 |20731|PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, AS PER PLAN 6 EACH
64 | 632 |26000 |PEDESTRIAN PUSHBUTTON 6 EACH
65 | 632 |25000|COVERING OF VEHICULAR SIGNAL HEAD 16 | EACH
66 | 632 25010 |COVERING OF PEDESTRIAN SIGNAL HEAD 12| EACH

2/11/23




WAR-741-17.21 - PID 113721

67 | 632 |40500|SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 4 EACH
68 | 632 |40700|SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG 6 EACH
69 | 632 |64010 |SIGNAL SUPPORT FOUNDATION 6 EACH
70 | 632 |64020 |PEDESTAL FOUNDATION 16 | EACH
71| 632 |64950 |TEST HOLE PERFORMED 4 EACH
72 | 632 |65200 |LOOP DETECTOR LEAD-IN CABLE 2003 | FT
73 | 632 |68200 |POWER CABLE, 2 CONDUCTOR, NO. 6 AWG 25 FT
74 | 632 |69800|SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG 25 FT
75| 632 |70001|POWER SERVICE, AS PER PLAN 1 EACH
76 | 632 |72141|SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER PLAN 1 EACH
77 | 632 |72151|SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER PLAN 3 EACH
78 | 632 |89751|PEDESTAL, 15', AS PER PLAN 4 EACH
79 | 632 |90100 |REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EACH
80 | 633 |65511|CABINET, TYPE TS2, AS PER PLAN 1 EACH
81 | 633 |67100|CABINET FOUNDATION 1 EACH
82 | 633 |67200|CONTROLLER WORK PAD 1 EACH
83 | 633 |75001|UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS PER PLAN 1 EACH
84 | 809 |69101|STOP LINE RADAR DETECTION, AS PER PLAN 4 EACH
85| 809 |69001|ADVANCE RADAR DETECTION, AS PER PLAN 3 EACH
86 | 809 |69123|ATC CONTROLLER, AS PER PLAN 1 EACH
TRAFFIC SIGNAL SUBTOTAL [ s -
MAINTENANCE OF TRAFFIC
87 | 410 |12000 | TRAFFIC COMPACTED SURFACE, TYPE A OR B 10 cY
88 | 614 |11110 |LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 24 | HOUR
89 | 614 |13000 |ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 10 cY
90 | 614 |10000 |WATER 10 | MGAL
MAINTENANCE OF TRAFFIC SUBTOTAL [ s -
MISCELLANEOUS
91| 614 |11000 |MAINTAINING TRAFFIC 1 LUMP
92 | 623 |10000 | CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
93 | 623 |10000|MOBILIZATION 1 LUMP
msceLLANEous suBTOTAL [ s -

4

2/11/23




WAR-741-17.21 - PID 113721

PART 1 Total| $

5 2/11/23
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NHS PROJECT ——— YES *
DESIGN EXCEPTIONS S@‘/ # ENTIRE PLAN SET
NONE g( P EXCEPT LISTED BELOW
Exe)
et SUPPLEMENTAL SPECIAL —
— e
A %g NLZ-ESIGN WAIVERS P STANDARD CONSTRUCTION DRAWINGS SPECIFICATIONS| PROVISIONS N
BP-3.1 1/21/22[HL-30.11 _ 1/15/2]|TC-21.21 _7/15/22) 800-2019 t
SIGNED: BP-5.1  7/15/22|HL-30.22 1/15/21|TC-41.20 10/18/13 SEE PROPOSAL 1
DATE: BP-7.1 1/21/22 TC-41.40 10/18/13 809 7/15/22 ;
] MT-95.31 7/19/19|TC-41.41  7/19/19 532 7/15/22
ENGINEERS SEAL:  |mg=3 7/16,/21MT-95.32 4719719 TC-42.20 10718713 909 75722 i
MOT, TRAFFIC CONTROL 8|CB-34 7/16/21MT-99.20 4/19/19|TC-52.20 1/15/2] 1d
Know what's below. DRAINAGE MH-3 7/16/21\MT-101.90 7/17/20|TC-71.10  7/15/22| <
Call bsforsvou di. KE OF g DM-1.1 7/17/20\MT-105.10 1/17/20{TC-74.10 _1/21/22
yondy Jacob O DM-1.2 7/16/21\MT-110.10  7/19/13|TC-81.22 7/15/22) ;
. DM~4.3 1/15/16 7C-83.20 1/15/22
PLAN PREPARED BY: g e g DM-4.4 1/15/16|RM-1.1 1/15/21|TC-85.10 4/17/20 ,éé @\'
> TC-85.20 7/20/18
1Bl GROUP O@ %‘U APPRO VELﬁ
23 Triangle Park Drive S/ONAL 5
H @ U Ghnent, o 4346 U5 ol ¥ Bede DATE err ENGINEER, CITY OF
ibigroup.com DA TE 12/1550*2’2 SPR[NGBORO v
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PRIMARY PROJECT CONTROL INFORMATION
GRID COORDINATES ORTHOMETRIC
POINT
NUMBER U.S. SURVEY FEET HEIGHT DESCRIPTION STATION | OFFSET
EASTING (ELEVATION)
1BI GROUP CAPPED
CP#1 1480634.4286 914.950 G5 /gﬁ;?EB AR 785+67.42 | 66.57'LT
CP#2 1480593.7532 908.340 18l i’;g%’;gﬁgp ED | 780+57.16 | 59.54'LT
1BI GROUP CAPPED
CP#5 1480771.9922 918.610 G5 /gﬁ;?EB AR 788+28.29 | 47.08'RT
€ R/W VILLAGE PARK BLVD.—~_&
Q
S
& P2 STA. 786+24.99 € R/W & CONST. SR 741 =
” STA. 100+00.00 € R/W REMICK BLVD.
95
S BEGIN WORK
#
= STA. 781+00.00 BEGIN PROJECT CP#]
o STA. 782+00.00
@ E201 (173)
Q
9
S
x R/W S Ex R7W

N
)

\

78 78
N{05°2148" £

/

3
|

VILLAGE PARK BLVD

< E201173)]

END PROJECT
END WORK
STA. 787+50.00

PROP. RESURFACING
PROP. FULL DEPTH PVT.

787 788 789

@

80

70
HORIZONTAL
SCALE IN FEET

20

F

CALCULATED] 0
AMP
CHECKED
KMK

«

SR — Ex RIWN——e__ = — —— =
\“*\iiii:i:::::jj—;NQ” """"""""""" T~

S~IOXG -

CONST. LIMITS EXISTING

LANDSCAPE AREA

¢ R/W REMICK BLVD.

101

REMICK BLVD

M/Y X3

102

103

\—STA. 786+28.39|€ R/W & CONST. SR 741 =
STA. 1+00.00 € R/W VILLAGE PARK BLVD.

S84°38712" E 1
Hy x5

103

CITY OF SPRINGBORO CORP. LINE

SCHEMATIC PLAN

WAR-741-17.21
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EXISTING LEGEND

(A) ASPHALT SURFACE COURSE (T=1 1/4")

(B) ASPHALT INTERMEDIATE COURSE (T=I 3/47)
(C) BITUMINOUS AGGREGATE BASE (T=7"

(D) AGGREGATE BASE (T=6"

(E) EX. CONC. WALK

PROPOSED LEGEND

@ ITEM 204 - SUBGRADE COMPACTION AND PROOF ROLLING

@ ITEM 204 - EXCAVATION OF SUBGRADE (T=12")

@ ITEM 204 - GRANULAR MATERIAL, TYPE B (T=12%)

@ ITEM 204 - GEOTEXTILE FABRIC

@ ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (T=3")

@ ITEM 301 - ASPHALT CONCRETE BASE, PG64-22, (449) (T=7") [PLACED IN TWO LIFTS]
@ ITEM 304 - AGGREGATE BASE (T=6")

ITEM 407 - NON-TRACKING TACK COAT
(APPLIED AT 0.055 GAL/SY AVG FOR NEW PAVEMENT)
(APPLIED AT 0.085 GAL/SY AVG FOR PLANED ASPHALT SURFACE)

(9) ITEM 441 - ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M [T=I 1/4°]

ITEM 441 - ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) [T=1 3/4°]

(1) ITEM 441 - ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) [T=VARIABLE (1" TO 2]
(12) ITEM 605 - 4” BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC

() ITEM 608 - 4” CONCRETE WALK

ITEM 609 - COMBINATION CURB AND GUTTER, TYPE 2

(B) ITEM 659 - SEEDING AND MULCHING, CLASS I

ITEM 609 - CURB, TYPE 6

NOTES

1. FOR FULL DEPTH PAVEMENT WIDENING, THE EXISTING
PAVEMENT EDGES SHALL BE SAWCUT PER ODOT C&MS
202.05 AT LOCATIONS SHOWN IN THE ROADWAY PLANS OR
TO SOUND PAVEMENT AS DIRECTED BY THE ENGINEER.

SAWCUT

(SEE NOTE /)—\

RESTORE
ISLAND WITH
MULCH

2" MIN., TYP.

[

SAWCUT
(SEE NOTE 1)

SPLITTER ISLAND EDGE COURSE DETAIL - REMICK BLVD.

> >
N e
3 € R/W & CONST. SR 741 x
, 78’ 56.5’ )
10.0
8 12 12 EXLT 12’ 127 8
5 | EX SHOULDER EX LANE , EX LANE 4 4’ 2| TURNLANE EX LANE EX LANE _EX BIKE LANE 2.5
I T2/ SUN IS S =
EXISTING TYPICAL - SR 741
(PAVEMENT BUILD—UP PER 1994
WAR,/MOT-741—15.53/0.00 EXISTING PLANS)
> >
e e
& € R/W & CONST. SR 741 x
, 78’ 56.5’
10.0" 5’ BIKE 127
& 12 12 LT 12 12 LANE _ RT TURN LANE
5 | EX SHOULDER EX LANE , EX LANE 4 4 2 TURN LANE EX LANE EX LANE @ e, B rve. 25
PROFILE SANCUT (SEE
[ S S S 2.00% GRADE \|2.00%[C] [
B 1 ! _ £.V0A I .00%
- \ -D//E—::Efffffff’*l**’****zfzfizii—’7 T E=EE=======—==="—=m—g—==————__ _\ 2.00%
— - — — -
r_

PROPOSED TYPICAL - SR 741

STA. 782+00.00 TO STA. 785+37.64

STA. 785+37.64 TO 787+37.57, SEE INTERSECTION DETAILS

[AlVARIES 5.86" TO 7.00: STA. 782+00.00 TO 782+50.00
[BI VARIES 2.04° TO 10.00": STA. 782+00.00 TO 782+50.00
[C] SEE INTERSECTION DETAIL FOR CROSS SLOPE TRANSITION

©|®

CALCULATED

AMP
CHECKED
KMK

TYPICAL SECTIONS
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GENERAL
ROUNDING

THE ROUNDING AT SLOPE BREAKPOINTS SHOWN ON THE TYPICAL SECTIONS APPLY TO ALL
CROSS-SECTIONS EVEN THOUGH OTHERWISE SHOWN.

UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS
TOGETHER WITH THEIR RESPECTIVE OWNERS:

CABLE

AT&T

ATTN: ALAN STUTES
7201 FAR HILLS AVENUE
CENTERVILLE, OH 45459
(937) 296-3588

ELECTRIC

DUKE ENERGY

ATTN: TROY DITTMER

139 EAST FOURTH STREET
ROOM 467 EX
CINCINNATI, OHIO 45202
(513) 458-3844

FIBER

WINDSTREAM

ATTN: LEON TAYLOR
2165 STATE ROUTE 133 S.
BLANCHESTER, OH 45107
(937) 725 56358

GAS

DUKE ENERGY

ATTN: MARK BRANSCUM
139 E. 4TH ST
CINCINNATI, OHIO 45202,
(513) 287-2517

FIBER

LUMEN TECHNOLOGIES
ATTN: TERRY SPAW

9460 MERIDIAN WAY
WEST CHESTER, OH 45069
(513) 615-2282

FIBER

CROWN CASTLE

ATTN: CRAIG SNELL

10188 INTERNATIONAL BLVD.
CINCINNATI, OH 45246

(216) 810-7165

WATER

CITY OF SPRINGBORO
ATTN: ELMER DUDAS

320 WEST CENTRAL AVENUE
SPRINGBORO, OH 45066
(937) 748-4365

FIBER

CHARTER COMMUNICATIONS
ATTN. PAUL BIRETTA
10920 KENWOOD ROAD
CINCINNATI, OH 45242
(513) 386 5808

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS OBTAINED
FROM THE OWNERS AS REQUIRED BY SECTION 153.64 O.R.C.

CONSTRUCTION NOISE

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT MAY BE AFFECTED BY
CONSTRUCTION NOISE. IN ORDER TO MINIMIZE ANY ADVERSE CONSTRUCTION NOISE
IMPACTS, DO NOT OPERATE POWER-OPERATED CONSTRUCTION-TYPE DEVICES BETWEEN THE
HOURS OF 10 P.M. AND 6 A.M. IN ADDITION, DO NOT OPERATE AT ANY TIME ANY DEVICE
IN SUCH A MANNER THAT THE NOISE CREATED SUBSTANTIALLY EXCEEDS THE NOISE
CUSTOMARILY AND NECESSARILY ATTENDANT TO THE REASONABLE AND EFFICIENT
PERFORMANCE OF SUCH EQUIPMENT .

SURVEY PARAMETERS

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL POSITIONING ON ODOT PROJECTS.
SEE SHEET 2 OF THE PLANS FOR A TABLE CONTAINING PROJECT CONTROL INFORMATION.

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, AND HORIZONTAL
POSITIONING PARAMETERS FOR ALL SURVEYING:

HORIZONTAL POSITIONING

PROJECT CONTROL
POSITIONING METHOD:
MONUMENT TYPE:

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM:  NAVD88

GEOQID:

REFERENCE FRAME:

STATIC

TYPE B ELLIPSOID:

COORDINATE SYSTEM:
COMBINED SCALE FACTOR : 0.0
ORIGIN OF COORDINATE SYSTEM: 0,0

2009

MAP PROJECTION:

GRS80
LAMBERT

CONFORMAL CONIC
OHIO SOUTH ZONE

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE ORIGINAL SURVEY TO
RESTORE ALL MONUMENTS RELATED TO PRIMARY PROJECT CONTROL THAT ARE DAMAGED
OR DESTROYED BY CONSTRUCTION ACTIVITIES. RESTORE THE DAMAGED OR DESTROYED

MONUMENTS IN ACCORDANCE WITH ODOT CMS 623.

UNITS ARE IN U.S. SURVEY FEET. USE THE FOLLOWING CONVERSION FACTOR:
I METER = 3.28083333333 U.S. SURVEY FEET.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY.

PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND
WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR
OUTSIDE THESE WORK LIMITS.

CLEARING AND GRUBBING

REMOVE ALL TREES AND STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE
CONSTRUCTION LIMITS UNDER THE LUMP SUM BID FOR ITEM 201, CLEARING AND GRUBBING.
THE FOLLOWING IS AN APPROXIMATE ESTIMATE OF THE NUMBER OF TREES AND STUMPS

TO BE REMOVED.

SIZES NO. TREES NO. STUMPS
3” 1 0
6” 1 0
8” 1 0
0" 1 0
2" 1 0

TOTAL

~—— e~~~

NAD83 (CORS96)

ITEM 202 - REMOVAL MISC.: LANDSCAPING ITEMS

THE CONTRACTOR SHALL BE RESPONSIBLE TO REMOVE PRIVATE LANDSCAPING ITEMS
LABELED AS “TBR” AS SHOWN ON THE PLAN AND DISPOSE OF ALL MATERIALS PROPERLY.

A LUMP SUM QUANTITY FOR ITEM 202 - REMOVAL MISC.: LANDSCAPING ITEMS HAS BEEN
CARRIED TO THE GENERAL SUMMARY FOR THIS WORK.

ITEM 204 - PROOF ROLLING
THE FOLLOWING QUANTITY IS PROVIDED IN THE GENERAL SUMMARY TO ADDRESS
LOCATIONS REQUIRING PROOF ROLLING.

ITEM 204 - PROOF ROLLING ! HOUR

ITEM 204 - SUBGRADE COMPACTION AND PROOF ROLLING
CONSTRUCT THE SUBGRADE AS FOLLOWS AND IN THE FOLLOWING SEQUENCE:

I. SHAPE THE SUBGRADE TO WITHIN 0.2 FEET OF THE PLAN SUBGRADE ELEVATION.
2. COMPACT THE SUBGRADE ACCORDING TO C&MS 204.03.

3. APPROXIMATE LIMITS FOR EXCAVATION OF UNSTABLE SUBGRADE ARE SHOWN AND
LABELED ON THE CROSS SECTIONS AS UNSTABLE SUBGRADE. THE ENGINEER WILL
IDENTIFY THE ACTUAL LIMITS OF EXCAVATION FOR UNSTABLE SUBGRADE BASED ON
THE PROOF ROLLING RESULTS AND VISUAL OBSERVATIONS.

PROOF ROLL THE COMPACTED SUBGRADE ACCORDING TO C&MS 204.06.

4. EXCAVATE UNSTABLE SUBGRADE AS DIRECTED BY THE ENGINEER AND STABILIZE BY
REPLACING WITH THE SPECIFIED MATERIALS ACCORDING TO C&MS 204.07.
EXCAVATIONS WILL EXTEND 18 INCHES BEYOND THE EDGE OF THE SURFACE OF THE
PAVEMENT, PAVED SHOULDERS, OR PAVED MEDIANS.

5. PROOF ROLL THE STABILIZED AREAS ACCORDING TO C&MS 204.06 TO VERIFY
STABILITY.

6. FINE GRADE THE SUBGRADE TO THE SPECIFIED GRADE.

THE QUANTITY FOR EXCAVATING THE UNSUITABLE SUBGRADE IS PAID UNDER ITEM 204
EXCAVATION OF SUBGRADE.

SEEDING AND MUL CHING
THE FOLLOWING QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY ARE
PROVIDED TO PROMOTE GROWTH AND CARE OF PERMANENT SEEDED AREAS:

ITEM 659 - SEEDING AND MULCHING, CLASS 1 717 SY
ITEM 659 - COMMERCIAL FERTILIZER 0.08 TON
ITEM 659 - LIME 0.12 ACRE
ITEM 659 - WATER 4 M GAL

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED SOIL BETWEEN
THE RIGHT-OF-WAY LINES, AND WITHIN THE CONSTRUCTION LIMITS FOR AREAS OUTSIDE
THE RIGHT-OF-WAY LINES COVERED BY WORK AGREEMENT OR SLOPE EASEMENT. QUANTITY
CALCULATIONS FOR SEEDING AND MULCHING ARE BASED ON THESE LIMITS.

GlIBA- AIRWAY/HIGHWAY CLEARANCE FOR AIRPORTS AND HELIPORTS

THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE INFLUENCE AREA OF A PUBLIC
USE AIRPORT OR HELIPORT. NO TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT
AT MAXIMUM OPERATING HEIGHT SHALL EXCEED A HEIGHT OF 50 FT. IF ANY TEMPORARY
STRUCTURES OR CONSTRUCTION EQUIPMENT WILL EXCEED THIS HEIGHT, FURTHER
COORDINATION WITH THE FEDERAL AVIATION ADMINISTRATION (FAA), AND THE ODOT
OFFICE OF AVIATION, WILL BE NECESSARY PRIOR TO ERECTING SUCH TEMPORARY
STRUCTURES OR OPERATING SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL BE
REQUIRED TO FILE A NEW FAA FORM 7460-1, ADVISING THE FAA THAT THE AERONAUTICAL
STUDY IS BEING RESUBMITTED AND THAT AN ALTERATION TO THE ORIGINAL SUBMISSION IS
REQUESTED.

NOTIFY THE ODOT OFFICE OF AVIATION WHEN RESUBMITTING FAA FORM 7460-1. NO
TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT SHALL EXCEED THE PERMISSIBLE
HEIGHT, UNTIL A COPY OF THE FAA APPROVAL AND THE ODOT OFFICE OF AVIATION PERMIT

HAS BEEN FURNISHED TO THE PROJECT ENGINEER. FAA APPROVAL MAY TAKE UP TO 45 DAYS.

ALL SUBMISSIONS SHALL BE DIRECTED TO THESE OFFICES:

Federal Aviation Administration Ohio Department of Transportation
Southwest Regional Office Office of Aviation

Obstruction Evaluation Group 2829 West Dublin-Granville Road
10101 Hillwood Parkway Columbus, Ohio 43235

Fort Worth, TX 76177

FAX: (817) 222-5920, ht1p://ceaaa.faa.gov

MONUMENT ASSEMBLIES
CONSTRUCT MONUMENT ASSEMBLIES IN ACCORDANCE WITH THE DETAILS SHOWN ON THE
STANDARD CONSTRUCTION DRAWINGS AND AT THE LOCATIONS SHOWN ON R/W SHEET 2/8.

CROSSINGS AND CONNECTIONS TO EXISTING PIPES AND UTILITIES

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER
OR UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE
THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE

AND GRADE BEFORE STARTING TO LAY THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT, OR EXISTING
APPURTENANCE TO BE CONNECTED, DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A
CHANGE IN THE PLAN CONDUIT SLOPE, THE ENGINEER SHALL BE NOTIFIED BEFORE STARTING
CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH WILL BE AFFECTED BY
THE VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT AN EXISTING SEWER OR
UNDERGROUND UTILITY IF CONSTRUCTED AS SHOWN ON THE PLAN, THE ENGINEER SHALL BE
NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY

PORTION OF THE PROPOSED CONDUIT WHICH WOULD BE AFFECTED BY THE INTERFERENCE
WITH AN EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE
CONTRACT PRICE FOR THE PERTINENT 611 CONDUIT ITEM.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE FINAL ACCEPTANCE BY
THE STATE, REPRESENTATIVES OF THE STATE AND THE CONTRACTOR, ALONG WITH LOCAL
REPRESENTATIVES, SHALL MAKE AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO
REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY THE WORK. THE CONDITION OF THE
EXISTING CONDUITS AND THEIR APPURTENANCE SHALL BE DETERMINED FROM FIELD
OBSERVATIONS. RECORDS OF THE INSPECTION SHALL BE KEPT IN WRITING BY THE STATE.

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES CONSTRUCTED AS A PART OF
THE PROJECT SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN CONDITION BEFORE
THE PROJECT WILL BE ACCEPTED BY THE STATE.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES SHALL BE
MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT DETERMINED BY
THE ORIGINAL INSPECTION. ANY CHANGE IN THE CONDITION RESULTING FROM THE
CONTRACTOR’S OPERATIONS SHALL BE CORRECTED BY THE CONTRACTOR TO THE
SATISFACTION OF THE ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT
PRICE FOR THE PERTINENT 611 CONDUIT ITEMS.

MANHOLES, CATCH BASINS AND INLETS REMOVED OR ABANDONED
ALL CASTINGS SHALL BE CAREFULLY REMOVED AND STORED WITHIN THE RIGHT OF WAY FOR
SALVAGE BY CITY FORCES.

PAYMENT FOR ALL OF THE ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE
PERTINENT 202 ITEM.

MANHOLE NO. 3 (D5, STA 785+89.42)

MANHOLE (D5) AT STA 785+89.42 SHALL FOLLOW SCD MH-3. NOTE THE BASE I1.D. SHALL BE
60" WITH A FLAT SLAB TOP. PROVIDE A LOW PROFILE MANHOLE FRAME (+/- 3" WITH A
HEAVY DUTY RATING.

ITEM 611 - 36" CONDUIT, TYPE B, AS PER PLAN

TO ENABLE CONSTRUCTION OF THE MANHOLE (D5) IN ACCORDANCE WITH THE STANDARD
CONSTRUCTION DRAWINGS, THE OUTSIDE DIAMETER OF THE 36” PIPES CONNECTING TO THE
MANHOLE SHALL BE NO GREATER THAN 42”.

ITEM 625- LIGHT POLE FOUNDATION, AS PER PLAN
ITEM 625- REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLAN

THESE ITEMS SHALL CONSIST OF REMOVING THE EXISTING LIGHT POLE, CONSTRUCTING A
NEW FOUNDATION, WIRING THE NEW POLE, RECONNECTION TO THE CIRCUIT AND
REERECTING THE LIGHT POLE AT STA. 786+22.82. THE CONTRACTOR SHALL VERIFY THE
EXPOSED HEIGHT OF THE EXISTING FOUNDATION PRIOR TO REMOVAL. THE NEW
FOUNDATION SHALL BE CONSTRUCTED PER HL-20.11 EXCEPT THE FOUNDATION SHALL BE
EXTENDED ABOVE THE GROUND LINE THE SAME HEIGHT AS THE EXISTING FOUNDATION.
THE BOLT SPACING SHALL MATCH THE EXISTING POLE. BOLT DIAMETER SHALL BE 3. THE
MANUFACTURER OF THE EXISTING POLE IS MCGRAW-EDISON, CATALOG NUMBER
SSS5A25SWCMI.

ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THE ABOVE
DESCRIBED WORK SHALL BE INCLUDED IN THE CONTRACT PRICE BID FOR THE FOLLOWING
ITEMS:

ITEM 625- LIGHT POLE FOUNDATION, AS PER PLAN

ITEM 625- REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLAN

! EACH
! EACH
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ITEM 614, MAINTAINING TRAFFIC

A MINIMUM OF 2 LANES OF TRAFFIC IN EACH DIRECTION SHALL
BE MAINTAINED AT ALL TIMES BY USE OF THE EXISTING
PAVEMENT AND THE COMPLETED PAVEMENT WITH THE FOLLOWING
EXCEPTIONS:

- A MINIMUM OF 1 LANE OF NORTHBOUND TRAFFIC SHALL BE
MAINTAINED TO ALLOW FOR THE CONSTRUCTION OF THE
STORM SEWER FROM DAZ TO D3.

- A MINIMUM OF | LANE OF NORTHBOUND TRAFFIC SHALL BE
MAINTAINED DURING THE PLACEMENT OF THE SURFACE
COURSE.

THE CONTRACTOR MAY CLOSE THE WESTBOUND LEFT TURN LANE
ON REMICK BLVD DURING ACTIVE CONSTRUCTION TO ENABLE
WORK WITHIN THE MEDIAN ISLAND TO BE COMPLETED. REFER TO
STANDARD CONSTRUCTION DRAWING MT-95.32. LEFT TURN LANE
SHALL BE OPEN AT THE END OF EACH WORK DAY AND WHEN
ACTIVE CONSTRUCTION IS NOT OCCURING IN THE MEDIAN AREA.

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL
BE OPEN TO TRAFFIC DURING THE FOLLOWING DESIGNATED
HOLIDAYS OR SPECIAL EVENTS:

NEW YEARS (OBSERVED)
GENERAL/REGULAR ELECTION DAY (NOV)
TOTAL SOLAR ECLIPSE (TSE) (4/8/24)
THANKSGIVING

MEMORIAL DAY

CHRISTMAS (OBSERVED)

FOURTH OF JULY (OBSERVED)

LABOR DAY

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS

ON THE DAY OF THE WEEK ON WHICH THE HOLIDAY OR EVENT
FALLS. THE FOLLOWING SCHEDULE SHALL BE USED TO DETERMINE
THIS PERIOD:

DAY OF HOLIDAY

OR SPEC. EVENT TIME ALL LANES MUST BE OPEN TO TRAFFIC
SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY
MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY
MONDAY (TSE) 12:00N FRIDAY THROUGH 6:00 AM WEDNESDAY
TUESDAY 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY
TUESDAY 5:00AM TUESDAY THROUGH 12:00AM WEDNESDAY
(GEN./REG. ELECTION)

WEDNESDAY  12:00N TUESDAY THROUGH 6:00 AM THURSDAY

THURSDAY 12:00N WEDNESDAY THROUGH 6:00 AM FRIDAY

THURSDAY 6:00AM WEDNESDAY THROUGH 6:00 AM MONDAY
(THANKSGIVING ONLY)

FRIDAY 12:00N THURSDAY THROUGH 6:00 AM MONDAY

SATURDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY

DURING THE SAME PERIODS, MAINTAIN PEDESTRIAN ACCESS IF
PEDESTRIAN ACCESS WAS PRESENT PRIOR TO CONSTRUCTION.

NEWLY CONSTRUCTED LANE ADDITIONS, ONCE COMPLETED AND
INITIALLY OPENED TO TRAFFIC, SHALL BE OPEN TO TRAFFIC
DURING ALL SUBSEQUENT DESIGNATED HOLIDAYS AND SPECIAL
EVENTS, AND RELATED PERIODS OF TIME, SPECIFIED ABOVE.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE
REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A
DISINCENTIVE PER THE LANE VALUE CONTRACT (PN 127).

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS
SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE
INTENT TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC.
LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE
PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A
REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER,
SHALL NOT BE PERMITTED. THE LEVEL OF UTILIZATION OF
MAINTENANCE OF TRAFFIC DEVICES SHALL BE COMMENSURATE
WITH THE WORK IN PROGRESS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED
IN THE GENERAL SUMMARY FOR USE AS DETERMINED BY THE
ENGINEER FOR THE MAINTENANCE OF TRAFFIC.

[gEgU‘”gD TRAFFIC COMPACTED SURFACE, TYPE A OR B
[gEélUb‘/)‘ZD ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
ITEM 616, WATER 5 M. GAL.

WORK ZONE MARKINGS AND SIGNS SHALL BE PLACED IN
ACCORDANCE WITH THE PLANS, STANDARD CONSTRUCTION
DRAWINGS AND THE REQUIREMENTS OF C&MS 614.04 AND
614.11. PAYMENT FOR WORK ZONE MARKINGS AND SIGNS SHALL
?’/ﬁﬁ-’AijC.‘I'LCUDED IN THE LUMP SUM BID FOR MAINTAINING

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN
ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE PORTIONS
OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN

THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING
TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

TRENCH FOR WIDENING

THE OPEN TRENCH SHALL BE ADEQUATELY MAINTAINED AND
PROTECTED WITH DRUMS OR BARRICADES AT ALL TIMES.
PLACEMENT OF PROPOSED SUBBASE AND BASE MATERIAL SHALL
FOLLOW AS CLOSELY AS POSSIBLE BEHIND EXCAVATION
OPERATIONS. THE LENGTH OF WIDENING TRENCH WHICH IS
OPEN AT ANY ONE TIME SHALL BE HELD TO A MINIMUM AND
ngvéél\L/Eé,‘%- ALL TIMES BE SUBJECT TO APPROVAL OF THE

OVERNIGHT TRENCH CLOSING

THE BASE WIDENING SHALL BE COMPLETED TO A DEPTH OF NO
MORE THAN 12 INCHES BELOW THE EXISTING PAVEMENT BY THE
END OF EACH WORK DAY. NO TRENCH SHALL BE LEFT OPEN

OVERNIGHT EXCEPT FOR A SHORT LENGTH (25 FEET OR LESS)
OF A WORK SECTION AT THE END OF THE TRENCH. IN CASE
WORK MUST BE SUSPENDED BECAUSE OF INCLEMENT WEATHER OR
OTHER REASONS, THE TRENCH FOR THE UNCOMPLETED BASE
IZ_V/{I%&;I/\\//A{I\E% SHALL BE BACKFILLED AT THE DIRECTION OF THE

DUST CONTROL

THE CONTRACTOR SHALL FURNISH AND APPLY WATER FOR DUST
CONTROL AS DIRECTED BY THE ENGINEER. THE FOLLOWING
ESTIMATED QUANTITIES HAVE BEEN INCLUDED FOR DUST
CONTROL PURPOSES:

ITEM 616, WATER 5 M. GAL.

MAINTENANCE OF TRAFFIC SIGNAL INSTALLATION

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
TRAFFIC SIGNAL INSTALLATIONS WITHIN THE PROJECT UNDER
THE FOLLOWING CONDITIONS:

1. EXISTING SIGNAL INSTALLATIONS WHICH THE PLANS

REQUIRE THE CONTRACTOR TO ADJUST, MODIFY, ADD

ONTO OR REMOVE, OR WHICH THE CONTRACTOR ACTUALLY
ADJUSTS, MODIFIES OR OTHERWISE DISTURBS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR THE ENTIRE
INSTALLATION (AT AN INTERSECTION) FROM THE TIME HIS
OPERATIONS FIRST DISTURB THE INSTALLATION UNTIL THE
INSTALLATION HAS BEEN SUBSEQUENTLY REMOVED OR MODIFIED
AND THE WORK IS ACCEPTED.

2. NEW OR REUSED SIGNAL INSTALLATIONS OR DEVICES,
INSTALLED BY THE CONTRACTOR. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTENANCE OF THESE FROM THE TIME OF
INSTALLATION UNTIL THE WORK IS ACCEPTED. THE
CONTRACTOR SHALL CORRECT AS QUICKLY AS POSSIBLE ALL
OUTAGES OR MALFUNCTIONS. HE SHALL PROVIDE THE
MAINTAINING AGENCY AND THE ENGINEER SUCH ADDRESSES AND
PHONE NUMBERS WHERE HIS MAINTENANCE FORCES CAN BE
CONTACTED. THE CONTRACTOR SHALL PROVIDE ONE OR MORE
PERSONS TO RECEIVE ALL CALLS AND DISPATCH THE
NECESSARY MAINTENANCE FORCES TO CORRECT OUTAGES. SUCH
A PERSON OR PERSONS MAY BE USED TO PERFORM OTHER
DUTIES AS LONG AS PROMPT ATTENTION IS GIVEN TO THESE
CALLS AND A PERSON IS READILY AVAILABLE CONTINUOUSLY
249 HOURS A DAY, 7 DAYS A WEEK. ALL LAMP OUTAGES, CABLE
OUTAGES, ELECTRICAL FAILURES, EQUIPMENT MALFUNCTIONS
AND MISALIGNED SIGNAL HEADS SHALL BE CORRECTED TO THE
SATISFACTION OF THE ENGINEER WITH THE SIGNAL BACK TO
SERVICE WITHIN FOUR HOURS AFTER THE CONTRACTOR HAS
BEEN NOTIFIED OF THE OUTAGE.

IN THE EVENT NEW SIGNALS ARE DAMAGED PRIOR TO
ACCEPTANCE, ALL DAMAGED EQUIPMENT EXCEPT POLES AND
CONTROL EQUIPMENT SHALL BE REPLACED BY THE CONTRACTOR
TO THE SATISFACTION OF THE ENGINEER WITH THE SIGNAL
BACK IN SERVICE WITHIN 8 HOURS AFTER THE CONTRACTOR’S
NOTIFICATION OF THE OUTAGE. THE CONTRACTOR SHALL
ARRANGE FOR FULL TRAFFIC CONTROL UNTIL THE SIGNAL IS
BACK IN OPERATION. IF POLES AND/OR CONTROL EQUIPMENT
ARE DAMAGED AND MUST BE REPLACED, THE CONTRACTOR SHALL
MAKE TEMPORARY REPAIRS AS NECESSARY TO BRING THE
SIGNAL BACK INTO FULL OPERATION WITHIN THE ALLOWED
8-HOUR PERIOD, AND SHALL MAKE PERMANENT REPAIRS OR
REPLACEMENT AS SOON THEREAFTER AS POSSIBLE.

NONE OF THE ABOVE SHALL BE CONSTRUED AS COLLECTIVE OR
CONSECUTIVE OUTAGE TIME PERIODS AT ANY ONE LOCATION.
THAT IS, WHERE MORE THAN ONE OUTAGE OCCURS AT ANY ONE
LOCATION THEN THE ALLOTTED TIME LIMIT SHALL BE FOR THE
WORST SINGLE OUTAGE.

WHERE OUTAGES ARE THE DIRECT RESULT OF A VEHICLE
ACCIDENT THE RESPONSE OF THE CONTRACTOR SHALL BE AS
OUTLINED ABOVE. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR COLLECTION OF ANY COMPENSATION FOR THIS WORK FROM
THOSE PARTIES RESPONSIBLE FOR THE DAMAGE.

WHERE THE CONTRACTOR HAS FAILED TO, OR CANNOT RESPOND
TO, AN OUTAGE OR SIGNAL EQUIPMENT MALFUNCTION, AT
THESE LOCATIONS WITHIN HIS RESPONSIBILITY, WITHIN
PERIODS AS SPECIFIED ABOVE, THE ENGINEER MAY INVOKE

THE PROVISIONS OF SECTION 105.15 AND ANY SUBSEQUENT

BILLINGS TO THE STATE OR THE CITY OF SPRINGBORO FOR
POLICE SERVICES AND MAINTENANCE SERVICES BY CITY
FORCES SHALL BE DEDUCTED FROM MONIES DUE OR TO BECOME
DUE THE CONTRACTOR IN ACCORDANCE WITH PROVISIONS OF
SECTION 105.15.

THE CONTRACTOR SHALL PROVIDE THE MAINTENANCE SERVICE
ENTIRELY WITH HIS FORCES OR HE MAY CHOOSE TO ENTER
INTO A COOPERATIVE UNDERSTANDING WITH THE LOCAL
MAINTAINING AGENCY TO PROVIDE THE MAINTENANCE.

THE CONTRACTOR SHALL INFORM THE ENGINEER, IN WRITING,
OF THE MAINTENANCE METHOD SELECTED. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR ANY DAMAGE TO ANY TRAFFIC
SIGNAL COMPONENTS REQUIRED TO BE HANDLED DURING THE
RELOCATION OF POLES AND REVISIONS TO THE SIGNAL
SYSTEM. WHEN A TRAFFIC SIGNAL MUST BE TAKEN OUT OF
SERVICE BY THE CONTRACTOR, DUE TO CONSTRUCTION
PROCEDURES, THIS OUTAGE SHALL NOT EXCEED 8 HOURS AND
SHALL NOT INCLUDE THE HOURS OF 7TAM TO 7PM. ANY
SIGNALIZED INTERSECTION, WHERE THE SIGNAL IS OUT OF
SERVICE DUE TO CONSTRUCTION PROCEDURES, OR DUE TO AN
OUTAGE OR MALFUNCTION OF EQUIPMENT AS DESCRIBED ABOVE,
SHALL BE PROTECTED, BY THE CONTRACTOR, BY THE
INSTALLATION OF TEMPORARY “STOP” SIGNS, EXCEPT FOR THE
FOLLOWING INTERSECTIONS WHICH SHALL BE PROTECTED BY
OFF-DUTY CITY OF SPRINGBORO POLICE, HIRED BY THE
CONTRACTOR.

ANY VEHICULAR TRAFFIC SIGNAL HEAD, EITHER NEW OR
EXISTING WHICH WILL BE OUT OF OPERATION SHALL BE
COVERED IN THE MANNER DESCRIBED IN 632.25.

THE CONTRACTOR SHALL MAINTAIN COMPLETE RECORDS OF
MALFUNCTIONS INCLUDING:

I. TIME OF NOTIFICATION OF MALFUNCTION

2. TIME OF WORK CREWS ARRIVAL TO CORRECT THE
MALFUNCTION

3. ACTIONS TAKEN TO CORRECT THE MALFUNCTION, INCLUDING
A LIST OF PARTS REPAIRED OR REPLACED

4. A DIAGNOSIS OF REASON FOR THE MALFUNCTION AND
PROBABILITY OF REOCCURRENCE

5. TIME OF COMPLETION OF THE REPAIR AND SYSTEM
RESTORED TO FULL SERVICE.

A COPY OF THESE RECORDS SHALL BE PROVIDED TO THE
ENGINEER WITHIN THREE (3) WORKING DAYS FOLLOWING
COMPLETION OF EACH REPAIR.

ALL COSTS RESULTING FROM THE ABOVE REQUIREMENTS SHALL
BE CONSIDERED TO BE INCLUDED IN THE LUMP SUM PRICE BID
FOR ITEM 614, MAINTAINING TRAFFIC.

LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR
ASSISTANCE DURING CONSTRUCTION OPERATIONS

USE OF LAW ENFORCEMENT OFFICERS (LEOS) BY CONTRACTORS
OTHER THAN THE USES SPECIFIED BELOW WILL NOT BE
PERMITTED AT PROJECT COST. LEOS SHOULD NOT BE USED
WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF C&MS 614 AND THE
OMUTCD, A UNIFORMED LEO WITH AN OFFICIAL PATROL CAR
(CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND
COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT
AGENCY) SHALL BE PROVIDED FOR THE FOLLOWING TRAFFIC
CONTROL TASKS:

- DURING A TRAFFIC SIGNAL INSTALLATION WHEN IMPACTING
THE NORMAL FUNCTION OF THE SIGNAL OR THE FLOW OF
TRAFFIC, OR WHEN TRAFFIC NEEDS TO BE DIRECTED THROUGH
AN ENERGIZED TRAFFIC SIGNAL CONTRARY TO THE SIGNAL
%gf/%l)’ (E.G., DIRECTING MOTORISTS THROUGH A RED

IN ADDITION TO THE REQUIREMENT OF C&MS 614 AND THE
OMUTCD, A UNIFORMED LEO WITH AN OFFICIAL PATROL CAR
(CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND
COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT
AGENCY) SHOULD BE PROVIDED FOR THE FOLLOWING TRAFFIC
CONTROL TASKS AS APPROVED BY THE ENGINEER:

- FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS,

TEAR DOWN PERIODS, SUBSTANTIAL SHIFTS OF A CLOSURE
POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE
INITIATED FOR LONG-TERM LANE CLOSURES/SHIFTS (FOR THE
/;./t'_ﬁ;%;)AND LAST DAY OF MAJOR CHANGES IN TRAFFIC CONTROL
- FOR OPERATIONS WITHOUT POSITIVE PROTECTION OCCURRING
WITHIN 10 FEET OF AN OPEN TRAVELED LANE THAT MEET ALL
OF THE FOLLOWING CRITERIA:

- ON A MULTI-LANE DIVIDED INTERSTATE, OTHER

FREEWAY OR EXPRESSWAY

-AN AUTHORIZED SPEED LIMIT OF 45 MPH OR GREATER

THAT IS IN EFFECT AT THE TIME OF THE OPERATION

- AADT OF 50,000 (OR AADT OF 30,000 WITH 25% OR

HIGHER PERCENT TRUCKS)

“WITHOUT POSITIVE PROTECTION” MEANS USE OF DRUMS,
CONES, SHADOW VEHICLE, ETC, WITHOUT PROTECTION FROM
PORTABLE BARRIER OR OTHER RIGID BARRIER ALONG THE WORK

AREA. THIS PHRASE DOES NOT APPLY TO CASES WHERE
POSITIVE PROTECTION IS REQUIRED. MOBILE OPERATIONS ARE
REGARDED AS “WITHOUT POSITIVE PROTECTION”. FOR WORK
ZONES USING A COMBINATION OF BARRIER AND TEMPORARY
TRAFFIC CONTROL DEVICES (CONES, DRUMS, ETC), THE
DESIGNATION SHALL BE BASED UPON THE TYPE OF DEVICES
USED IN THE AREA THAT WORKERS ARE LOCATED.

IF MULTIPLE ACTIVE LOCALIZED QUALIFYING WORK AREAS
OCCUR WITHOUT POSITIVE PROTECTION, PER MAINLINE
TRAFFIC DIRECTION, PROVIDE A UNIFORMED LEO AND
OFFICIAL PATROL CAR IN ADVANCE OF:

- THE FIRST ACTIVE WORK AREA THAT DRIVERS WILL
ENCOUNTER

- THE ACTIVE WORK AREA LATERALLY CLOSEST TO THE OPEN
TRAVELED LANE

- OTHER LOCATION AS APPROVED BY THE ENGINEER.

THE UNIFORMED LEO AND OFFICIAL PATROL CAR MAY RELOCATE
AMONG THE LISTED LOCATIONS AS APPROPRIATE AS THE
OPERATIONS PROCEED IN THE LOCALIZED QUALIFYING WORK
AREAS.

IN GENERAL, LEQS SHOULD BE POSITIONED IN ADVANCE OF
AND ON THE SAME SIDE AS THE LANE RESTRICTION (OR AT
THE POINT OF ROAD CLOSURE), AND TO MANUALLY CONTROL
TRAFFIC MOVEMENTS THROUGH SIGNALIZED INTERSECTIONS IN
WORK ZONES.

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL
RESPONSIBILITIES TO APPREHEND MOTORISTS FOR ROUTINE
TRAFFIC VIOLATIONS. HOWEVER, IF A MOTORIST’S ACTIONS
ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE
MOTORIST IS APPROPRIATE.

THE LEOS WORK AT THE DIRECTION OF THE CONTRACTOR. THE
CONTRACTOR IS RESPONSIBLE FOR SECURING THE SERVICES OF
THE LEOS WITH THE APPROPRIATE AGENCIES AND
COMMUNICATING THE INTENTIONS OF THE PLANS WITH RESPECT
TO DUTIES OF THE LEOS. THE ENGINEER SHALL HAVE FINAL
CONTROL OVER THE LEOS’ DUTIES AND PLACEMENT, AND WILL
gﬁ%?_%g_f ANY ISSUES THAT MAY ARISE BETWEEN THE TWO

ENSURE PROVIDED LEOS HAVE BEEN TRAINED APPROPRIATE TO
THE JOB DECISIONS THEY ARE REQUIRED TO MAKE WHILE ON THE
PROJECT, IN ACCORDANCE WITH C&MS 614.03.

THE LEO SHALL REPORT IN TO THE CONTRACTOR PRIOR TO THE
START OF THE SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS
REGARDING SPECIFIC WORK ASSIGNMENTS DURING HIS/HER
SHIFT. THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE
FOR THE ENTIRE DURATION OF HIS/HER SHIFT. THE LEO
SHALL REPORT TO THE CONTRACTOR AT THE END OF HIS/HER
SHIFT. SHOULD IT BE NECESSARY TO LEAVE THE PROJECT
SITE, THE LEO SHALL NOTIFY THE ENGINEER. THE
CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY
COMMUNICATION DEVICE THAT SHALL BE RETURNED TO THE
CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEOS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC
MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A

UNIT PRICE (HOURLY) BASIS UNDER ITEM 614, LAW
ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE.
THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED
TO THE GENERAL SUMMARY .

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE 24 HOURS

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME
REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE)
INCURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF
AN LEO ARE INCLUDED WITH THE BID UNIT PRICE FOR ITEM
614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE.

CALCULATED
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CHECKED
JWB

MAINTENANCE OF TRAFFIC
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NOTIFICATION OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR
SHALL NOTIFY THE PROJECT ENGINEER IN WRITING OF ALL
TRAFFIC RESTRICTIONS AND UPCOMING MAINTENANCE OF
TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE THE
WRITTEN NOTIFICATION IS SUBMITTED IN A TIMELY MANNER

TO ALLOW THE PROJECT ENGINEER TO MEET THE REQUIRED
TIME FRAMES SET FORTH IN THE TABLE BELOW TO INFORM THE
SPECIAL HAULING PERMITS SECTION

(HAULING .PERMITS@DOT.OHIO.GOV) AND THE DISTRICT PUBLIC
INFORMATION OFFICE (PIO). THIS NOTIFICATION SHALL BE
RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL
SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL
CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH
TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF
WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION,
DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED,
NUMBER OF LANES CLOSED, MINIMUM VERTICAL CLEARANCE,
MINIMUM WIDTH OF DRIVABLE PAVEMENT, DETOUR ROUTES, IF
APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY THE
PROJECT ENGINEER.

NOTIFICATION TIME TABLE

ITEM DURATION OF NOTICE DUE TO
CLOSURE PERMITS & PIO
>= 2 WEEKS |21 CALENDAR DAYS PRIOR
RAMP & TO CLOSURE
ROAD 2 12 HRS & |14 CALENDAR DAYS PRIOR
CLOSURES < 2 WEEKS |TO CLOSURE
< 12 HOURS |4 BUSINESS DAYS PRIOR
TO CLOSURE
LANE >= 2 WEEKS |14 CALENDAR DAYS PRIOR
CLOSURES & TO CLOSURE
RESTRICTIONS < 2 WEEKS |5 BUSINESS DAYS PRIOR
TO CLOSURE
START OF
CONSTRUCTION N/A 14 CALENDAR DAYS PRIOR
& TRAFFIC TO IMPLEMENTATION

PATTERN CHANGES

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS
REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO
THE PROJECT ENGINEER USING THE NOTIFICATION TIME TABLE.

LANE VALUE CONTRACT TABLE

SEQUENCE OF CONSTRUCTION

PHASE 1 = SR 741

SHIFT TRAFFIC USING EXISTING PAVEMENT ON SR 741.

MAINTAIN EXISTING 10-FOOT WIDTH LEFT TURN LANE,

12-FOOT WIDTH THRU LANE, 12-FOOT WIDTH THRU RIGHT LANE
AND 1.5-FOOT SHOULDER. CLOSE NORTHBOUND BIKE LANE AND
SHOULDER ON SR 741 WITH DRUMS. CLOSE SIDEWALK ON EAST
SIDE OF SR 741. DIRECT NORTHBOUND PEDESTRIANS TO CROSS
SR 741 AT LYTLE FIVE POINTS ROAD / ANNA DRIVE. DIRECT
REMICK BLVD WESTBOUND PEDESTRIANS TO USE BLACKFORD
DRIVE, MILL RUN LANE, SPRINGHOUSE DRIVE, GREAT OAK DRIVE
AND LYTLE FIVE POINTS ROAD. CONSTRUCT IMPROVEMENTS ON
THE EAST SIDE OF SR 741, INCLUDING STORM SEWER, TRAFFIC
SIGNAL, SIDEWALK, GRADING AND PAVEMENT (TO THE TOP OF
THE INTERMEDIATE COURSE). EASTBOUND AND WESTBOUND RIGHT
TURN LANES ON REMICK BLVD MAY BE CLOSED USING DRUMS PER
MT-95.31 AND MT-95.32 DURING WORKING HOURS TO CONSTRUCT
SIGNALS ON THE NE, NW AND SW QUADRANTS OF THE
INTERSECTION.

PHASE 1A - SR 741

THIS PHASE MAY BE COMPLETED BEFORE, CONCURRENT WITH OR
AFTER PHASE 1. CLOSE OUTSIDE NORTHBOUND THRU-RIGHT LANE
ON SR 741 WITH DRUMS IN ACCORDANCE WITH MT-95.31. TIME OF
DAY RESTRICTIONS FOR LANE CLOSURE SHOWN ON THE MOT
TYPICAL SECTION SHALL APPLY. CONSTRUCT STORM SEWER
FROM DA2 TO D3. IF CONSTRUCTION WILL REQUIRE MORE THAN
ONE WORKDAY TO COMPLETE, BACKFILL THE TRENCH PRIOR TO
OPENING NORTHBOUND THRU-RIGHT LANE. UPON COMPLETION OF
THE STORM SEWER WORK (DAZ TO D3), REVERT TO PHASE 1 MOT.

PHASE 2 - SR 741

CLOSE OUTSIDE NORTHBOUND THRU-RIGHT LANE ON SR 741 WITH
DRUMS IN ACCORDANCE WITH MT-95.31. COMPLETE ASPHALT
SURFACE COURSE AND FINAL PAVEMENT MARKINGS. PLACE
RECONSTRUCTED SIGNAL INTO SERVICE. REMOVE ALL TEMPORARY
TRAFFIC CONTROL DEVICES.

PHASE | - REMICK BLVD

CONSTRUCT REMICK BLVD PHASE 1 CONCURRENT WITH SR 741
PHASE 1. CLOSE EASTBOUND RIGHT TURN LANE WITH DRUMS.

MAINTAIN TRAFFIC IN EXISTING EASTBOUND THROUGH LANE.

CONSTRUCT IMPROVEMENTS ON THE SOUTH SIDE OF REMICK

BLVD, INCLUDING STORM SEWER, TRAFFIC SIGNAL, SIDEWALK,
GRADING AND PAVEMENT (TO THE TOFP OF THE INTERMEDIATE
COURSE).

PHASE 1B - REMICK BLVD

CONSTRUCT REMICK BLVD PHASE 1B CONCURRENT WITH SR 741
PHASE 1. CLOSE EASTBOUND THRU LANE WITH DRUMS WITHIN THE
MEDIAN CONSTRUCTION AREA. MAINTAIN TRAFFIC IN EXISTING
AND WIDENED EASTBOUND RIGHT TURN LANE (CONSTRUCTED IN
PHASE 1). CLOSE WESTBOUND LEFT TURN LANE WITH DRUMS.
MAINTAIN TRAFFIC IN EXISTING WESTBOUND THRU LANE.
CONSTRUCT MEDIAN IMPROVEMENTS. REMOVE TEMPORARY
TRAFFIC CONTROL DEVICES UPON COMPLETION OF MEDIAN
IMPROVEMENTS.

DESCRIPTION OF CRITICAL | RESTRICTED TIME | TIME UNIT
LANE TO BE MAINTAINED PERIOD

DISINCENTIVE 8 PER
TIME UNIT

2 LANES (EACH DIRECTION) | 07:00 - 09:00  |EACH MINUTE
ON SR 741 (N MAIN ST) 15:00 - 18:00

80

DETOUR| ~ [DETOUR|
M4-8-24 M4-8-24
[ 3 [ )
[AHEAD | [ 500 FT]|

R3-17aP-24

®

W16-2aP-24

BIKE LANE DETOUR

—©

VILLAGE PARK DR REMICK BLVD

GARDNER RD

5o &
BG)

®

_|

ANNA DR

R F F SR 741 (N MAIN ST)

NOTE: BIKE LANE DETOUR SIGNS SHALL BE INCLUDED
IN THE LUMP SUM BID FOR ITEM 614 MAINTAINING
TRAFFIC

DETOUR
M4-8-24
(o))
BIKE LANE
) % DE%UR R3-17-24
DETOUR MAY USE
— FULL LANE w—) 4'|

M4-9c-48 R4-11-30 M4-9¢-30 M5-1-21

© @ G ©
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12

SR 741
2 107 127 12’ T
Thru Lane Thru-Right Lane BIKE LANE
(ExisTing) (ExisTing) (ExisTing) CLOSED

- 1 o

Il
Left Turn Lane

Ex. Edge Line
Ex. Channelizing Line

Ex. Lane L'me§

MAINTENANCE OF TRAFFIC TYPICAL SECTION - SR 741
PHASE 1

Ex. Edge Line

CONSTRUCT IN PHASE 1

SR 741
2 10" ‘ 12’ 12’
| LefT Turn Lane Thru Lane Thru-Right Lane
| (Existing) (Existing) (Existing)

Ex. Edge Line
Ex. Channelizing Line

MAINTENANCE OF TRAFFIC TYPICAL SECTION - SR 741
PHASE 1A AND PHASE 2

€ REMICK BLVD

CLOSE PER MT-95.31%

CONSTRUCT IN PHASE 2 .
eeTIIITIIIT T

12

Right Turn Lane
(ExisTing)

Ex. Channelizing Line

12/

12 12’ ‘ 12
Thru Lane Left Turn Lane Thru Lane
(ExisTing) (ExisTing) (ExisTing)

Ex. Channelizing Line

Ex. Lane Line—

MAINTENANCE OF TRAFFIC TYPICAL SECTION - REMICK BLVD
PHASE 1

¢ REMICK BLVD

Right Turn Lane
(ExisTing)
CLOSE PER MT-95.31
1.5

CONSTRUCT IN PHASE 1

12° MIN.

RighT Turn Lane
(ExisTing)

. Channelizing Line

12’ 127 127
Thru Lane Left Turn Lane Thru Lane
(ExisTing) (ExisTing) (ExisTing)

.57 CLOSE PER MT-95.32

| CONSTRUCT PHASE 18 |

Ex. Channelizing Line

Ex. Lane Line—

MAINTENANCE OF TRAFFIC TYPICAL SECTION - REMICK BLVD
PHASE 1B

CLOSE PER MT-95.32

MAINTAIN THRU TRAFFIC

*LANE SHALL REMAIN OPEN BETWEEN THE HOURS OF
7:00 AM - 9:00 AM AND 3:00 PM - 6:00 PM. RETURN
Zg[[%g TO PHASE 1 LOCATION DURING NON-WORKING

MAINTENANCE OF TRAFFIC
TYPICAL SECTIONS

WAR-741-17.21




a
SHEET NUM. PART. ITEM GRAND SEE E als «
ITEM UNIT DESCRIPTION SHEET |3 Z|c 2
CALCS 4 10 1 20 21 30 PROJ EXT TOTAL No. |2 P
ROADWAY
LS 201 11000 LS CLEARING AND GRUBBING 4
244 244 202 23000 244 sy PAVEMENT REMOVED
1,981 1,981 202 30000 1,981 SF WALK REMOVED
19 19 202 32000 19 FT CURB REMOVED
435 435 202 32500 435 FT CURB AND GUTTER REMOVED
8 8 202 35100 8 FT PIPE REMOVED, 24" AND UNDER
29 29 202 35200 29 FT PIPE REMOVED, OVER 24"
3 3 202 58100 3 EACH |CATCH BASIN REMOVED
LS 202 98000 LS REMOVAL MISC.:LANDSCAPING ITEMS 4
497 497 203 10000 497 cY EXCAVATION
4 4 203 20000 4 cY EMBANKMENT
640 640 204 10000 640 sy SUBGRADE COMPACTION
214 214 204 13000 214 cY EXCAVATION OF SUBGRADE
214 214 204 30010 214 cY GRANULAR MATERIAL, TYPE B
1 1 204 45000 1 HOUR |PROOF ROLLING 4
640 640 204 50000 640 sy GEOTEXTILE FABRIC >
1,822 1,822 608 10000 1,822 SF 4" CONCRETE WALK %:
70 70 608 52000 70 SF CURB RAMP S
2 623 38500 2 EACH |MONUMENT ASSEMBLY
1 623 40520 1 EACH |RIGHT-OF-WAY MONUMENT =
EROSION CONTROL 2
- 717 717 659 00500 717 sy SEEDING AND MULCHING, CLASS 1 )
< 0.08 0.08 659 20000 0.08 TON  |COMMERCIAL FERTILIZER -
2 0.12 0.12 659 31000 0.12 ACRE  |LIME <
2 4 4 659 35000 4 MGAL |WATER 14
N 13,000 832 30000 13,000 EACH |EROSION CONTROL %
[N}
L w
S O
)
g
e DRAINAGE
S 601 601 605 06020 601 FT 4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC
8 33 33 611 00410 33 FT 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET
&‘ 33 33 611 04400 33 FT 12" CONDUIT, TYPE B
N 17 17 611 16400 17 FT 36" CONDUIT, TYPE B
P 12 12 611 16401 12 FT 36" CONDUIT, TYPE B, AS PER PLAN 4
n
8 1 1 611 98150 1 EACH |CATCH BASIN, NO. 3
2 2 2 611 98180 2 EACH |CATCH BASIN, NO. 3A
g 2 2 611 99574 2 EACH |MANHOLE, NO. 3, (60")
E 2 2 611 99654 2 EACH |MANHOLE ADJUSTED TO GRADE
Y
G PAVEMENT
5| 777 777 254 01000 777 sY PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH)
el 99 99 301 56000 99 cY ASPHALT CONCRETE BASE, PG64-22, (449)
£l 107 107 304 20000 107 cY AGGREGATE BASE
Ll 216 216 407 20000 216 GAL  |NON-TRACKING TACK COAT
ol 45 45 441 70100 45 cY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M
™~
N 92 441 70300 92 cY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) -
" 426 426 609 12000 426 FT COMBINATION CURB AND GUTTER, TYPE 2 o\
< 16 16 609 26000 16 FT CURB, TYPE 6 N
= hu
E LIGHTING -
£ 1 1 625 14501 1 EACH |LIGHT POLE FOUNDATION, AS PER PLAN 2 <
a 1 1 625 35011 1 EACH |REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLAN 4 N~
> Y
£ TRAFFIC CONTROL <
. <
5 51 51 630 03100 51 FT GROUND MOUNTED SUPPORT, NO. 3 POST
" 6 6 630 79100 6 EACH | SIGN HANGER ASSEMBLY, MAST ARM
2 4 4 630 79500 4 EACH |SIGN SUPPORT ASSEMBLY, POLE MOUNTED
g‘ 75 43.6 51.1 630 80100 51.1 SF SIGN, FLAT SHEET
5 (8
" 1 1 630 84900 1 EACH |REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL W
< 2 2 630 85100 2 EACH |REMOVAL OF GROUND MOUNTED SIGN AND REERECTION




a
SHEET NUM. PART. ITEM GRAND see |2 ale «
ITEM UNIT DESCRIPTION SHEET |3 2|3 S
CALCS 5 10 11 20 21 30 PROJ EXT TOTAL NO. g S
TRAFFIC CONTROL
3 3 630 86002 3 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL
0.1 0.11 644 00104 0.1 MILE EDGE LINE, 6", WHITE
60 60 644 00500 60 FT STOP LINE, 24"
255 255 644 00620 255 FT CROSSWALK LINE, 12"
4 4 644 01300 4 EACH LANE ARROW, 8'
2 2 644 01300 2 EACH LANE ARROW, 6'
435 435 644 01500 435 FT DOTTED LINE, 4"
2 2 644 01630 2 EACH BIKE LANE SYMBOL MARKING
732 732 644 60000 732 SF GREEN COLORED PAVEMENT FOR BIKE LANES
TRAFFIC SIGNALS
111 111 625 25400 111 FT CONDUIT, 2", 725.04
51 51 625 25500 51 FT CONDUIT, 3", 725.04
408 408 625 25904 408 FT CONDUIT, JACKED OR DRILLED, 725.05, 4"
118 118 625 29000 118 FT TRENCH
37 37 625 29400 37 FT TRENCH IN PAVED AREA
1 1 625 30700 1 EACH PULL BOX, 725.08, 18" E
4 4 625 30706 4 EACH PULL BOX, 725.08, 24" <
9 9 625 32000 9 EACH GROUND ROD E
155 155 625 36010 155 FT UNDERGROUND WARNING/MARKING TAPE
4 4 631 90501 4 EACH INTERNALLY ILLUMINATED FIXED MESSAGE SIGN, AS PER PLAN 23 %
= 12 12 632 05006 12 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS, 1-WAY, POLYCARBONATE U)
< 4 4 632 05086 4 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE |
? 6 6 632 20731 6 EACH PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, AS PER PLAN 23 <
2 6 6 632 26000 6 EACH PEDESTRIAN PUSHBUTTON m
« 16 16 632 25000 16 EACH COVERING OF VEHICULAR SIGNAL HEAD %
()
|
5] 6 6 632 25010 6 EACH COVERING OF PEDESTRIAN SIGNAL HEAD I('IDJ
(\ﬂ 1,640 1,640 632 40500 1,640 FT SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG
) 2,030 2,030 632 40700 2,030 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG
4 4 4 632 64010 4 EACH SIGNAL SUPPORT FOUNDATION
E 4 4 632 64020 4 EACH PEDESTAL FOUNDATION
(@)
o
8 4 4 632 64950 4 EACH TEST HOLE PERFORMED
E‘ 2,003 2,003 632 65200 2,003 FT LOOP DETECTOR LEAD-IN CABLE
3 25 25 632 68200 25 FT POWER CABLE, 2 CONDUCTOR, NO. 6 AWG
- 25 25 632 69800 25 FT SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG
é 1 1 632 70001 EACH POWER SERVICE, AS PER PLAN 24
O
o
é 1 1 632 72141 1 EACH SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER PLAN 23
§> 3 3 632 72151 3 EACH SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER PLAN 23
S 4 4 632 89751 4 EACH PEDESTAL, 15', AS PER PLAN 23
go 1 1 632 90100 1 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION
(o))
; 1 1 633 65511 1 EACH CABINET, TYPE TS-2, AS PER PLAN 23
g 1 1 633 67100 1 EACH CABINET FOUNDATION
E‘ 1 1 633 67200 1 EACH CONTROLLER WORK PAD
C‘) 1 1 633 75001 1 EACH UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS PER PLAN 23
= 4 4 809 69101 4 EACH STOP LINE RADAR DETECTION, AS PER PLAN 24
~
E 3 3 809 69001 3 EACH ADVANCE RADAR DETECTION, AS PER PLAN 24 —
a 1 1 809 69123 1 EACH ATC CONTROLLER, AS PER PLAN 24 N
5 N
= MAINTENANCE OF TRAFFIC FI
> 10 10 410 12000 10 CY TRAFFIC COMPACTED SURFACE, TYPE AOR B -—
QS 24 24 614 11110 24 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE <
! 10 10 614 13000 10 CcY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC ’\,
10 10 616 10000 10 MGAL WATER ix(
INCIDENTALS ;
LS 614 11000 LS MAINTAINING TRAFFIC
LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING
LS 624 10000 LS MOBILIZATION

J:\132787_War_741 Rem\7.0
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CALCULATED

AMP
CHECKED
KMK

202 608 609
2
- 5 2o
o e} w w = < N g ©
. > >
®) = W Z &) &) = W = 3% &
= = a 74 = = o> o = > F =
w T STATION TO STATION = e o H.:J 29 & o 6 .
w w n g x @ < S} x e %
o 5 & z = 2 S o z5 3
> S &) ) ¢ oo
< (@) " =
a o)
o
sy SF FT FT SF SF FT FT
SR 741
R-1 12-13 782+00.00 TO 785+93.99 RT 434.89
R-2 12-13 782+00.00 TO 787+21.71 RT 229.47
R-3 12-13 782+23.74 TO 785+74.17 RT 1980.18
R-4 13 786+15.86 TO 786+29.85 RT 14.00 18.15
W-1 12-13 782+23.74 TO 785+68.98 RT 1821.54
C-1 12-13 782+00.00 TO 785+93.99 RT 42576
c-2 13 786+17.86 TO 786+27.85 RT 15.68
CR-1 13 785+58.17 TO 785+70.34 RT 69.55
TOTALS CARRIED TO GENERAL SUMMARY 244 1981 19 435 1822 70 426 16

J:\132787_War_741 Rem\7.0_Production\132787\400—Engineering\Roadway\Sheets\ 113721

EARTHWORK SUBSUMMARY
203 203 659
()]
. 2
O J
2
m z = z
] = u )
T STATION = e 2
2 g < =
= o
S i 5 z
a 2
o
w
w
(7]
FROM TO CcYy CY SY
SR 741
14 781+50.00 782+50.00 53 2
15 783+00.00 784+00.00 236 0
16 784+50.00 785+50.00 188 1
17 786+00.00 787+00.00 20 1
18 787+50.00 788+00.00 0 0
<
L
4
<
a
a
<
o
x
o
w
w
Ll
'_
o
b4
—
<
o4
L
b4
in)
Q)
L
i)
w
TOTALS CARRIED TO GENERAL SUMMARY 497 4 -

ROADWAY SUBSUMMARY

WAR-741-17.21

&
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NOTES @
g I o Sl FOR SR 741 CROSS SECTIONS, SEE
- EX. FIRE Ex CH Ex CH SHEETS 14-15. 5
, HIDRANT l CHANNEL EASEMENT / -
: c PARCE 45-X] c _ FOR INTERSECTION DETAILS, SEE b
2 L Ex W—— ——— ExR/W Ex R/ 0./ 1549, Po. 295 ZEXRAW Ex R7W SHEETS 18-19. T
= =z
& Skl OZF
B ® - e EX.wATER | —— FOR STORM SEWER PROFILE SEE N
- — — — — N " CROSS SECTIONS. L5
************** s et e B v iy y ety [ At 3
| - TEL - o |, EX.B87GAS ‘ —_— g 1. PROPOSED UTILITY
[ B e e e —— e e T b T A ™ " o o " | RELOCATIONS BY OTHERS: °
STA. 782+00.00, RT X2 WATER 7 : / LOCATIONS SHOWN ON THESE 5 |-
. .00,|RT. h ~T PLANS ARE APPROXIMATE ONLY |5 &|2x
MATCH EXTSTING EX. 1 o< ROW DEDICATION = AND ARE NOT FOR 2|22
BEGIN SAWCUT DECORATIVE 1 EX. IRRIGATION | 2T F.B. 63, & CONSTRUCTION PURPOSES. = |°
BEGIN FULL DEPTH PAVEMENT FENCES i LOCATIONIS | S pes. 32, 33 & 34 SR 741 £ CONTRACTOR SHALL BE
ol , @ RESPONSIBLE FOR VERIFYING
BEGIN _WORK BEGIN RESURFACING SITO BE VERIFIFD) = (MAIN STREET) o THE FINAL LOCATION OF THE
STA. 781+00.00 BEGIN NEW CURB %ND GUTTER I 8 EX. CONC. MED[AN—\ A UTILITY RELOCATIONS.
780 781 BUTT JOINT PER BP-3.1 782 - L e i 783 74
| | T ! - 7/ - ?m:/ ‘L%;l | | bt I §
e T e \\ ¢ aw e const. sp 741~ N
STATE OF OHIO BEGIN PROJECT . 50" EOP TAPER 11 | (TBR) N \ EX. UTILITY FUTURE ATT CONDUIT <
O.R. 1397, PG. 824 EX. AT&T TELECOM STA. 782+00.00 o 2 n SISV Puiox (SEE NOTE 1) =
2.637 ACRES FUTURE ATT 4" CONDUIT (TBRBO) 2R ADJUST 11 ™ \ (TBRBO) & N
PARCEL 64-WD (SEE NOTE I} St 7O GE’ADE—\” + LoNsT L[MITS_\ @ Wy
” . - - - - =
Y S J6°SIM N R ). | ez }f V,t,][” k ST J 36 ST sz S -~
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, < et Y8 [ : ‘ SAWEUT —~~----——~~1FX|x <
a~ AN 21 E ’\ O
Sé 4 NG_') Fo — = o
E FO—FO—L—FO0—o o — — = = X ¥
EX R7W L £Q T —£0 > =~ 7 o= N <
. _ T : / _WALK ] = ! E
—_— — \\ TS S ” 5w i— Fo }— LU
e - T [ — . F iyl : o<
D7 . . - _—
. 3// fv 107 x LEGEND T
‘, EX 12" ONG) /7 (TBR) ow
i (DND) OND) & ¢ | PROP. RESURFACING 0
EX. PRIV. EX 127 EX. PRIV. PROP. FULL DEPTH PVT. Q
LIGHT POLE (DND) LIGHT POLE UGEHX% gg%- a Z
UTILITY/LANDSCAPE (DND) (OND) (DND) > Z
JWALK EASEMENT STA. 782+23.74, 67.70" RT. EX. ATST (TBR) TO BE REMOVED Z
BEGIN CONC. WALK EX. PRIV. CORRUGATED TELECOM 7 < =
J 35/ PUBLIC ACCESS EASEMENT LA TIC SIon T (TBRBO) d (TBRBO) ~ TO BE RELOCATED BY = 8
DEHART” CONST. LIMITS OTHERS <y
53) (OND) (OND) DO NOT DISTURB =
EX. ASPHALT £X. LUMEN FIBER o
PARKING LOT (TBRBO) ’,”’j
FUTURE LUMEN CONDUIT EX. UG ELECTRIC i
(SEE NOTE 1) (OND) S
920 920
S S N = 3 S < S 8
Q S ! 5 S = S N N
(S (S
915 @ b @ 915
_’——/('/’/ N
S T N N S N = PROPOSED GRADE @ 34.00 RT, 910 N
—————————————————————————————————— Q< i € R/W & CONST. SR 741 N
—————————————————————— oSk I MATCH EXISTING -
S =g [ / RCP 1
905 SEQ . EX MANHOLE, DA-1 EX. 36T RLE __ 905 A
SR "\ ADJUST TO GRADE . S N
NERE] I A N\ Stas 782444, 39" RY. )
EX| 38" RO e T N2 2 8 | EX. Grate El. = 910.45" | | - L i R N o
900 [ - el Radeles B T ool L R --PROP--6rate EI."=/910.68 900 <
I ] I R mvaasfT £ 36" () = 900.30" (EX.) =
I R S ik - £ 18" (W) = 901.80" (EX.)
- £ 367 (S} = 900.30" (EX.)
895 £ 127 (NE) = 902.95" (PLUG) 895
o o o . o o . N N N o L= 905.93;5 (PROP.) . < . S
N N < o o * % o S S S = = = N o N
3 3 S 8 S 3 3 g S S S 5 5 5 5 g 5 ﬂ
780+00 781+00 782+00 783+00 784+00




NOTES

@

N Sy . g/ \\%\ FOR SR 741 CROSS SECTIONS, SEE SHEETS
—Ex CH——— —— N T — 15-17. S
- - Sy, - B EX. JELECOM _ _ _+_ _ _ _ _ _ _
N NI R U */’/\’\Fxﬁ( - - N Ex-R/AW FOR INTERSECTION DETAILS, SEE SHEETS n
Ex R/W N T E v - == - — - 1= AN nw ex 18-19. =
Ex CH X FRE Ty EX;?H\ N [ A W,%/@, a— = i el kit iy [ S = Al 2=
— e T YT THYDRANT T L e O T e rg FOR STORM SEWER PROFILE SEE CROSS 1 R
(DND) RS ) a 0 SECTIONS UNLESS OTHERWISE NOTED. x
\ 223
w
Y ) : % " —d R pom I. PROPOSED UTILITY RELOCATIONS BY °
) N A T OTHERS: L OCATIONS SHOWN ON THESE — [3 .
~ CHANNEL EASEMENT | i N € RAW VILLAGE ! PLANS ARE APPROXIMATE ONLY AND =glgx
& PARCEL 45T ; ‘ ® PARK BLVD. ; ARE NOT FOR CONSTRUCTION EEEE
E O.R. 1549, PG. 293 it | € R/W REMICK BLVD. ; PURPOSES. CONTRACTOR SHALL BE z
¥ ! S SAWCUT ! RESPONSIBLE FOR VERIFYING THE FINAL
2 SR 741 (MAIN STREET) IS ' ‘ v LICHT ! LOCATION OF THE UTILITY
u fx. FIBER i | | COLE (TBRL) € R/W & CONST. SR 741 ;, RELOCATIONS.
- S (TBRBO) N\ ________ T 735 ”g SEE 787 788 i
S e b NOTE2 | I I ; 2.EX. BUSH REMOVAL LIMITS SHALL BE
+ e
S i RELOCATED LIGHT POLE o AS DIRECTED BY THE ENGINEER. CARE
© £ R/W & CONST. SR 74’—/ " STA. 786+22.82, 81.02° RT. ;; SHALL BE TAKEN TO AVOID IMPACTING
: @ S FUTURE ATT CONDUIT END PROJECT i AS MANY BUSHES AS POSSIBLE. FOR
= S - (SEE NOTE 1) ; ;;4 5 0735,7;2 1.71, ES'AT/Z W%E;K 50.00 it SPLITTER ISLAND REPLACEMENT DETAIL
(%] - ! My " . . . +, . n HEET 3.
s @ @ ADJUST ! END RESURFACING i SEE SHEET 5
= ; s ! . Io GRADE—\“ BUTT JOINT PER BP-3.1 iy
e e i L piE—— : : ,,,,, ; e e e S e e b ey s e e rvesscees | I 247 STM i —
R R Al R0 s e e et e e (1 e e e o0t pal e oot S0 e ¥
§ ‘ LEGEND N
ALY
= PROP. RESURFACING % %
=
i PROP. FULL DEPTH PVT. T
S - W o
o UTILITY/ ‘ 7 CO’VST 2 “\" o T oH (TBR) 7O BE REMOVED T -
Y| LanpscaPes (%5” EX 8/ - UMNS ,,,,,,,,,,,,,,, e, rﬁg}NJﬂ EASEMENT . o By 08
3| WALK EASEMENT (OND) ex. peBhick S (VY A TN T < o PARCEL 64-X ] (TBRBO) Z%Fi_%SELOCA ED B s
L EX. PRIV. BRICK SIGN | EX. PRIV. %GHNU% I = o g
° ‘DOUBLEDAY'S |LIGHT POLE O OND) S QD (DND) DO NOT DISTURB a~
g GRILL & TAVERN” (DNDJ £X. BUSHES (OND) . \£x. PRIV, BRICK >
° (DND) ~ S : - )
3 X AL J/EX. MULCH L ANDSCAPE AREA e S e e STA. 785+87.65, 713.21' RT. < |<£
%‘ S50 PUBLIC ACCESS EASEMENT W7 BUSHES & FLOWERS (T8R) \ 6 - A MASTER PLANNED STA. 786+15.86, 59.44’ RT. <ZE (0]
N . COMMUNITY”
5 GEORGE M. KAISER STA. 765266.29 LA 2’ JYeE B EX. MULCH LANDSCAPE  MARKETPLACE EXPRESS, LLC STA. 766+29.85, 59.49" RT. I
2 DEED 2019-028058 94.53" RT. Lol FOR STORM SEWER PROFILE AREA W/ BUSHES & FLOWERS\O.R. 3309, PG. 770 ’ o
= END CONC. WALK - i) SEE DETAIL ON THIS SHEET s s PG STA. 786+65.74, 73.79’ RT.
= 1.319 ACRES 4 ‘E , 1.409 ACRES
2 PID. 0409371045 , b 5 EX. AT&T PID. 0409331004
) .99, 113.00" RT. \\ /X | &
g 776 N. MAIN STREET ST T8 et \\ L N ' (TT%R%OO) I ESD [Ck BLVD.
< END FULL DEPTH PAVEMENT | /| | \ 10° UTILITY EASEMENT
S WIDENING /== UTILITY AL ANDSCAPE WALK
e END NEW CURB & GUTTER \\ \I“ \ 7
D(() vl 1 \ F
-
£ 930 930
()
g N~ © o = AN © ~ ~ o D-4 TO D-5 STORM SEWER PROFILE
o ® =2 N 8 S ~ Q < M Q N ™ Q * FLAT SLAB TOP AND LOW PROFILE CASTING
5 N bl b ) x x Ny 0 9 9 9 © ©
(\D 925 (S S S SN S SN S ) (&) SN [ ) (&) 925
5 EX MANHOLE, DA-2
ADJUST TO GRADE
© Sta. 785+49, 36’ Rt. MH-3 (607)* (D5) —
of [ 920 EX. Grate El. = 914.52' 920 ST4. 765+89.42, 85.66 RT. <
=~ PROP. Grate El. = 914.64" %"g’;ﬁw 0917 N
2 PROPOSED GRADE e 34.00" RT, E 367 €)= 906.02° (TBR) e 36” TYPE B, APP F 367 (W) = 90'9 177 —
E € R/ & CONST. 3R 741 £ 367(5) = 904.37" (X0 e _\ F o7 (SE) = 910 52" S
K 9i5 MATCH EXISTIN E 247 (N) = 904.57" (EX.) 915 :
a = £ 12 W) = 907.76" (EX.) S - N
g‘ n FL 367 () = 906.02 (PROP.) RIS MASONRY COLLAR, PER DM-1.1 TN PROP. GRADE >
Do N O RS Sttt |
E 910 B NS g0 ﬂ ] cB-3 (D4) <
o — EX. 27 A E—— i R N | VA 7 STA. 785785.90, 92.97" RT. ;
- L I ISR Rt S s T GRATE EL. = 913.61
N L | LI I D R 1 N B S R B 8" - 127 TYPE B @ 1.29% F 127 (NW) = 910.32"
J 905 R il T B | iv}p? /////////// B i R o vl 905 E 47 (W) = 910.82°
5 R S e R e e e
| 1 O N T _ _
5 3 . B A I g S 5 8 5 % 8 3 $ N 3
S - 3 0 ¥ T s 0 0 0 0 © © s S S © /130
S > Y > > > > > BN > > > Y > > > > > W
g 784+00 785+00 Z86+00 787+00 788+00
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920

315

127 WA 7——
L__
I

,,,,,,,

900

925

920

315

05” DUKE |HP GAS
905 0 27 WAT

900

920

315

w—7 | Grate El. = 910.12"

LIMITS OF ITEM 204 - EXCAVATION OF SUBGRADE &
ITEM 204 - GRANULAR MATERIAL, TYPE B

___________________

Sta. 782+48, ‘' LT.

,,,,, £ 18”7 (E) = 903.82’

NOTE |: PROPOSED UTILITY RELOCATIONS BY OTHERS: [ OCATIONS
SHOWN ON THESE FLANS ARE APPROXIMATE ONLY AND ARE NOT FOR
CONSTRUCTION PURPOSES. CONTRACTOR SHALL| BE RESPONSIBLE FOR

VERIFYING THE FINAL LOCATION OF THE UTILITY RELOCATIONS.

782+50.00
910.75

________________________

782+00.00
909.94
BEGIN RROJECT
STA. 182+00

6”7 DUKE HP GAS
%05

27 WAT

900

895

J:\132787_War_741 Rem\7.0_Production\132787\400—Engineering\Roadway\Sheets\ 113721

40

30 20 10

781+50.00
909.22

(D1) CB—3A

STA. 782+52, 53" RT.
GRATE EL. = 910.24°
§ 12" (W) = 906.95’
{ 4" (N) = 90745’

16" — 12" TYPE B @ 4.36%1

EX MANHOLE (ATG) ‘S
Sta. 782+44, 39’ Rt.

Grate E/l. = 910.45(910.68)
E 36" (N) = 900.30°

£ 187 (W) = 901.80°

F 36 (S) = 900.30’

£ 127.(NE) = 902.95’ (PLUG)

§ 127 (E) = 906.24’

EX. AT&T o
CONDUIT
(TBRBO)

= 9
N
I Sxd
3 =58
ST

__________ T
8.00%
CTELECOM EX CATCH BASIN (TBR)
(TBRBO) Sta. 782+51, 43’ RT.
Grate El. = 910.20"
£ 127 (SW) = 904.40°
FUTURE ATT
CONDUITS
(SEE _NOTE 1)
45
= AN
N R
< =X 0
[N
3 S\wW

EX. TELECOM

(TBRBO)

(PR.)
________________ 7.14%
/r o \\
{ )
/36" STM
e e B T
--------- 3
/r o \\
<\ />
~._./36"sTM
30 40 50

FUTURE ATT
7 CONDUIT
(SEE NOTE 1)

Ex R/W
UTIL./L.S
/WALK
EASEMENT

FUTURE ATT
7CONDU]T
(SEE NOTE 1)

60 70 80

920

315

310

905

900

925

920

315

310

905

900

920

315

310

905

900

895

END AREA| VOLUME |2 .
cuT | FILL | cuT | FILL %%§§
§<Eu£x
5] 0
T 3
N~ +
AN
xR
so |1 |D .
¢
0 -
Z O
C o
5 —
(@)
W O
0+
3 i U)
0
8'\
x <
O un
3 i
0 0
-
N
N
<
]
il
q—
N
Y
0 0 g
53 2
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920
315
310
& 2" WAT

905

900

925
920
315
310
12" WAT

905

900

925

920

315

O ©” wAT

905

900

40

» |~
LIMITS OF ITEM 204 - EXCAVATION OF SUBGRADE & NOTE I: PROPOSED UTILITY RELOCATIONS BY OTHERS: L OCATIONS = o =
ITEM 204 - |GRANULAR MATERIAL, TYPE B SHOWN ON THESE RLANS ARE APPROXIMATE ONLY AND ARE NOT FOR n\: N T E
CONSTRUCTION PURPOSES. CONTRACTOR SHALL|BE RESPONSIBLE FOR N =E0
VERIFYING THE FINAL LOCATION OF THE UTILITY RELOCATIONS. W S G
EX. TELECOM
(TBRBO)
_______________________________ P\ N RS R AU X” L — Lot
i E s s Y R et et R S '?______4" 0 = N ~C . )
|_Q| X. ELECTRIC EX. TELECOM (TBRBO)
(DND)
FUTURE ATT
7CONDU] T
. (SEE NOTE 1)
/// \\\
( )
~._.2 36" STM
784+00.00
912.68
4 s
. bt
N =IO
=
. s33
G
EX. TELECOM
(TBRBO)\
------------------------------------------------------------------------------------- T NN o * EX. TELECOM (TBRBO)
ol EX- FIHECTRIO
(DND)
FUTURE ATT
7CONDU] T
o (SEE_NOTE 1)
// \\
( )
S--"367 STM
(DND?
783+50.00
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SEEDING *TUAT SLAB TOP |5 - 367 77PE B T - END AREA | VOLUME
END | SO LIMITS OF ITEM 204 - EXCAVATION OF SUBGRADE & (D3) MH—3|(60")* 9 1127 TYPE B @ 4.87% ouT | FILL | out [P
R ITEM 204 - GRANULAR MATERIAL, TYPE B STA. 785450, 47 RT.
RIM EL. = 914.22 B-3A (D2)
920 NOTE J: PROPQSED UTILITY RELOCATIONS BY OTHERS: L OCATIONS L : : cral =t 44l 400 dhr 920
fL 136" (NE) = 908.26 - o4 -
SHOWN ON THESE PLANS ARE APPROXIMATE ONLY AND ARE NOT FOR X ; ORATE L = 91360
CONSTRUCTION PURPOSES. CONTRACTOR SHALL BE RESPONSIBLE FOR fL 136" (W) = 907.76 e L oon ag
VERIFYING THE FINAL LOCATION OF THE UTILITY RELOCATIONS. fL 12" (SE)|= 911.00’ 1" (NwW) = ottasy
S e — I -36"TYPEB e 15.862%~ | N\ \| ) _799% ____| - - 915
----- R I N N R -- O R s R
F I e EX|476ASe@ | T i e R
/ APPROX. STA. 785+75\g SN N W A s EecTRie) T T L) CONDUIT B
9iof N I IS I R R A A I A N S — — T g0 | !
I R e R R e s ST S ol T ser | e T T e SO LA e -
F-———-4 Ll b e o | e bbbl ______)_____ 4 ]
O X WANHOLE Ex. 17 Do N EX CATCH BASIN (TBR)
905 Sta. 785+53, ' Lt. 3 OLE (AT Sta. 785+50, 47’ Rt. 905
Grate El. = 915.03 L Sta. 785+49, 36" RY. Grate|El. = 9i3.96
F 127 (€) = 907.79° Grate El. = 914,52 (914.64)F 36" (NE) = 908.26
F 6" ) = 908.04 F 367 () = 906.02° (TBR) f 36" (W) = 907.76"
900 £ 127 W) = 907.94° £ 367 (S) = 904.37 900
£ 24” (V) = 904.57
12 (W) = 907.76°
785+50.00 £ ,
91449 { 36" (E) = 906.02' (PR.)
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SEEDING END AREA[ VOLUME
END | SQ cut | FILL | cuT | FILL
WIDTH | YDS.
925 925
920 920
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END PROJECT
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NOTES: LEGEND
1. ELEVATIONS ARE AT 25' INTERVALS, UNLESS OTHERWISE SHOWN.
2. ALL ELEVATIONS ALONG THE CURB ARE EDGE OF PAVEMENT ELEVATIONS. SUBTRACT PROP. RESURFACING
0.17 FOR FACE OF CURB ELEVATIONS ALONG THE COMBINATION CURB & GUTTER. PROP. FULL DEPTH PVT.
3. ALL STATIONING IS BASED € R/W & CONST. SR 741 ALIGNMENT UNLESS OTHERWISE
NOTED.
| 2275)
SR 741 (MAIN STREET)
EX. CONC. MED]AN\
782 783 T84 |
N 05°21'48” E i I | |
””””””””””””””””””””””””” € R/W & CONST. SR 741/
EX. EDGE LINE . LANE LIM
. PROP. CHAN. LINE EX. LANE LINE
. S
= NY o o o o o o
N ™ 3 N N N e & S s
" S B o © = N—— s N
| i R v R b R P R
S 3 5 5 3 5 > 5 ¥ 5
R &l ex g0 £X. 910.42 £X. 910.76 9111 911.44 911 92 14 9124 912.80 913,13
K 3 | ) \ v 1% i 1% 1%
3 : @\ s SAWCUT S
N SILEX. 790973 5y VOO AS Y /_ 5 RS
S S S
[ 910.07 S N N S
N a S
2 > S
S STA. 782923 75 910.42 910.77 9110 911.43 9I.80 S 912.13 912.46 912.79
67.70" RT.
BEGIN CONC. WALK
N 9135 911.70 912.04 912.36 PC +49.32, 61 RT. PC +47.80, 66.90" RT.
: PCC +62.98, 62.58’ RT.
;;;;; 5/ CONC. WALK 912.73 | PT +78.18, 64.62' RT. 913.99
R B 914.8 )
I S EX. MH (ADJUST TO GRADE)
EX. SIGN STA. 782+43.98, 38.91" RT.
EX. T/CEL. = 910.46
PROP. T/C EL. = 910.57
S 50" EOP TAPER S D-1
¥ TRANSISTION CROSS SLOPE WITHIN ¥ PROP. CB 3A (CB-2.2)

RESURFACING AREA OVER 50’

STA. 782+52.00, 53’ RT.
GRATE EL. = 910.24

MATCH LINE  STA. 784+50  SEE SHEET 19
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MATCH LINE  STA. 784+50 SEE SHEET 18

NOTES:

1. ELEVATIONS ARE AT 25" INTERVALS, UNLESS OTHERWISE SHOWN. LEGEND
. TION. NG THE CURB AR F P NT TIONS. SUBTRACT
2. ALL ELEVATIONS ALONG THE CURB ARE EDGE OF PAVEMENT ELEVATIONS. SUBTRAC PROP. PESURFACING
0.17 FOR FACE OF CURB ELEVATIONS ALONG THE COMBINATION CURB & GUTTER.
3. ALL STATIONING IS BASED € R/W & CONST. SR 741 ALIGNMENT UNLESS OTHERWISE PROP. FULL DEPTH PVT.
NOTED.
4. TRANSITION GUTTER CROSS SLOPE FROM 8.33% TO 5% OVER 5’ ADJACENT TO THE STA. 785+87.85, 73.2I' RT.
PROPOSED CURB RAMP PER SCD BP-7.1. STA. 786+15.86, 59.44° AT,
STA. 786+29.85, 59.44" RT.
=
&
Y
» € R/W VILLAGE
3 PARK BLVD.
SR 741 (MAIN STREET) °2°
STA. 786+24.99 € R/W & CONST. SR 74] =
STA. 100+00.00 € R/W REMICK BLVD.
77777777777777777777777777777777777777777777777777 € R/W & CONST. SR 741
IS 1. 785 / 786 787
| EX. MH (ADJUST TO GRADE) . N 05°21'48” E |
STA. 785+48.72, 36.09’ RT| L
EX. T/C EL. = 914.52
EX. EDGE LINE PROP. T/C EL. = 914.61
PROP. CHAN. LINE -3 STA. 786+28.39 € R/W & CONST. SR 741 =
£X. LANE LINE  |PROP. MH=3 5, STA. 1+00.00 € R/W VILLAGE PARK BLVD. STA. 78742171,
. : STA. 785+50.00, 47" RT. S 33.00" RT.
S s T/CEL. = 914.22 S END RESURFACING
< . 3 D-2 »
S N ™ S ~ PROP. CB 34 (CB-2.2)
& S — M ) STA. 785+44.00, 54.2I' RT.
b o v +43.89 > GRATE EL. = 913.90
S N N 34" RT. EX. 914.65 £ R/W REMICK BLVD.
Yy ars a6 Yy 91380 Yoy o35 /—+60 .00 EX. 915.04 EX. 915.36 EX. 915.68 EX. 916.00 EX. 916.34 EX. 916.71 EX. 917.03
N Ex 5 m D ) L%
/—SAWCUT S Y +44.77 ~__7 +53.24
S _ 42 347 BT, EX. 916.57
S o N & Y 454,42
S < o +54.42 N EX. 9/6.29
91312 913.46 S} 913.73 914.01 2 5 @ 478" RT. y~SAWCUT
6.99" o’ SEE NOTE 4 MATCH EX. EX. 915.88 —---==-
,, MATCH EX. PC 473.20,°2.86"LT. L
== PC +73.19, 743 RT. B e CR/WREMICK BLVD: =~ N N . e
= 94.53 _  pr +87.07, 6I' RT. 915.02 & R/W REMICK BLVD.. X & - -
3 — -
) 57 CONC. WALK 9i3. 90
9/4.48 7
PC +31.99, 61" RT. / . /—; L
s T T
= @ \ g
> > T~ +73.20
< ’*' & 24.00" RT
As Lp € R/W REMICK BLVD. P aRTe e
EX. SIGN BASE » STA. 786+65.74, 73.79' RT |
PCC +68.45, 63.97° RT. ELEV. 915.78 w END RESURFACING
A, BUTT JOINT PER BP 3.1, TYP. & -
\ o EX. 913.34 @ —
'g\ [y
! g
STA. 785+31.99, 113.00" RT. T o EX. CB EX. ¢B
STA. 101+13.00, 93.00" RT. & o P S - STA. 100+86.31, 40.89" LT.|STA. 100+40.48, 75.67° LT.
D = 92°24°45” LT R P D-5 > i EX. 915.52 EX. T/C EL. = 913.30 Ex. 7/ El. = 915.14
R = 62.00° PROP. MH-3 9]3.90
L = 33.47 Q STA. 785+89.42, 85.88" RT. 3 +13.08
T/C EL. = 913.86 N 24.00" RT.
D4 S € R/W REMICK BLVD.
PROP. CB 3A (CB-2.2) |
, EX. 914.02
STA. 785+37.13, 104.42° RT. STA, 765+85.90, 92.97" RT, -
STA. 101+04.42, 87.86" RT. CRATE EL. = 913.6]
D = 10°103" LT Voo MATCH EX.
R = 52.00° b +13.00, 31.00” RT.
L = 38.46' \ € R/W REMICK BLVD. —
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644 644 644 644 644 644 644 644
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o = b A i
; z I : ; ® © & < =
o | 2 % 2 = £ w - i
e STATION © u o S g z 3 Zu
o z X e ¥ S @ Z
m 5 LOCATION SIDE u = < © z a b3 ity
L [ 5 3 = w w F o & x
I w w = a z z 5 w Sz
(2] [T Q @ o 3 3 a Z Q
L B 5 ] o
[id W z
@ 4
O]
FROM TO MILE FT FT EACH EACH FT EACH SF
22 D-1 SR 741 782+00 782+69 RT 69
2 D-2 SR 741 782+00 782+69 RT 69
2 G-1 SR 741 782+00 782+69 RT 432
2 W-1 SR 741 782+69 785+54 RT 0.054
2 W-2 SR 741 782+69 785+54 RT 0.054
22 B-1 SR 741 782+75 RT 1
2 Al SR 741 782+85 RT 1
22 BA-1 SR 741 782+87 RT 1
2 A2 SR 741 783+62 RT 1
A 2 A3 SR 741 784439 RT 1
s| 2 G2 SR 741 784+94 785+54 RT 300
>
= I B2 SR 741 785+15 RT 1
g = A4 SR 741 785+16 RT 1
2 BA-2 SR 741 785427 RT 1
Zl 2 ST-1 SR 741 785+54 785+56 RT 2
4 =2 X1 SR 741 785465 785479 RT 53
el =2 X-2 SR 741 785+76 786+84 RT 202
o2 D-3 SR 741 785+79 786+26 RT 149
NI D-4 SR 741 785+79 786+28 RT 148
g 22 ST-2 Remick Blvd 786+28 786+65 RT 38
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=
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POWER SUPPLY FOR TRAFFIC SIGNALS
ELECTRIC POWER SHALL BE OBTAINED FROM DUKE ENERGY ELECTRIC AT THE LOCATION
INDICATED ON THE PLANS. POWER SUPPLIED SHALL BE 120 VOLTS.

SIGNAL ACTIVATION

PRIOR TO ACTIVATING THE NEW TRAFFIC SIGNAL TO STOP-AND-GO MODE AND/OR
REMOVING THE EXISTING TRAFFIC SIGNAL FROM SERVICE, ALL ITEMS IN THE PROPOSED
SIGNAL PLAN SHALL BE FULLY COMPLETED, (I.E., VEHICLE DETECTION, PEDESTRIAN
SIGNAL HEADS, ETC.). IF THERE ARE CONSTRUCTABILITY ISSUES (I.E., ROADWAY
WIDENING, ETC.) THAT PREVENT THE SIGNAL FROM BEING COMPLETED PRIOR TO
ACTIVATION, IT SHALL BE BROUGHT TO THE ATTENTION OF THE PROJECT ENGINEER
AND DISTRICT TRAFFIC ENGINEER. THE DISTRICT TRAFFIC ENGINEER WILL THEN
REVIEW, APPROVE OR REJECT PROPOSALS TO ACTIVATE THE TRAFFIC SIGNAL PRIOR
TO COMPLETION.

THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER AND DISTRICT TRAFFIC
ENGINEER AT LEAST 10 WORKING DAYS PRIOR TO SCHEDULING THE FINAL INSPECTION
OF THE SIGNAL INSTALLATION. FINAL INSPECTION IS NOT CONSIDERED COMPLETE
UNTIL DESIGNATED DISTRICT TRAFFIC PERSONNEL INSPECT THE TRAFFIC SIGNAL AND
ISSUE WRITTEN APPROVAL. IF ISSUES ARE FOUND DURING THE FINAL INSPECTION THAT
EFFECT THE SAFETY OF THE TRAVELING PUBLIC AND/OR THE EFFICIENCY OF THE
INTERSECTION, THE SIGNAL SHALL NOT BE ACTIVATED ON THE PROPOSED DATE. ANY
PUNCH LIST ITEMS THAT ARE FOUND SHALL BE CORRECTED AND REINSPECTED BY
DISTRICT TRAFFIC PERSONNEL PRIOR TO FINAL ACCEPTANCE. ODOT FORCES SHALL
ONLY ASSUME DAY TO DAY MAINTENANCE OF THE TRAFFIC SIGNAL AFTER FINAL
WRITTEN ACCEPTANCE HAS BEEN ISSUED.

GUARANTEE

THE CONTRACTOR SHALL GUARANTEE THAT THE TRAFFIC CONTROL SYSTEM INSTALLED
AS PART OF THIS CONTRACT SHALL OPERATE SATISFACTORILY FOR A PERIOD OF 120
DAYS FOLLOWING COMPLETION OF THE 10-DAY PERFORMANCE TEST. IN THE EVENT OF
UNSATISFACTORY OPERATION, THE CONTRACTOR SHALL CORRECT FAULTY
INSTALLATIONS, MAKE REPAIRS AND REPLACE DEFECTIVE PARTS WITH NEW PARTS OF
EQUAL OR BETTER QUALITY.

EQUIPMENT, MATERIAL AND LABOR COSTS INCURRED IN CORRECTING AN
UNSATISFACTORY OPERATION SHALL BE BORNE BY THE CONTRACTOR.

THE GUARANTEE SHALL COVER THE FOLLOWING ITEMS OF THE TRAFFIC CONTROL
SYSTEM: CONTROLLER, CABINET, UNINTERRUPTIBLE POWER SUPPLY, VEHICLE
DETECTION EQUIPMENT, LED LAMP UNITS, NETWORK AND
COMMUNICATION/INTERCONNECT EQUIPMENT .

CUSTOMARY MANUFACTURER’S GUARANTEES FOR THE FOREGOING ITEMS SHALL BE
TURNED OVER TO THE STATE OR THE MAINTAINING AGENCY FOLLOWING ACCEPTANCE
OF THE EQUIPMENT.

THE COST OF GUARANTEEING THE TRAFFIC CONTROL SYSTEM WILL BE INCIDENTAL TO
AND INCLUDED IN THE CONTRACT UNIT PRICE OF THE VARIOUS ITEMS MAKING UP THE
SYSTEM.

WORK INSPECTION

THE CONTRACTOR SHALL PROVIDE THE PROJECT ENGINEER AND DISTRICT TRAFFIC
ENGINEER WITH 72-HOUR NOTICE OF ANY SIGNAL WORK TO BE PERFORMED AT THE
INTERSECTION SITE(S) SO THAT INSPECTION SERVICES CAN BE SUPPLIED.

632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION

TRAFFIC SIGNAL INSTALLATIONS, INCLUDING SIGNAL HEADS, CABLE, MESSENGER WIRE,
STRAIN POLES, CABINET, CONTROLLER, ETC., SHALL BE REMOVED IN ACCORDANCE
WITH C&MS 632.26 AND AS INDICATED ON THE PLANS. REMOVED ITEMS SHALL BE
STORED ON THE PROJECT FOR SALVAGE BY THE CITY OF SPRINGBORO IN ACCORDANCE
WITH THE LISTING GIVEN HEREIN.

ITEMS TO BE STORED:

4 MAST ARM SIGNAL SUPPORTS

4 PEDESTAL SUPPORTS

9 VEHICULAR SIGNAL HEADS

6 PEDESTRIAN HEADS

4 INTERNALLY ILLUMINATED STREET NAME SIGNS
CONTROLLER AND CABINET

ITEMS TO BE SALVAGED FOR REUSE:
4 RADAR DETECTION UNITS

IN THE EVENT THE ITEMS STORED ON THE PROJECT FOR SALVAGE BY THE LOCAL
AGENCY ARE NOT REMOVED, THE CONTRACTOR SHALL, WHEN DIRECTED BY THE
ENGINEER IN WRITING, REMOVE AND DISPOSE OF THE ITEMS AT NO ADDITIONAL COST
TO THE PROJECT.

632 PEDESTRIAN SIGNAL HEAD (LED), (COUNTDOWN), TYPE D2, AS PER PLAN
IN ADDITION TO THE REQUIREMENTS OF C&MS 632 AND 732 THE FOLLOWING SHALL
APPLY:

1. SIGNAL HEADS AND VISORS SHALL BE CONSTRUCTED OF BLACK POLYCARBONATE
PLASTIC AND MEET ITE SPECIFICATIONS.

. PROPER EXTERIOR COLORS SHALL BE OBTAINED BY USE OF COLORED PLASTIC
MATERIAL RATHER THAN PAINTING.

. PIPE, SPACERS AND FITTINGS CONSTRUCTED OF POLYCARBONATE PLASTIC MAY BE
USED IN LIEU OF GALVANIZED STEEL OR ALUMINUM.

. THE PEDESTRIAN SIGNAL HEAD SHALL BE OF THE LED COUNTDOWN TYPE.

. NEW ATTACHMENT HARDWARE AND FITTINGS SHALL BE USED

. THE LIGHT EMITTING DIODE (LED) MODULES SHALL MEET THE REQUIREMENTS OF C&MS
732.04-C. THE CONTRACTOR SHALL PROVIDE ODOT, IN WRITING, WITH THE LED
MANUFACTURER NAME, SERIAL
NUMBER, PART NUMBER, DESCRIPTION OF LAMP, AND DATE OF MANUFACTURE FOR ALL
LED UNITS THAT ARE TO BE USED IN THE SIGNAL HEAD PRIOR TO INSTALLATION, FOR
ACCEPTANCE AND WARRANTY
PURPOSES.

DO AN W N

PAYMENT FOR ITEM 632 PEDESTRIAN SIGNAL HEAD (LED), (COUNTDOWN), TYPE D2, AS
PER PLAN SHALL BE MADE FOR THE NUMBER OF COMPLETE SIGNAL HEAD FURNISHED AND
INSTALLED, INCLUDING ALL LABOR, EQUIPMENT, MATERIALS AND NEW ATTACHMENT
HARDWARE.

632 SIGNAL SUPPORT, TYPE TC-81.22, AS PER PLAN
IN ADDITION TO PROVISIONS OF THE ODOT C&MS, THE SIGNAL SUPPORTS SHALL BE
GALVANIZED AND POWDER COATED BLACK.

PAYMENT FOR ITEM 632 SIGNAL SUPPORT, TYPE TC-81.22, AS PER PLAN SHALL BE MADE
AT THE CONTRACT UNIT PRICE PER EACH COMPLETE AND IN PLACE, AND SHALL INCLUDE
ALL LABOR, MATERIALS, AND EQUIPMENT NECESSARY TO COMPLETE THE WORK.

633 CABINET, TYPE T7S-2, AS PER PLAN

THE CABINET SHALL BE FURNISHED AND INSTALLED ACCORDING TO CMS 633 AND 733 AND

BE LISTED ON THE TRAFFIC AUTHORIZED PRODUCTS LIST (TAP).

THE GROUND-MOUNTED CABINET SHALL BE A NEMA TS-2, TYPE I, CABINET SIZE 7 WITH 16
LOAD SWITCH BAYS, LED UNDER-SHELF LIGHTING, POWER HARNESSES FOR BOTH TS2 TYPE

1 AND TYPE 2 CONTROLLERS AND SHALL HAVE A MINIMUM OF THREE SHELVES.

EACH CABINET SHALL COME EQUIPPED WITH TWO 16-CHANNEL CABINET DETECTOR RACKS
(CDR) INCLUDING BUS INTERFACE UNITS (BIU). THE LOOP DETECTOR TERMINATION PANEL
FOR THE SECOND DETECTOR RACK SHALL BE OMITTED.

THE CABINET SHALL BE FURNISHED WITH AN EDI MMU AS ALLOWED ON THE TAP/APPROVED

PRODUCTS LIST.
PAYMENT FOR ITEM 633 CABINET, TYPE TS-2, AS PER PLAN WILL BE AT THE CONTRACT

BID PRICE PER EACH COMPLETE AND IN PLACE INCLUDING ALL CONNECTIONS TESTED AND

ACCEPTED.

632 PEDESTAL,15%, AS PER PLAN
IN ADDITION TO PROVISIONS OF THE ODOT C&MS, THE PEDESTALS SHALL BE
GALVANIZED AND POWDER COATED BLACK.

PAYMENT FOR ITEM 632 PEDESTAL, 15, AS PER PLAN SHALL BE MADE AT THE CONTRACT

UNIT PRICE PER EACH COMPLETE AND IN PLACE, AND SHALL INCLUDE ALL LABOR,
MATERIALS, AND EQUIPMENT NECESSARY TO COMPLETE THE WORK.

631 INTERNALLY ILLUMINATED FIXED MESSAGE SIGN, AS PER PLAN

INTERNALLY ILLUMINATED STREET NAME SIGNS SHALL BE PROVIDED AND INSTALLED AT
THE LOCATIONS AS SHOWN ON THE PLANS AND AS DETAILED ON SHEET 22. THE STREET
NAME SIGNS SHALL BE INTERNALLY ILLUMINATED WITH WHITE ULTRA-BRITE LED
ILLUMINATION. SIGNS SHALL BE MOUNTED BELOW THE MAST ARM WITH FREE-SWINGING
ATTACHMENT BRACKETS AS PER THE MANUFACTURER OR AS APPROVED BY THE ENGINEER.

PAYMENT FOR ITEM 631 INTERNALLY ILLUMINATED FIXED MESSAGE SIGN, AS PER PLAN
SHALL BE MADE AT THE CONTRACT UNIT PRICE PER EACH COMPLETE AND IN PLACE, AND
SHALL INCLUDE ALL LABOR, MATERIALS, AND EQUIPMENT NECESSARY TO COMPLETE THE
WORK.

809 ATC CONTROLLER, AS PER PLAN
THE CONTROLLER UNIT SHALL BE FURNISHED AND INSTALLED PER SS 809 AND BE LISTED
ON THE TRAFFIC AUTHORIZED PRODUCTS (TAP) LIST.

THE CONTROLLER SHALL BE AN ECONOLITE COBALT AND COMPATIBLE WITH THE CABINET
TYPE BEING INSTALLED.

633 UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF C&MS 633 AND 733, POLE ATTACHMENT HARDWARE
WILL BE INCLUDED FOR POLE-MOUNTED CABINETS, AND A CABINET RISER (8-INCH MINIMUM)
AND ANCHOR BOLTS WILL BE PROVIDED FOR BASE-MOUNTED CABINETS. BEFORE
PERFORMING THE WORK, THE CONTRACTOR AND THE PROJECT ENGINEER WILL PERFORM A
SITE INSPECTION TO ESTABLISH THE LOCATION OF THE UPS CABINET AND FOUNDATION.

THE UPS CABINET SHALL INCLUDE A GENERATOR POWER PANEL WITH A HEAVY-DUTY POWER
RELAY VERSUS THE LINE VOLTAGE GENERATOR SWITCH. THE GENERATOR INLET SHALL BE A
RECESSED PANEL WITH A DOOR THAT IS FLUSH WITH THE EXTERNAL SIDE OF THE UPS
CABINET. IT SHALL INCLUDE A RECESSED PLUG, AUTOMATIC TRANSFER SWITCH AND A DOOR
THAT SECURELY CLOSES OVER THE POWER CORD.

THE CABINET SHALL HAVE A DOOR STOP MECHANISM AND THERMOSTATICALLY CONTROLLED
FAN.

AFTER FOUR (4) HOURS OF BATTERY RUNTIME, THE SYSTEM SHALL BE PROGRAMMED TO
SWITCH THE INTERSECTION FROM FULL OPERATION TO CONTROLLER AUTOMATIC FLASH
OPERATION THROUGH THE MONITOR. THE CONTROLLER SHALL BE PROGRAMMED SO THAT
FLASH OPERATION SHALL BEGIN ONCE THE INTERSECTION RUNS MINOR STREET GREEN (TYP.
PH. 4 &8), ALL-RED CLEARANCE, AND THEN FLASH OPERATION.

THE UPS OUTPUT NOTIFICATIONS FOR ON BATTERY, BATTERY 2-HOUR TIMER, AND LOW
BATTERY SHALL BE WIRED INTO THE TRAFFIC SIGNAL CABINET BACK PANEL OR THROUGH
THE CONTROLLER WITH A CIl TO PROVIDE SPECIAL STATUS ALARMS FOR EACH OUTPUT

INTO THE SIGNAL CONTROLLER.

THIS ITEM SHALL INCLUDE A RED LED STATUS INDICATOR LAMP TO ALLOW MAINTENANCE
PERSONNEL AND LAW ENFORCEMENT TO QUICKLY ASSESS WHETHER A TRAFFIC SIGNAL
CABINET IS BEING POWERED BY A UPS.

THE LED HOUSING SHALL BE NEMA 4X, IP65 OR IP66, RATED FOR OUTDOOR USE AND BE
TAMPER/ SHATTER RESISTANT. IT SHALL BE A DOMED ENCLOSURE CONTAINING A RED LENS
WITH LED THAT IS VISIBLE FROM 100 FOOT MINIMUM. THE ENCLOSURE AND LED MODULE
SHOULD BE PLACED ON THE SIDE OF THE UPS CABINET FACING TOWARDS THE MAINLINE
ROADWAY AND SEALED FROM WATER INTRUSION. IT SHOULD BE WIRED USING MINIMUM 20GA
STRANDED, INSULATED HOOKUP WIRE TO THE STATUS RELAY OUTPUTS OF THE UPS. THE
WIRES SHALL BE TERMINATED BY LUGS AT THE DISPLAY END AND PERMANENTLY LABELED
‘BACKUP POWER STATUS DISPLAY”, WITH WIRE POLARITY INDICATED. THE RED LED SHALL
ONLY ILLUMINATE TO INDICATE THE CABINET IS OPERATING UNDER UPS BACKUP POWER
(THE "BACKUP” OPERATING CONDITION). THIS ITEM INCLUDES PROGRAMMING THE UPS
STATUS RELAY OUTPUTS TO PRODUCE THE LAMP STATUS DISPLAYS. THESE STATUS
DISPLAYS WILL BE SOLID 100% DUTY CYCLE (NOT FLASHING) DISPLAYS. THE OPERATING
VOLTAGE OF THE LED LAMP SHALL BE 120V AC UNLESS OTHERWISE INDICATED.

632 SIGNAL SUPPORT FOUNDATION

PRIOR TO ORDERING THE SIGNAL SUPPORTS, THE CONTRACTOR SHALL CONTACT OUPS
TO HAVE ALL THE UTILITIES LOCATED IN THE FIELD THEN MEET WITH THE PROJECT
ENGINEER TO LOCATE THE PROPOSED SUPPORT LOCATIONS TO INSURE THERE ARE NO
CONFLICTS WITH UTILITIES. IF THERE ARE ISSUES, THE PROJECT ENGINEER SHALL
PROVIDE GUIDANCE AS TO THE RELOCATION OF THE SUPPORT POLES.

PAYMENT WILL BE AT THE CONTRACT UNIT PRICE AND WILL BE FULL COMPENSATION FOR
ALL LABOR, MATERIALS, TOOLS, EQUIPMENT AND OTHER INCIDENTALS NECESSARY FOR
EACH SUPPORT FURNISHED, IN PLACE, COMPLETE AND ACCEPTED.

DETECTION MAINTENANCE

IF VEHICLE DETECTION BECOMES UNEXPECTEDLY DISABLED, REQUIRES MODIFICATION, OR
1S SCHEDULED TO BE TEMPORARILY REMOVED DURING THE CONSTRUCTION PROJECT, THE
CONTRACTOR SHALL IMMEDIATELY NOTIFY THE PROJECT ENGINEER AND DISTRICT
TRAFFIC ENGINEER.

IF THE LOSS OF VEHICLE DETECTION IS KNOWN PRIOR TO THE START OF CONSTRUCTION,
IT SHALL BE DISCUSSED AT THE PRECONSTRUCTION MEETING. AT SUCH TIME, THE
DISTRICT TRAFFIC ENGINEER SHALL ADVISE THE PROJECT ENGINEER AND CONTRACTOR
ON THE APPROPRIATE ACTION TO RECTIFY ANY LOSS OF VEHICLE DETECTION. THIS MAY
INCLUDE PLACING THE TRAFFIC SIGNAL ON MINIMUM OR MAXIMUM RECALL, MODIFYING
THE MINIMUM GREEN TIMES, AND REMOVING THE MALFUNCTIONING DETECTION FROM
SERVICE. WHERE NON-INTRUSIVE DETECTION (I.E., VIDEO, RADAR) ALREADY EXISTS, THE
CONTRACTOR SHALL INSURE THAT DETECTION IS OPERATING AND MAINTAINED BY
RECONFIGURING THE DETECTION UNITS ACCORDINGLY DURING ALL CONSTRUCTION PHASES.
THIS IS TO AVOID THE SIGNAL FROM MAXING OUT THE AFFECTED SIGNAL PHASES AND
CREATING UNNECESSARY DELAYS.

LOCATIONS WHERE NON-INTRUSIVE DETECTION IS PROPOSED AND THE EXISTING VEHICLE
DETECTION IS TO BE ABANDONED, THE NON-INTRUSIVE DETECTION SHALL BE INSTALLED,
CONFIGURED AND MADE FULLY FUNCTIONAL PRIOR TO THE EXISTING DETECTION BEING
DISABLED. THE CONTRACTOR SHALL CONTINUE TO MAINTAIN AND MODIFY THE DETECTION
UNTIL FINAL ACCEPTANCE OF THE TRAFFIC SIGNAL. THIS IS TO ENSURE VEHICLE
DETECTION REMAINS FULLY FUNCTIONAL THROUGHOUT CONSTRUCTION.

CALCULATED
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TEST HOLE PERFORMED

IT IS ANTICIPATED THAT THE CONTRACTOR WILL ENCOUNTER UNDERGROUND UTILITIES
WHILE EXCAVATING FOR SIGNAL SUPPORT FOUNDATIONS OR SIMILAR FOUNDATIONS.
AFTER ACCURATELY IDENTIFYING THE PROPOSED LOCATION OF THE FOUNDATION, AS
SHOWN IN THE PLANS AND AFTER MODIFYING THAT LOCATION, IF NECESSARY, BASED ON
THE FIELD MARKING OF UNDERGROUND UTILITY LOCATION, THE CONTRACTOR DISCOVERS
A UTILITY CONFLICT DURING THE EXCAVATION OPERATION, THE CONTRACTOR WILL BE
COMPENSATED FOR EACH PARTIAL FOUNDATION EXCAVATION ACCORDING TO THE BID

PRICE.

BEFORE THE CONTRACTOR BEGINS THE EXCAVATION AT THE MODIFIED LOCATION, THE
CONTRACTOR SHALL VERIFY THAT THERE WILL BE NO OVERHEAD UTILITY CONFLICTS
RESULTING FROM THE NEW SIGNAL SUPPORT LOCATION. NEW SUPPORT LOCATIONS ARE
TO BE APPROVED BY THE ENGINEER.

THE WORK WILL INCLUDE BACKFILLING, COMPACTING, AND RESTORATION OF THE
EXCAVATION TO THE SITE'S ORIGINAL CONDITION. EXCAVATIONS SHALL NOT BE LEFT
OPEN OVERNIGHT.

PAYMENT FOR THIS ITEM SHALL BE AT THE UNIT PRICE BID PER EACH ITEM 632 TEST
HOLE PERFORMED TO BE USED AT THE DIRECTION OF THE ENGINEER.

GROUNDING AND BONDING
THE REQUIREMENTS OF THE CONSTRUCTION AND MATERIAL SPECIFICATIONS (C&MS) AND
THE TC SERIES OF STANDARD CONSTRUCTION DRAWINGS ARE MODIFIED AS FOLLOWS:

A.

ALL METALLIC PARTS CONTAINING ELECTRICAL CONDUCTORS SHALL BE
PERMANENTLY JOINED TO FORM AN EFFECTIVE GROUND FAULT CURRENT PATH
BACK TO THE GROUNDED CONDUCTOR IN THE POWER SERVICE DISCONNECT
SWITCH. PROVIDE AN EQUIPMENT GROUNDING CONDUCTOR IN METALLIC
CONDUITS (725.04) IN ADDITION TO THE CONDUCTORS SPECIFIED AND BOND
THE CONDUIT TO THIS GROUNDING CONDUCTOR.

WHEN AN EQUIPMENT GROUNDING CONDUCTOR IS REQUIRED IN PLASTIC
CONDUIT (725.05), THE INSTALLATION SHALL INCLUDE A SEPARATE
EQUIPMENT GROUNDING CONDUCTOR IN ADDITION TO THE CONDUCTORS
SPECIFIED.

METALLIC CONDUIT CARRYING THE LOOP WIRES FROM IN THE PAVEMENT TO
THE PULL BOX SPLICE LOCATION WILL ONLY BE BONDED AT THE PULL BOX
END, AND WILL NOT CONTAIN AN EQUIPMENT GROUNDING CONDUCTOR.

IF MULTIPLE CONDUIT RUNS BEGIN AND END AT THE SAME POINTS, ONLY ONE
EQUIPMENT GROUNDING CONDUCTOR IS REQUIRED.

IF AN EQUIPMENT GROUNDING CONDUCTOR IS NEEDED IN CONDUIT BETWEEN
SIGNALIZED INTERSECTIONS FOR UNDERGROUND INTERCONNECT CABLE, THE
GROUNDING SYSTEM FOR EACH SIGNALIZED INTERSECTION WILL BE SEPARATED
ABOUT MIDWAY BETWEEN THE INTERSECTIONS.

THE MESSENGER WIRE AT SIGNALIZED INTERSECTIONS WILL BE USED AS THE
CONDUCTIVE PATH FROM CORNER TO CORNER IF CONDUIT IS NOT PROVIDED
UNDER THE ROADWAY. WHEN CONDUIT CONNECTS THE CORNERS OF AN
INTERSECTION, AN EQUIPMENT GROUNDING CONDUCTOR SHALL BE USED IN
THE CONDUIT.

2. CONDUITS.

A.

THE 725.04 CONDUIT SHALL HAVE GROUNDING BUSHINGS INSTALLED AT ALL
TERMINATION POINTS. THE BUSHING MATERIAL SHALL BE COMPATIBLE WITH
GALVANIZED STEEL CONDUIT AND THE GROUNDING LUG MATERIAL SHALL BE
COMPATIBLE FOR USE WITH COPPER WIRE. THREADED OR COMPRESSION TYPE
BUSHINGS MAY BE USED.

THE 725.05 CONDUIT SHALL HAVE THE INSIDE AND OUTSIDE DIAMETERS OF
THE CONDUIT DEBURRED AT ALL TERMINATION POINTS.

BOTH ENDS OF METALLIC CONDUIT SHALL BE BONDED TO THE EQUIPMENT
GROUNDING CONDUCTOR.

METALLIC CONDUIT MAY BE BONDED TO METALLIC BOXES THROUGH THE USE
OF CONDUIT FITTINGS UL APPROVED FOR THIS TYPE OF CONNECTION, WITH
THE BOX BONDED TO THE EQUIPMENT GROUNDING CONDUCTOR.

3. WIRE FOR GROUNDING AND BONDING.
A.

1.

1.

1v.

USE INSULATED, COPPER WIRE FOR THE EQUIPMENT GROUNDING CONDUCTOR.
BONDING JUMPERS IN BOXES AND ENCLOSURES MAY BE BARE OR INSULATED
COPPER WIRE. WIRE SIZE SHALL BE AS FOLLOWS:

USE 4 AWG BETWEEN THE POWER SERVICE AND SUPPORTS, POLES, PEDESTALS,
CONTROLLER OR FLASHER CABINETS.

USE A MINIMUM 8 AWG BETWEEN LOOP DETECTOR PULL BOXES AND THE FIRST
CONDUIT THAT REQUIRES A LARGER SIZE AS SPECIFIED IN 3.A.I ABOVE.

USE A MINIMUM 8 AWG BETWEEN THE ‘PREPARE TO STOP WHEN FLASHING”
INSTALLATION (INCLUDING SUPPORT) AND THE FIRST CONDUIT THAT REQUIRES
A LARGER SIZE AS SPECIFIED IN 3.A.1 ABOVE.

THE INSULATION SHALL BE GREEN OR GREEN WITH YELLOW STRIPE(S). FOR 4
AWG OR LARGER, INSULATION MAY ALSO BE BLACK WITH GREEN TAPE/LABELS
INSTALLED AT ALL ACCESS POINTS.

IN A HIGHWAY LIGHTING SYSTEM, THE EQUIPMENT GROUNDING CONDUCTOR
SHALL BE THE SAME WIRE SIZE AS THE DUCT CABLE OR DISTRIBUTION CABLE
CIRCUIT CONDUCTORS, WITH THE MINIMUM CONDUCTOR SIZE OF 4 AWG.
BONDING JUMPERS WILL BE MINIMUM SIZE 4 AWG.

GROUNDING AND BONDING (CONT.)

4. GROUND ROD.

A. A 3/74-INCH SCHEDULE 40 PVC CONDUIT WILL BE USED IN FOUNDATIONS AND
CONCRETE WALLS FOR THE GROUNDING CONDUCTOR (GROUND WIRE) RACEWAY TO
THE GROUND ROD. SHOULD METALLIC CONDUIT BE USED, BOTH ENDS OF THE
CONDUIT SHALL BE BONDED TO THE GROUNDING CONDUCTOR.

B. THE TYPICAL GROUNDING CONDUCTOR (GROUND WIRE) SHALL BE 4 AWG INSULATED,
COPPER.

5. THE GREEN CONDUCTOR IN SIGNAL CABLES (CONDUCTOR #4) SHALL NOT BE USED TO
SUPPLY POWER TO A SIGNAL INDICATION. IT WILL BE CONNECTED TO THE SIGNAL BODY
AS AN EQUIPMENT GROUND IN ALUMINUM HEADS AND IT WILL BE UNUSED IN PLASTIC
HEADS. UNUSED CONDUCTORS SHALL BE GROUNDED IN THE CABINET. TYPICAL USE OF
CONDUCTORS IS AS FOLLOWS:

COND. NO. COLOR

VEHICLE SIGNAL PEDESTRIAN SIGNAL

1 BLACK GREEN BALL #] WALK

2 WHITE AC NEUTRAL AC NEUTRAL

3 RED RED BALL #1 DW/FDW

4 GREEN EQUIPMENT GROUND — EQUIPMENT GROUND
5 ORANGE YELLOW BALL #2 DW/FDW

6 BLUE GREEN ARROW #2 WALK

7 WHITE/BLACK STRIPE YELLOW ARROW NOT USED

6. POWER SERVICE AND DISCONNECT SWITCH.

A. AT THE POWER SERVICE LOCATION, THE GROUNDING CONDUCTOR (GROUND WIRE)
FROM THE DISCONNECT SWITCH NEUTRAL (AC-) BAR TO THE GROUND ROD SHALL BE
A CONTINUOUS, UNSPLICED CONDUCTOR. IF SPLICED, IT SHALL BE AN EXOTHERMIC
WELD BUTT SPLICE.

B. THE SERVICE NEUTRAL (AC-) SHALL ONLY BE CONNECTED TO GROUND AT THE
PRIMARY POWER SERVICE DISCONNECT SWITCH.

I. NEMA CONTROLLER CABINETS: IF A POWER SERVICE DISCONNECT SWITCH IS
LOCATED BEFORE THE CONTROLLER CABINET, THE NEUTRAL (AC-) AND THE
GROUNDING BARS IN THE CONTROLLER CABINET SHALL NOT BE CONNECTED
TOGETHER AS SHOWN IN NEMA TS-2, FIGURE 5-4.

II.IF SECONDARY DISCONNECT SWITCHES ARE CONNECTED AFTER THE PRIMARY
DISCONNECT SWITCH, THE NEUTRAL (AC-) SHALL ONLY BE GROUNDED AT THE
PRIMARY SWITCH. EQUIPMENT GROUNDING CONDUCTORS SHALL BE BROUGHT TO THE
PRIMARY SWITCH, BUT SHALL BE GROUNDED AT BOTH SECONDARY AND PRIMARY
SWITCHES.

7. PAYMENT - ALL MATERIALS AND WORK REQUIRED TO COMPLETE THE EFFECTIVE GROUND
FAULT CURRENT PATH SYSTEM ARE INCIDENTAL TO THE CONDUCTORS INSTALLED BY
CONTRACT.

632 INTERCONNECT, MISC.: RECONNECTION OF INTERCONNECT

PRIOR TO REMOVING THE EXISTING TRAFFIC SIGNAL CONTROLLER AND CABINET, THE
CONTRACTOR SHALL DISCONNECT EXISTING INTERCONNECT CABLE AND PULL BACK TO THE
NEAREST PULL BOX TO REMAIN IN SERVICE. INTERCONNECT CABLE SHALL BE COILED IN THE
PULL BOX UNTIL NEW CONTROLLER CABINET, CONDUIT, AND PULL BOXES ARE IN PLACE ARE
READY FOR CONNECTION TO THE EXISTING SIGNAL SYSTEM.

INTERCONNECT CABLE SHALL BE PULLED TO THE CONTROLLER AND RECONNECTED TO BRING
THIS SIGNAL ONLINE WITH THE SYSTEM.

PAYMENT WILL BE AT THE CONTRACT UNIT PRICE AND WILL BE FULL COMPENSATION FOR
ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND INCIDENTALS NECESSARY TO DISCONNECT
AND RECONNECT THE INTERCONNECT CABLE.

809 STOP-LINE RADAR DETECTION, AS PER PLAN

THIS ITEM OF WORK SHALL INCLUDE REMOVING EXISTING STOP-LINE RADAR DETECTORS AND
INSTALLING ON NEW SIGNAL SUPPORTS. RADAR DETECTORS SHALL REMAIN IN OPERATION AT
EXISTING LOCATIONS AS LONG AS POSSIBLE AND SHALL BE INSTALLED ON PROPOSED
SIGNAL SUPPORTS AS SOON AS POSSIBLE AFTER THE NEW CONTROLLER CABINET AND
WIRING ARE INSTALLED. RADAR DETECTORS SHALL BE INSTALLED ON THE SAME CORNER AS
THE EXISTING CONFIGURATION OR AT THE DIRECTION OF THE PROJECT ENGINEER.

PAYMENT FOR ITEM 809 STOP-LINE RADAR DETECTION, AS PER PLAN SHALL BE MADE AT
THE CONTRACT UNIT PRICE FOR EACH UNIT, COMPLETE AND IN PLACE INCLUDING ALL
REQUIRED CABINET HARDWARE, MOUNTING BRACKETS, CABLES, CONDUIT, AND CONNECTIONS
TESTED AND ACCEPTED, TO RE-ESTABLISH A FULLY FUNCTIONAL DETECTION SYSTEM.

809 ADVANCE RADAR DETECTION, AS PER PLAN

THIS ITEM OF WORK SHALL INCLUDE REMOVING EXISTING ADVANCE RADAR DETECTORS AND
INSTALLING ON NEW SIGNAL SUPPORTS. RADAR DETECTORS SHALL REMAIN IN OPERATION AT
EXISTING LOCATIONS AS LONG AS POSSIBLE AND SHALL BE INSTALLED ON PROPOSED
SIGNAL SUPPORTS AS SOON AS POSSIBLE AFTER THE NEW CONTROLLER CABINET AND
WIRING ARE INSTALLED. RADAR DETECTORS SHALL BE INSTALLED ON THE SAME CORNER AS
THE EXISTING CONFIGURATION OR AT THE DIRECTION OF THE PROJECT ENGINEER.

PAYMENT FOR ITEM 809 ADVANCE RADAR DETECTION, AS PER PLAN SHALL BE MADE AT THE
CONTRACT UNIT PRICE FOR EACH UNIT, COMPLETE AND IN PLACE INCLUDING ALL REQUIRED
CABINET HARDWARE, MOUNTING BRACKETS, CABLES, CONDUIT, AND CONNECTIONS TESTED
AND ACCEPTED, TO RE-ESTABLISH A FULLY FUNCTIONAL DETECTION SYSTEM.

632 POWER SERVICE, AS PER PLAN
POWER SERVICE SHALL BE AS PER CMS ITEM 632.24 AND SCD TC-83.10 WITH THE
FOLLOWING EXCEPTIONS:

1. ALL POWER SERVICES SHALL BE METERED. THE METER SHALL HAVE A LEVER OPERATED
BYPASS.

2. THE METER BASE MOUNTING HEIGHT SHALL BE NO MORE THAN 5 FEET HIGH TO THE
CENTER OF THE METER BASE FROM THE GROUND.

3. THE CONTRACTOR SHALL SUPPLY THE NECESSARY METER BASE.

4. MOUNT THE METER AND DISCONNECT SWITCH AS DETAILED ON SHEET 29. FIELD
ADJUSTMENTS MAY BE MADE IN MOUNTING THE METER AND DISCONNECT SWITCH WITH THE
APPROVAL OF THE ENGINEER. ALL ITEMS INSTALLED ON CONTROLLER CABINETS SHALL BE
PAINTED TO MATCH THE CONTROLLER CABINET.

USE 3-CONDUCTOR NO. 8 AWG CABLE FROM THE POWER COMPANY SPLICE TO THE METER,
AND 2-CONDUCTOR NO. 8 AWG CABLE FROM THE METER TO THE CONTROLLER CABINET.

DISCONNECT SWITCH ENCLOSURES FURNISHED IN ACCORDANCE WITH CMS ITEM 632, POWER
SERVICE, AS PER PLAN, SHALL INCLUDE A PADLOCK KEYED TO THE CITY MASTER.

THE CONTRACTOR SHALL CONTACT THE METER SECTION OF THE POWER COMPANY FOR
INFORMATION REGARDING THE METER BASE INSTALLATION PRIOR TO ORDERING POLES. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REQUESTING AND SCHEDULING ANY INSPECTIONS
THE POWER COMPANY MAY REQUIRE FOR THE POWER SERVICE HOOK UP. THE CONTRACTOR
SHALL BE RESPONSIBLE TO CONTACT THE POWER COMPANY FOR THE ELECTRICAL SERVICE
CONNECTION. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR SPLICE POWER CABLE
INTO THE POWER COMPANY'S CIRCUITS. THE VOLTAGE SUPPLIED SHALL BE NOMINALLY 120
VOLTS. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ANY NECESSARY PERMITS AND
THE PAYING OF ALL FEES. THE CONTRACTOR SHALL PAY ALL POWER CHARGES UNTIL THE
SIGNAL IS ACCEPTED BY THE MAINTAINING AGENCY.

PAYMENT FOR ITEM 632 POWER SERVICE, AS PER PLAN SHALL INCLUDE ALL HARDWARE,
ATTACHMENTS, SERVICE FEES, INSPECTION FEES AND OTHER INCIDENTALS NECESSARY TO
PROVIDE METERED POWER SERVICE WITH DISCONNECT SWITCH FOR THE SIGNAL
INSTALLATION.
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LEGEND
TRAFFIC SIGNAL, 3 UNIT HEAD, 12" —)
TRAFFIC SIGNAL, 4 OR 5 UNIT HEAD, 12” g
SIGNAL SUPPORT POLE
PEDESTAL SUPPORT &
PEDESTRIAN SIGNAL
i PB-3
PEDESTRIAN PUSHBUTTON -
I-CONDUIT, 2%, 14’
CONTROLLER CABINET = W/I-7C, 1-5C, I-LIC
TRAFFIC PULL BOX PS-1 PEDESTAL, 15
STA. 786+98.2, 67.0' LT.
DETECTION ZONE o I-CONDUIT, 37, 27’
. W/I-7C, 1-RADAR, I-LIC
STOP-LINE RADAR DETECTOR S

SP-1 SIGNAL SUPPORT .~
STA. 786+96.4, 84.3' LT,

ADVANCE RADAR DETECTOR =)

" _

J-=CONDUIT, JACKED OR DRILLED, 4*, 725.052, 140"
T W/2-7C, 1-5C, 2-RADAR, 2-LIC

ONLY

R3-5L-30
S1, S3, S5, S7

‘ N Main St ’

D3-1-72

sS4, S8
INTERNALLY ILLUMINATED

‘ Remick Blvd ’

D3-1-88

PS-2 PEDESTAL, 15" \_-<

STA. 785+76.7, 74.5" LT. \ >0
J-CONDUIT, 2%, 12\

W/1-7C, 1-5C, 1-LIC

sp-2 signaL suPPORT N
STA. 785+68.4, 73.4'LT. \

I-conpuIT, 3%, io”| =
W/1-7C, 1-5C, I-RADAR, 2-LIC l

B-4

I-CONDUIT, JACKED OR DRILLED, 4*, 725.952, 158’
ws4-7C, 3-5C, 3-RADAR, 5-LIC

52
INTERNALLY ILLUMINATED

‘ Village Park Blvd ’

D3-1-108

S6
INTERNALLY ILLUMINATED

FOR STREET NAME SIGN DETAILS, SEE SHEET 29.
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6A, 6B, 6C,

44, 48, 4D,
84, 88, 8D

S

[ SP-3 SIGNAL SUPPORT

W

= |

RDZ8A
I-CONDUIT, JACKED OR DRILLED, 4%, 725.052, 110’
Ws2-rc, 1-5C, 2-RADAR, 2-LIC

POWER SUPPLY
CONTRACTOR TO VERIFY W/DUKE
[-CONDUIT, 27, 12’
W/1-POWER

PB-5 (POWER)

[-=CONDUIT, 2*, &’

W/1-POWER

PROP. CONTROLLER

STA. 785+69.2, 99.2’ RT.
2-CONDUIT, 3*, 7’
ws/8-7C, 6-5C, 7-RADAR, 10-LIC

PB-1

[-=CONDUIT, 3”, 21"
Ws1-7C, 1-5C, 2-RADAR, 2-LIC

PULLBOX TABLE

2A, 2B, 2C, l, 5 4c, 8C

RI0-3E-9
2-LEFT ARROWS

- § 2P, 4P, 6P
3 STA. 786+88.4, 60.I" RT. s 2es
¥ I-CONDUIT, 3*, 15
4 W/I-7C, 1-VIDEO, I-RADAR, I-LIC e s
) PS-3 PEDESTAL, I5°
0 STA. 786+81.4, 69.9" RT.
1 —_—
AR A 87
% o |
‘,.‘4~ LA
7 ;
\: I . J-CONDUIT, 2*, 4’
g!\ o /1-7C, 1-5C, I-LIC
R "‘, | /
@ pPB-Z2 — ———Ex R/w\
—_— —_—

»

0

20
— S—
10 4
HORIZONTAL
SCALE IN FEET

CALCULATED] 0
JMB
CHECKED
BSS

TRAFFIC SIGNAL PLAN

SP-4 SIGNAL SUPPORT
STA. 785+67.7, 73.0° RT. PULL BOX# | STATION | SIDE | OFFSET | SIZE (IN.)
I-CONDUIT, 2%, 27’ PB-1 785+70.2 | RT 93.4 24"
W/i-7C, 1-5C, //_L I PB-2 786+77.8 | RT 70.8 24
S R e
PB-4 785+71.9 | LT 63.8 24
PB-5 785¢727 | RT 103.6 18"

WAR-741-17.21
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SIGNAL TIMING CHART

$1+45 OVERLAP

PHASING DIAGRAM

$2+¢6 (RECALL)
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INTERSECTION: | N MAIN ST (SR 741) & REMICK BLVD/VILLAGE PARK BLVD
MAINTAINING AGENCY: | CITY OF SPRINGBORO
START UP DUAL ENTRY: | YES PHASES: 246 & 4+8
- REST IN RED: RING 1 RING 2
START IN: ALL-RED FLASH
TIME FOR: FLASH , ALL RED (SEC.): 9,6 OVERLAP A 5 c b
FIRST PHASE(S): 2+6
COLOR DISPLAYED: GREEN PHASES 5 1
INTERVAL OR FEATURE CONTROLLER MOVEMENT NO.
INTERSECTION MOVEMENT (PHASE) 1 2 3 4 5 6 7 8
DIRECTION SBLT NB - EB NBLT SB wB
MINIMUM GREEN (INITIAL) (SEC.) 7 20 - 10 7 20 10
ADDED INITIAL “(SEC./ACTUATION)
MAXIMUM INITIAL *(SEC.) R
PASSAGE TIME (PRESET GAP) (SEC.) 2 2 - 2 2 2 2
TIME BEFORE REDUCTION *(SEC.)
MINIMUM GAP *(SEC.)
TIME TO REDUCE *(SEC.)
MAXIMUM GREEN | (SEC.) 10 60 - 35 10 60 35
MAXIMUM GREEN I (SEC)
YELLOW CHANGE (SEC)| 45 54 - 34 4.2 54 3.4
ALL RED CLEARANCE (SEC)| 29 1.0 - 2.3 35 1.0 2.3
DELAYED GREEN (LPI) # (SEC.)
FLASHING YELLOW ARROW DELAY* (SEC.)
WALK (SEC.) - 10 - 12 - 11
PEDESTRIAN CLEARANCE (SEC.) - 27 - 35 - 30
MAXIMUM (ON/OFF)|  NO NO - NO - NO NO
RECALL MINIMUM (ON/OFF)|  NO YES - NO - YES NO
PEDESTRIAN (ON/OFF) - NO - NO - NO
MEMORY (ON/OFF)|  NO NO - NO - NO NO
*VOLUME DENSITY CONTROLS
NOTES:

- ALL MOVEMENTS SHALL BE ACTUATED. THE PRIMARY THRU MOVEMENT
SHOULD HAVE MIN RECALL ACTIVE TO REST IN GREEN.

- FOR PROTECTED/PERMISSIVE PHASES, IMPLEMENT CALL OMITS TO AVOID

YELLOW BALL TRAP.

- ENABLE ¢, 3 & &5, 7 DETECTOR SWITCHING TO ALLOW ¢! & 65 TO EXTEND

02 & $6 OR ¢3 & &7 TO EXTEND ¢4 & 68, RESPECTIVELY, WHEN
ALLOCATED GREEN TIME FOR LEFT TURN PHASES ARE EXHAUSTED.

- COUNTDOWN PEDESTRIAN SIGNALS SHALL GO TO ZERO ON YELLOW
PER OMUTCD FIGURE 4E-2.

- ALL DETECTOR DELAYS SHALL BE PLACED IN THE CONTROLLER.
- FOR ANY ENTRY TO FLASHING OPERATION, PROGRAMMING SHALL RUN

MINOR STREET GREEN (TYP. ¢4 & ¢8), ALL-RED CLEARANCE, AND THEN
FLASHING OPERATION.

CALCULATED
JMB
CHECKED
BSS

TRAFFIC SIGNAL DETAILS

LEGEND
VEHICLE ¢ —
PERMITTED ¢ —
PEDESTRIAN ¢ -—
RADAR DETECTION CHART
Q
4 2 S
& s E 3 E:.l ) T
= - o a S 3 &€ o g =K
5.1 B g 5, |53 83 : y |38
B w W x < % & o~ 00~ S 3 E=2
0= = Q o< |oER | EER [ Q N
wQ w x T W bW o moL
HR s 3] E20 | 226 < w
m ) o oL | ao 39 ,“;l 2 W=
Q s w @ >0 20 iy e Qg
9 < <z bz Q N
= 2=
S ] ]
a Q ;
w
RDZ1A | SBLT | PRESENCE 1 — 3 S2 STOP-LINE 30
RDZ4A | EB PRESENCE 4 — 15 S1 STOP-LINE 30
RDZ4B | EB PRESENCE 4 — 15 S1 STOP-LINE 30
RDZ4C | EB PRESENCE 4 5 15 S1 STOP-LINE 30
RDZ5 | NBLT | PRESENCE 5 — 3 sS4 STOP-LINE 30
RDZ8A | waB PRESENCE 8 — 15 sS4 STOP-LINE 30
RDZ8B | WB PRESENCE 8 — 15 sS4 STOP-LINE 30
RDZ8C | wB PRESENCE 8 5 15 sS4 STOP-LINE 30
RDZ8A | NB PULSE 6 — 3 D3 ADVANCE
RDZ8B | SB PULSE 2 — 3 D1 ADVANCE
RDZ8C | wB PULSE 8 — 3 D2 ADVANCE

Note: Advance/Dilemma Zone Speed Threshold: 30 MPH
Purpose: Stop-Line or Advance Detection

WAR-741-17.21
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WIRING DIAGRAM

FIELD WIRING HOOK-UP CHART

CALCULATED
JMB
CHECKED
BSS

TRAFFIC SIGNAL DETAILS

SIGNAL | \npication | FiELD TERMINAL | FLasH | SICNAL | inpicATION | FIELD TERMINAL | FLASH
HEAD HEAD
@9 R @2R 64, 68,6C R @6R
2PB 5 Y @2y Y a6Y R
em— e G 026 R (SB) G 26G
NBLT) |  <_y..
~ 2P —@m s2 ( ) Y. @5Y 6A.8B,8D R D8R
G- @5G Y @8Y R
S4 wB
5 2A,28,2C R @2R (WB) G 028G
24 28 O—(RO— Y @2y R R 28R
. TL@_ (NB) G @2G 8C Y @8Y
) & () 4A 4B.4D R D4R G a8G R
@ o Y @4y R (WB RT) —Y-> a1Y
sc (EB) G @4G —G--> 21G
(o) 6C sé¢ [ps R D4R PEDESTRIAN MOVEMENTS
88 1 on 4c Y @4y 2P w @2PED/LS10G | 7
(70) @ G @4G R NORTH pw @2PED/LS 10 R
84 ﬁ—@— (EBRT) Y o5y 4P w @4PED/LS11G | )¢
6r8 G —-G--> ?5G EAST DW @4PED/LS 11R
i b 5 R 6P PED/LS 12
@ g S o R 2 W OOPED/LSTZS | our
g &4 L] &4 A &4 N 1 \4 a6Y SOUTH DW @6 PED/LS 12R
» @ H N G 026G R . i i
« )
2 3 (SBLT) ) o1y - -
@} S <-G--- 21G OVERLAPS
= —
S LS = LOAD SWITCH OLA Yo> @5Y/LS13Y ouT
—-G--> @5G /LS 13 G
- oLB —Ye> @IY/LS 14 Y ouT
T__@_ —G--> G1Y/LS 14 G
2P
L@
9P C
P8 “HD_ LEGEND
. o
68 64 I 3
F I %’ 2c
5 SECTION VEHICULAR SIGNAL HEAD, 1-WAY e @ LUMINAIRE, CONVENTIONAL, 150 WATT, (::) SERVICE CABLE, 3 CONDUCTOR,
@ .T’ HPS, 120 VOLT, AS PER PLAN NO. X AWG
@ —) 3 SECTION VEHICULAR SIGNAL HEAD, 1-WAY 2/C NO. XX AWG (LEAD-IN CABLE) POWER CABLE, 2 CONDUCTOR,
@ NO. X AWG
—(RC)— ’
4P .t 3 SECTION VEHICULAR SIGNAL HEAD, < > VEHICLE | OOP DETECTOR p
[ @ TURN ARROWS 1-WAY SIGNAL SUPPORT POLE NO. __
4PB
L PEDESTRIAN SIGNAL HEAD —(:)— SIONAL CABLE, 5 CONDUCTOR, ‘ VETER BASE
n e 6PB £
SIGNAL CABLE, 7 CONDUCTOR,
6P T——@— - PEDESTRIAN PUSH BUTTON ) NO. XX AWG —(WX)y—  NO. X AWG DISTRIBUTION CABLE
t @— -© DILEMMA ZONE RADAR DETECTION UNIT RADAR DETECTION CABLE
—@— NO. XX AWG POLE & BRACKET CABLE
_ﬂ STOP BAR RADAR DETECTION UNIT — : — VIDEO CAMERA CABLE
DUAL LIGHTING/SIGNAL DISCONNECT SWITCH
L] VIDEO DETECTION CAMERA — :: — INTERCONNECT CABLE
FLASHER CABINET
INTERNALLY ILLUMINATED STREET —'— PHOTOELECTRIC CELL
A= NAME SIGN @ UNINTERRUPTIBLE POWER SUPPLY CABLE
_®_ POWER SOURCE

WAR-741-17.21
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ORIENTATION

= ANGLES
L6 3
~
L5 &
L4 '
| L3 € MAST ARM (INDEX)
‘ ' L2 = 5/ TYP. WITH POLE o) ©
' L &\ L7 EXTENSION FOR POLES R h O.
=L ON CABINET CORNER, %OZQ‘/OAV INCREASING
— o CCTV, OR RADAR AS NEEDED ~— —€ SR741 (MAIN ST) -
RIGID MOUNTED T - & MAST ARM STATIONING
RICID MOUNTE I ORIENTATION ANGLE
SIGN— « € MAST ARM (INDEX)
e,
HALL BE LEVEL
SOACKPLATE WITHIN 6” OF Ty AS PER TC-85.10 ON THE S
ONE ANOTHER S SUPPORT POLE &
3 | = ORIENTATION
= 3| o ANGLES
3 g &
oE 3
=4 < POLE ORIENTATION
Siw
N
S PEDESTRIAN SIGNAL HEADS,
PUSH BUTTONS, AND ASSOCIATED
SIGNS SHALL BE MOUNTED AS PER
SCD TC-85.10 ON THE SUPPORT POLE.
ELEV. (A) ELEV. (B) nL i
CRITICAL PAVEMENT ELEVATION TOP OF FOUNDATION 5
‘ B B
SIGNAL SUPPORT ELEVATION \
TOP OF SIGNAL SUPPORT AND PEDESTAL
(TYPICAL) FOUNDATIONS SHALL BE LEVEL WITH THE
AL ALS SIDEWALK ELEVATION WHERE ADA LANDINGS
ARE ADJACENT; ELSEWHERE, FOUNDATIONS
SHALL BE 2” (< 1 ABOVE CRADE PER TC-21.21
ELEVATION SIGNAL SUPPORT DETAILS ORIENTATION ANGLES FROM MAST ARM A ‘
W W 3 N
a | 3 | 5 |.=| 4 = W
o = ~ =2 =2 Q =t < 2 Q
< =z ~ & o 5 & < < s | IR | & N < 4025
> Q w A B a < ] 0 < Q = £S5 I, I ~ g X~
S = @ oyt Top of > z T - L L1 | L2 | L3 | L4 | L5 | L6 | D2 | X S S <X | oy | @ - W T | Es
q NS L (Pavt. | (Topo 3 o | u | 3 T [ |k |WwP|l x| S| 5| 2|23
a (%) o Elev.) Found.) = %) - x < < B Qy W ) < < W
S 2] Ty o) ~ ~ 2 TS < Q X I w
%] W Q aQ < (%) (%) a Qg e) (%) ) -
Q < < o Q Q
= = a ES
FT FT FT FT FT FT FT FT FT FT FT DEG DEG DEG DEG DEG DEG DEG DEG DEG
SP-1 786+96.4 | 84.3LT 915.15 916.76 TC-81.22 14 19 17.5 64 22 41 49.5 61.5 63 - - - 90 - - - - - _ 180 _
SP-2 785+68.4 | 73.4'LT 915.50 915.31 TC-81.22 14 20.5 19 70 15 38.5 50.5 62.5 65.5 69 - - 0 - 0 180 - - - 180 -
SP-3 786+88.4 | 60.1'RT 917.00 916.19 TC-81.22 13 21.5 20 60 10 25.5 37.5 53 56 59 - - 0 - - - - - - 180 -
SP-4 | 785+67.7 | 73.0'RT | 914.43 | 914.42 |1C-81.22| 14 | 205 | 19 68 21 35 44 | 615 | 67 - - - 90 ] 270 | 270 - ] ] 180 ]
PS-1 | 786+98.2 | 67.0'LT ) 916.23 15 - - - ; ; 0 180 ; 270 ; ; ;
PS-2 785+76.7 | 74.5'LT - 915.01 15 - - - - - 265 85 - 180 - - -
PS-3 | 786+81.4 | 69.9'RT ) 915.69 15 - - - } } 180 | o0 ] 190 ; ; ;
PS-4 785+60.7 | 68.7'RT - 914.46 15 - - - - - 90 90 - 270 - - -

CALCULATED
JMB
CHECKED
BSS

TRAFFIC SIGNAL DETAILS
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44" 16
1. The Uninterruptible Power Supply (UPS) enclosure
shall be mounted flush up against the traffic signal
cabinet and sealed with silicone. The Contractor shall
@ I be responsible for providing the necessary power
£ | cable between the UPS unit and signal cabinet.
[ ] 3
—
N M a I n St @ § § | 2. The UPS should be placed on the opposite side of
" the pull box on a 332/336 cabinet (per Standard
N | Construction Drawing (SCD) TC-83.20). The UPS
L © | . placement for a NEMA cabinet varies, placement should
olsaka 20.2 PRSP ) "5 . I t“% provide adequate access with respect to slope,
68.1 | guardrail spacing, eftc.
1.5" Radius, 0.5" Border, White on Green; | 3. The size, number, and location of anchor bolts shall
"N", D 2K; "Main", D 2K 75% spacing; CONTROLLER CABINET | ( be in accordance with the manufacturer’s recommend-
"St", D 2K 75% spacing; | | | ations.
| I 4. The size, number, and orientation of conduit ells
. M —m shall be as shown in the plan, except that a %~
© = [ = schedule 40 PVC shall be installed in each foundation.
2 = =
. 7T 0 I Y 5. 172" preformed joint filler as per CMS 705.03 shall
e m I c v j’ SIES] / [ be used between foundations and adjacent paved areas.
o CAGINET FOUNDATION ll 70 ELECTRIC 6. See SCD TC-83.20 for further details.
© DEPTH AS PER ERVICE
. SCD TC-83.20
3 9‘~ 336 LgL 193 ‘2 8‘ 215
< 84.1 .
FOUNDATION
1.5" Radius, 0.5" Border, White on Green; TYPE “ D CONCRETE
"Remick", D 2K 75% spacing; "Blvd", D 2K 75% spacing; CABINET FRONT an.) (an.) (cu. YD.)
/A /
7S-1 60 29 1.23
7 75-2 70 36 2.16
@ ‘N 2070/170 50 36 1.54
. i [To Qo)
illage Park Blv 133
~ POWER CABLE, 3-CONDUCTOR, NO.8
©
N 2//
‘25‘ 29.9 gk 205 4 19.3 ‘24‘ 215 30 |
< 104.1 . |
1.5" Radius, 0.5" Border, White on Green; — ELECTRIC METER | ir
"Village", D 2K 75% spacing; "Park", D 2K 75% spacing; "Blvd", D 2K 75% spacing; | N
I
| 8 J s
| / 2"
CONTROLLER CABINET DISCONNECT SWITCH
NOTE: STREET NAME SIGNS SHALL INCLUDE THE CITY OF SPRINGBORO LOGO. THE LOGO j | —
SHALL BE GREEN ON WHITE ON THE RIGHT HAND SIDE OF THE SIGN. || |
1 I
[1
T T = T
S I B T e .| e
I [ALLED LOR O THE I ~~_3/4 INCH DIA. SCH. 40 PVC CONDUIT
l 1 FOR GROUND WIRE ENTRANCE INTO
| CONTROLLER WORK PAD | FOR Saouh
TO ELECTRIC JJ AS DETAILED ON SCD TC-BV U
~—SERVICE CABINET FOUNDATION
DEPTH AS PER \—rosgf?%rg =
SCD TC-83.20
CABINET REAR VIEW 'A-A’

NOTES:

CALCULATED
JMB
CHECKED
BSS

TRAFFIC SIGNAL DETAILS

WAR-741-17.21
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\\usaeast.ibigroup.com\J\CN\ 132787 _War_741

END ACQUISITION
STA. /187/+22.26

o

=

d
Pen\’\‘!‘o\ia\ i

Sk Frankiin g4

BEGIN ACQUISITION
STA. /85+60./2

W.Lytle-Five poins- Rd

REMICckK BLVD.

LOCATION MAP

LATITUDE: N 39°34'44” LONGITUDE: W 84°13'50”

UTILITY OWNERS

DUKE ENERGY
ATTN: MARK BRANSCUM
GAS 139 E. 4TH ST
CINCINNATI, OHIO 45202,

(513) 287-2517

CABLE (201 FAR HILLS AVENUE

AT& T
ATTIN: HOWARD [ AUDERMILK

CENTERVILLE, OH 45459
(937) 296-3588

CITY OF SPRINGBORO

ATTN: ELMER DUDAS

WATER 320 WEST CENTRAL AVENUE

SPRINGBORO, OH 45066
(937) 748-4365

FLECTRIC

DUKE ENERGY
ATTN: TROY DITTMER
139 EAST FOURTH STREET
ROOM 467 EX
CINCINNATI, OHIO 45202
(513) 456-3844

NOTES: THE LOCATION OF THE UNDERGROUND UTILITIES
SHOWN ON THE PLANS ARE OBTAINED FROM THE

OWNER OF THE UTILITIES AS REQUIRED BY

SECTION 153.64 O.R.C.

CONVENTIONAL SYMBOLS

County Line — —

— —— Edge of Shoulder (Ex)

Township Line

Section Line

Corporafion Ling-—-————————— oo

Fence Line (Ex) X x— (Pr) x

Center Line

Right of Way (Ex)——Ex R/W

Right of Way (Pr) R/W

STandard Highway Ease.(Ex)——Ex SH

STandard Highway Ease.(Pr) SH
Temporary Right of Way TMP

Channel Ease. (Pr) CH

UTility Ease. (Ex)—Ex U

Railroad or —i |
Guardrail (Ex) (Pr)
Construction Limits . . .

Edge of Pavement (Ex)

Edge of Pavement (Pr)

RIGHT OF WAY
LEGEND SHEET
WAR-741-17.21

Edge of Shoulder ( Pr)
Ditch / Creek (Ex)
Ditch / Creek (Pr)
Tree Line EX) Y Y Y Y Y Y Y YYYYYYY

Ownership Hook Symbol 7, Example o
Property Line Symbol £ , Example 2
Break Line Symbol /\/ , Example f\/

Tree (Pr) € , Tree (Ex) € ) , Shrub (Ex) i}

Tree (Remove) Egé , Shrub (Remove) 3¢

Evergreen (Ex) 3 , Stump ffl
Evergreen (Remove)* , STump (Remove) m
Wetland (Pr) ~ , Grass (Pr) 2\, Aerial Target
PostT (Ex) © , Mailbox (Ex) & , Mailbox (Pr)
Light (Ex) 1= , Telephone Marker (Ex)TEL i}
Fire Hydrant (Ex) f‘\ , Water Meter (Ex) @

Water Valve (Ex) @ Utility Valve Unknown (Ex.)
Telephone Pole (Ex) $ , Power Pole (Ex) gﬁj

Light Pole (Ex) @

PROJECT DESCRIPTION

IMPROVEMENTS WILL INCLUDE THE INSTALLATION OF A
NORTHBOUND RIGHT TURN LANE AND A UPGRADED SIGNAL
AT THE INTERSECTION OF SR 741 AND REMICK BLVD.
OTHER IMPROVEMENTS INCLUDE NEW CURB, DRAINAGE,
SIGNING AND PAVEMENT MARKINGS.

PLANS PREPARED BY:

FIRM NAME :_ IBI GROUP

WARREN COUNTY

SEC. ’ .2t ’ <. o N R/W DESIGNER:__JENNIFER KELLEY, P.E.
MIAMI RIVER SURVEY KAYLA SAGGIO
CITY OF SPRINGRORO R/W REVIEWER:_DAVID CHIESA, P.S.

CLEARCREEK TOWNSHIF

FIELD REVIEWER: KAYLA SAGGIO
PRELIMINARY FIELD REVIEW DATE:_04/21/2021
TRACINGS FIELD REVIEW DATE:

OWNERSHIP UPDATED BY: JENNIFER KELLEY, P.E.
DATE COMPLETED:_07/27/2021

INDEX OF SHEETS: PLAN COMPLETION DATE: 07/28/2021

LEGEND SHEET

CENTERLINE PLAT

PROPERTY MAP

SUMMARY OF ADDITIONAL R/W
R/W TOPOGRAPHIC SHEETS
R/W BOUNDARY SHEETS

o O W N

(GO

LEGEND:
STRUCTURE KEY WD = WARRANTY DEED
RESIDENTIAL

COMMERCIAL

/| OUT-BUILDING

I, David L. Chiesa, P. S. have conducted a survey of the existing condifions for the Ohio Department of TronsEorTofrion in February of 2021.
The results of that survey are contained herein. The horizontal coordinates expressed herein are based on the Ohio State Plane Coordinates
System South Zone on NAD 83 (CORS96) datum. The Project Coordinafes (US Survey Feet) are relafive to State Plane Grid Coordinates

(Meters or US Surve¥ FeeT) by a Project Adjustment Factor of 1.00000000. As a’part of this project I have reestablished the locations of
The existing properTy lines and the ‘existing centerline of Right of Way for ]ProperTy Takes contained herein. As a ﬁor’r of This project I have
established the proposed property lines, calculated the Gross Take, presenT roadway occupied (PRO), Net Take and Net Residue; as well as
prepared the legal descriptions necessary to acquire the parcels as shown herein. As a part of this work I have set right of way monuments
at the property corners, property line intersection, points along the right of way and/or angle points on the right of way, Section Corners
and other points as shown herein. All of my work contained herein was conducted in accordance with Ohio Administrative Code 4733-37 commonly
known as “Minimum Standards for Boundary Surveys in the State of Ohio” unless noted. The words I and my as used herein are to mean either

myself or someone working under my direct supervision.

Y VA

David L. Chiesa, Professional Land Surveyor 7740 Date: 10/11/2021

FEDERAL PROJECT NO.
E201173

PID NO.

113721

CALCULATED
JMK/KCS

CHECKED
DLC

RIGHT OF WAY
LEGEND SHEET

SURVEYORS SEAL

40809008085,

£ OF 509000

—

0&000\90,? v E\{ O?\$$$$$

d""""’ﬂ'lm|||n|tvlll“‘"°‘B

WAR-741-17.21
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SETTING OF ALL MONUMENTS SHALL BE PERFORMED BY A SURVEYOR REGISTERED
IN THE STATE OF OHIO. THE MONUMENT ASSEMBLIES AND REFERENCE MONUMENTS
WILL BE INSTALLED BY THE CONTRACTOR AT THE TIME OF CONSTRUCTION.

THE IRON PIN AND CAP (WHEN REQUIRED) ARE TO BE INSTALLED BY THE
CONTRACTOR’S SURVEYOR.

CHANGES OR ALTERATIONS TO THE LOCATION OF ANY MONUMENTS SHOWN

IN THIS TABLE, REQUIRE PRIOR APPROVAL FROM THE DISTRICT REAL ESTATE
ADMINISTRATOR OF THE OHIO DEPARTMENT OF TRANSPORTATION. IN THE EVENT
THAT CHANGES OR ALTERATIONS ARE APPROVED, A REVISED CENTERLINE PLAT
WITH THE NEW LOCATIONS SHALL BE RECORDED IN THE APPLICABLE COUNTY
RECORDS AND THE OHIO DEPARTMENT OF TRANSPORTATION. SPECIFICATIONS
FOR MONUMENT ASSEMBLIES, REFERENCE MONUMENTS AND RIGHT OF WAY
MONUMENTS ARE SHOWN ON STANDARD CONSTRUCTION DRAWING RM-1.1.

BASIS FOR BEARINGS:

BEARINGS HEREIN ARE BASED ON GPS OBSERVATIONS OF THE OHIO STATE
PLANE COORDINATE SYSTEM, SOUTH ZONE, NAD 83 (CORSS6) AND WERE USED
TO ESTABLISH A BASIS OF BEARING OF NORTH 05°21"48” EAST FOR THE
CENTERLINE OF STATE ROUTE 74].

€ R/W GARDNER RD.

MONUMENT LEGEND
M EXISTING R/W MONUMENT BOX
PROPOSED R/W MONUMENT BOX
© EXISTING CONCRETE MONUMENT

WARREN COUNTY ® PROPOSED CONCRETE MONUMENT
SEC. 9. T . 2FE. R 5 N. & RAILROAD SPIKE FOUND
MIAMI RIVER SURVEY & RAILROAD SPIKE SET
ores. IRON PIN FOUND
CITY OF SPRINGBORO oer. JTRON PIN FOUND W/ ID CAP
CLEARCREEK TOWNSHIP ®:>s. [RON PIN SET W/ ID CAP

@5 JRON PIPE FOUND
@5 IRON PIPE SET
orar. PL.K. NAIL FOUND
eris. PLK. NAIL SET

STA. 5+46.46 { R/W VILLAGE PARK BLVD. = / \

C R/W GARDNER RD.
\\
€ R/W PENNYROYAL RD.

”//////////////'

O \
\\ - [ — ; __/////)k//”,\\ O
- CORP. LINE L
() \ =
¢ R/W ANNA DR. o — =, V=
— \ ?2\
£ R/W MMLAGE’PAE%’BLVD.—\\\\\‘\ =3 VR
ol STA. 786+24.99 € R/W & CONST. SR 741 = S ) \ 3
IS N STA. 100+00.00 € R/W REMICK BLVD. S =, V=
S = S % \ VD
g N [t (Y \\ E
S » O v 7O
EQ Ne _)'% \\
S My — 50 S Y
+— % t; \
w TN \
= \
%3 *\\\\\\\\\\\\\\\\____ E] \\
o — STA. 786+28.39 € R/W & CONST. SR 741 = VONUMENT \
2 0 0 STA. 1+00.00 € R/W VILLAGE PARK BLVD. BOX FOUND
: ] = i = STA. 800+42.07
section 14 | 713 SECTION 15 7f5 ' 7f0 | | | 785 Z?O 7?5 | 797
N° N 05°2148" £ S | © 0
SECTION SECHON S | CITY OF SPRINGBORO
N
MONUMENT BOX FOUND S 2 | CLEARLREER TOWNSHIE ﬁ\\——aWRLME

WITH A 1”7 IRON PIN
STA.772+74.43

€ RIGHT OF WAY &
CONST. S.R. 741

S 840387£tt\\\\ .
|

101
BORO
WNSHIP

\\usaeast.ibigroup.com\J\CN\ 132787 _War_741

R/W REMICK BLVD. =
¢ R/WW. LYTLE-FIVE POINTS RD. £ I\ S; 2
/)/ A ,f E
SIS
DN
-8 S
513
I
'/ﬁ CORP. LINE
|
,,|
MONUMENT TABLE BASIS OF EXISTING &« OF R/W AND R/W WIDTH:
THE EXISTING R/W WIDTH AND LOCATION WERE DETERMINED FROM ODOT
PLAN WAR/MOT 741-15.53/0.00
MONUMENTS TO /W MON.
¢ R/W & CONST. PROJECT COORDINATES SEE BE SET DURING EXPECTED
S.R. (4] SURVEY CERTIFICATION CONSTRUCTION TO BE
DISTURBED
MON., REF . n u o o B
STATION | OFFSET NORTH (Y) EAST (X resy | von. | RZW MON. DESCRIPTION [, David L. Chiesa, P. S. have conducted a survey of The existing condifions for The Ohio Department of ,,
TransporTation in February of ZOth Qhe ;esfuTsof That §urvfey GreTcomTGmig herein. The horizonTal cgofrdncﬁes
, IRON PIN FOUND expressed herein are based on The Ohio Stafe Plane CoordinaTe SysTem, Sou /one on NAD 83 (CORS96) datum.,
(83+62.80|57.21" RT| 573478.4304 1480738.5663 W CAPPED “KLEINGERS” Thg ProjectT CoordinaTes (US Survey Teet) are relative To Stafe Plane Grid Coordinafes (mefers or US Survey feet)
INTERSECTION WITH € R/W by a Project Adjustment Factor mulTiplier of 1.00000000. As a parT of This project I have reesfablished The .,
786+24.99| 0.00 579744 .8155 1480706.1236 W REMICK BLVD locaTions of The existing property lines and centerline of existing Right of Way for property fakes contained herein.
“ All of my work contained herein was conducTed in accordance with Ohio AdminisTrative Code 4733-37 commonly known
RECEIVED y 20— 786428 39| 0 .00’ 579748 1980 | 1480706 .4348 : INTERSECTION WITH ¢ R/W as “A Minimum Standards for Boundary Surveys in The Stafte of Ohio” unless noted. The words [ and my as used herein
RECORDED 20 " " " " REMICK BLVD. are To mean either myself or someone working under my direcT supervision.
BOOK PAGE ﬂ//%-
TOTALS CARRIED TO GENERAL SUMMARY SHEET 2 ] David L. Chiesa, Professional Land Surveyor No. 7740 Date: 10/11/2021

COUNTY RECORDER

(@

100

e ™ —
o0 20
HORIZONTAL

SCALE IN FEET

PID NO.

113721

R/W DESIGNER

JMK/KCS
R/W REVIEWER
DLC

CENTERLINE PLAT

WAR-741-17.21
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WARREN COUNTY
SEC. 9, T. 2 E., R. o N.
MIAMI RIVER SURVEY
CITY OF SPRINGBORO

€ R/W VILLAGE

—

|_
G EXR/M Ex R/W CLEARCREEK TWP. PARK BLVD. M? 5
- -_— @ =
———— M4 x3 15 UTILITY & - | — sfy OF
| ———— LANDSCAPE X3 g W X3 — — Ll
307 PUBLIC ACCESS & EASEMENT- \ﬁ 7 22
L R/W ANNA DR . DRAINAGE EASEMENT : T
CHANNEL \EASEMENT BEGIN ACQUISITION ROW DEDICATION -
PARCEL 45-X STA. 785+60.72 PB. 83,
S = l PGS. 32, 33 & 34
O";/iz 1;6” 77 " END ACQUISITION o
ACCESS ] S7A. [87+22.20 CHANNEL EASEMENT c {
, EASEMENT G G UTILITY, LANDSCAPE, PARCEL 64-X o
15 UTILITY 8 =
| ANDSCAPE CHAMVE) EASEMENT SIGN & DRAINAGE [ — / =T
RN T BARPCE] 45-X1 EASBMENT ) 35" PUBLIC
m O.R. 1549, PG. 293— \{ ACCESS EASEMENT
x G "
SL TN ] H=—T— CH—— 1T 7 N & T E
Sl g wm——— e e el el ==SBeRty | TFXRew T T I EXRN—— - 2 2lE o
= =l
secrion 14\ 773 secrion ;s 710 760 65 | o 790 795 97 - =
N4 = o 9 11‘HHHm,;:;:;,,“,,‘1,1,,,,,,,,,,,,;,,,m’m‘ e o
SECTION 8 / SECTION 9 € R/W & CONST. SR 74/_/ I:
WY X3 ; - P , 2 " B o - x R/N—o
, ) / 2 / / 7 ,—éx — ,'
: ‘ P |
: : QR A 3 |
k , LANDSCAPE/WALK EA SEMEMJ/ I 1 |
20" WALK EASEMENT ol & / 1 = i
PROP. RIGHT OF WAY 1o | PROF. RIGHT OF WAY
N
O Qd Qd @ S @
35 PUBLIC ACCESS EASEMEM | _ﬂ 7 CEORCE M. A 47SER ﬁ; | o Arke T ACE
. . \ PID. 0409371045 b X
SIGN EASEMENT EXPRESS, LLC, AN
oy ooe T 1P T e N o
U ACCESS FASEMENT COMPANY ] — - E/ASEMEW | LIABILITY COMPANY <
& 2 7 PID. 0409371046 > = (a | | FID. 0909551004 >
x 7 7 / I’I
i | B Bt . >-
10" PRIVATE STORM o ﬁ 4 | —
ol SEWER EASEMENT € R/W REMICK BLVD /| Gl Y
b | LLI
vy | al
m \% 10" WATERLINE EASEMENT 5 ,' O
~ I
- = ' Y
= UTILITY, LANDSCAPE :
& 8 WALK EASEMENT .’I Al
|
|
| © R/W W. LYTLE-FIVE POINTS RD. | CITY OF SPRINGBORO CORP. LINE
e |
Ill
|
7o Il
|
,|
= & |,
N |
a [
X ,|
w I
|I
ll \
| N
||, N~
| ' ¥
' |
~— —
e <
\\\\@\ EE
g
| 5/
|
REV. BY| DATE DESCRIPTION
DATE COMPLETED 07/28/2021

- @
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TOTAL NUMBER OF:

2 OWNERSHIPS O TOTAL TAKES
2 PARCELS O OWNERSHIPS W/ STRUCTURES INVOLVED

NET RESIDUE = RECORD AREA - TOTAL PRO - NET TAKE
NET TAKE = GROSS TAKE - PRO IN TAKE

ALL AREAS IN ACRES

GRANTEE:

ALL RIGHT OF WAY ACQUIRED IN THE NAME OF
THE CITY OF SPRINGBORO, WARREN COUNTY, OHIO

UNLESS OTHERWISE SHOWN.

PARCEL OWNERS RECORD

OWNER SHEET NO.

NO.

BOOK PAGE

AUDITOR'S
PARCEL

RECORD
AREA

GROSS
TAKE

P.R.O. IN

TOTAL P.R.O. TAKE

NET TAKE

STRUCTURE

NET RESIDUE

LEFT RIGHT

TYPE
FUND

REMARKS

AS ACQUIRED

E201173

FEDERAL PROJECT NO.

BOOK PAGE

MCS LAND DEVELOPMENT, LLC AN

OHIO LIMITED LIABILITY COMPANY 0=6 2179 259

0409371046

[2.924 0.000 0.000 0.000 0.000

STATE

NO TAKE, 3 TREES (TBR)

PID NO.
113721

2=WD GEORGE M. KAISER 5-8 2019-028058

0409371045

[.319 0.000 0.020 0.000 0.020

[.299

*EX. PRIV. BRICK SIGN
MARKETPLACE SETTLERS WALK”
(11" ENCROACHING) (DND)

*EX. PRIV. SIGN LIGHTING
(TBR)

2 TREES (TBR)

STATE JOB NO.
481073

*EX. SRINKLER HEAD (2) (TBR)

*EX. LANDSCAPE AREA (240 SF
ENCROACHING) (240 SF TBR) (]
BUSH TBR)

R/W DESIGNER

JMK/KCS

R/W REVIEWER
DLC

*EX. LANDSCAPE AREA (298 SF
ENCROACHING) (332 SF TBR) (8
BUSHES TBR)

*EX. LANDSCAPE AREA (62 SF
ENCROACHING) (333 SF TBR) (2
BUSHES TBR)

0.006 AC. CHANNEL EASEMENT
OVERLAF

0.020 AC. UTILITY, LANDSCAPE
AND SIDEWALK EASEMENT
OVERLAF

0.012 AC. PUBLIC ACCESS
EASEMENT OVERLAP

MARKETPLACE EXPRESS, LLC, AN OHIO

I-Wo LIMITED LIABILITY COMPANY

/=8 5309 /70

0409551004

[.409 0.000 0.071 0.000 0.0]]

[.398

STATE

*EX. LANDSCAPE AREA (256 SF
ENCROACHING) (177 SF TBR)

*EX. LANDSCAPE AREA W/
FLOWERS (20 SF ENCROACHING)
(118 SF TBR)

0.011 AC. CHANNEL EASEMENT
OVERLAF

0.002 AC. UTILITY EASEMENT
OVERLAF

SUMMARY
OF ADDITIONAL RIGHT OF WAY

0.011 AC. PUBLIC ACCESS
EASEMENT OVERLAP

LEGEND:
WD = WARRANTY DEED

(c) = CALCULATED AREA

* DENOTES RIGHT OF WAY ENCROACHMENT

WAR-741-17.21

REV. BY| DATIE

DESCRIPTION

FIELD REVIEW BY KAYLA SAGGIO

DATE: 04/27/2021

OWNERSHIP VERIFIED BY JENNIFER KELLEY

DATE: 07/27/2021

DATE COMPLETED 07/28/2021
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SECTION &

€ R/W ANNA DR.

S0 P.AE. & D.E.
F.B. 83, PG. 32

357 P.AE.
FP.B. 83, PG. 32

15°L.E. & U.E.
FP.B. 83, PG. 32

WARREN COUNTY
SEC. 9, T. 2 E., R. o N.
MIAMI RIVER SURVEY
CITY OF SPRINGBORO
CLEARCREEK TWP.

D.E. oL A CHANNEL EASEMENT ROW DEDILATION 4
P.B. 83, PG. 32 I~ /DA//?CEL 457)(/ /DB 83, ™
0.R. 1549, PG. 293\ PGS, 32, 33 & 34\
BEGIN WORK
STA. 782+00.00
/] Ex CH T "Ex CH T _
, \ A\
) 2 Ex R/W o Ex R/W i Ex R/W Ex R/W A
X EX. FIRE
E /HYDRANT - ) B
/] w ’ ~(DND) - v \ W P
| 7 1TEL : : ’ c : FX. 87 GAS
o ) . W ¢ - " G—(—\,iv!) " W W 1\ W W |
T EX. 127 WATER
IRON PIN FOUND | | N
. :
MONUMENT BOX FOUND > -
WITH 4 1% IRON PIN N | SR 741 (MAIN STREET)
STA.772+74.43 € R/W & CONST. N S
S.R. 741 ' | 2
_\ = EX. CONC. MED[AN\
780 781 782 B 783 —
SECT[ON /5 I I N 050 2// 484 EI W [ //”,,: ’W:”’7 &% | \1 I W &) | ‘ =
SECTION 9 O : EX. MANHOLE \
T ATE OF oM CONST. LIMITS .I (ET)&?)CA TCH BASI
O.R. 1397, PG. 824 EX. TELECOM i CONST. LIMITS
2.63 1 ALRES PROP. CATCH BASIN
S e EX. UTILITY POLE /’ 34
R EX.36SIM N Ay L B
ﬂ Ul Ul Ul Ul Ul
P SFO p\ — +
o TECTRIC == _ —
xR 50 C —ERR7W—— — 0= — =—FE
~ e et b= U
- + Rt 5" CONC. WALK-— _ _ T~—= — A
f ENBD] X 37 EX B e f
:D: ’,D: \\/EX 3 Vi (Z-BR) ——
p £X 3 EX. /OU—
Fx 2 5 OND) QS(DND) (TBR)
FX /2”J KX, PRIV.
gzj (DND) LIGHT POLE
(DND)
EX. CONC. WALK
EX. PRIV, EX.
L IGHT POLE CONST. LIMITS UTILITY /,
(DND) POLE /
833 (DND)
EX. PRIV. CORRUGATED
€ R/W W. LYTLE-FIVE POINTS RD. PLASTIC SIGN WITH WOOD P
POSTS "MELISSA DEHART”
(DND) EX. PRIV.
L IGHT POLFE
(DND)
Q! 35" P.AE. @
P.B. 61, PG. 8 GEORGE M. KAISER
[ .E. & SW.E D.N. 2019-028058

0

MCS LAND DEVELOPMENT, LLC
AN OHIO LIMITED LIABILITY
COMPANY
O.R. 2179, PG. 259
12.924 ACRES
PID. 0409371046
740 N. MAIN STREET
LAND USE - COMMERCIAL

P.B. 6l, PG. 8

FPID. 0409371045
(76 N. MAIN STREET
LAND USE- COMMERCIAL

[.319 ACRES

MATCH LINE STA. 784+00  SEE SHEET 7

LEGEND

U.E.  UTILITY EASEMENT

L.E.  LANDSCAPE EASEMENT
S.E.  SIGN EASEMENT

D.E.  DRAINAGE EASEMENT
P.A.E.  PUBLIC ACCESS EASEMENT
SW.E  SIDEWALK EASEMENT
NOTE

I. P.A.E EASEMENT SHALL BE USED
FOR SIDEWALK AND UTILITY WORK
ONLY. CONSTRUCTION STAGING AND
ROADWAY CONSTRUCTION ACTIVITIES
ARE NOT PERMITTED WITHIN THE
P.A.E. EASEMENT.

@

20
10
HORIZONTAL

SCALE IN FEET

PID NO.
113721

R/W DESIGNER

JMK/KCS

R/W REVIEWER
DLC

RIGHT OF WAY TOPO SHEET SR-741
STA. 780+00.00 TO STA. 784+00.00

WAR-741-17.21

REV. BY]

DATE DESCRIPTION

DATE COMPLETED 07/28/2021




10:30 AM

RBOO1.dwg 11—0ct—21

Rem\7.0_Production\132787\400—Engineering\RW\Sheets\ 113721

\\usaeast.ibigroup.com\J\CN\ 132787 _War_741

SECTION 14

SECTION &

©

LEGEND
30" P.AE. & D.E. WARREN COUNTY
P.B. 83, PG. 32
e E SEC. 9, T. 2 E., R. 5 N, U.E. UTILITY EASEMENT —
€ R/W ANNA DR. PB. 83, PG. 32 MIAMI RIVER SURVEY LB LANDSCAPE EASEMENT <
9 S.E. SIGN EASEMENT S
CITY OF SPRINGBORO D.E.  DRAINAGE EASEMENT A &z
/ 15 L.E. & U.E. P.A.E.  PUBLIC ACCESS EASEMENT S
P.B. 83, PG. 32 SW.E  SIDEWALK EASEMENT 53
D.E. A CHANNEL EASEMENT ROW DEDICATION iy °EO
FP.BE. 83, PG. 32 O PARCE] 45-X] F.B. 83, B v
’ PGS. 32, 33 & 34 o
0.R. 1549, FG. 293N , N
- ) . b
o W
zZ N~
o
/ — SR
| Ex CH ' ——Fx CH . -
, \ )
: D Ex R/W Ex R/W 7 Ex R/W Ex R/W a
— X = O
N [
O Xl O
® = % =
—
#
. >
WITH 4 1% IRON PIN SR 741 (MAIN STREET) L N ©
STA.772+74.43 % o
Ly e
A Wl +
780 781 782 783 74 W <t
SECT[O/\/ /5 I I /\/ 050 2// 48// EI I I | ‘ _§ I w
SECTION 9 1290.567 (2-WD) S n ™~
1413.04 (3-WD) N '
STATE OF OHIO < > <
0.R. 1397, PG. 824 = ¥
2.637 ACRES < U
PARCEL 64-WD IRON PIN FOUND W aNe)
CAPPED “KLEINGERS” S Z =
I
S 2 o
S =
0 o
- P Ex R/W Ex R/W—2 Ex R/W Ex R/W — 2—Ex R/W s> O
i < +
o
>R
|
_ _ — (|7)
35 P.A.E. 1T
P.B. 6], PG. 8 (D
Y
L.E. & SW.E
P.B. 6], PG. &
—
€ R/WW. LYTLE-FIVE o\
POINTS RD. 0 N
MCS LAND DEVELOPMENT, LLC —
AN OHIO LIMITED LIABILITY I
COMPANY —
au O.R. 2179, PG. 259 @ 1T <t
12.924 ACRES GEORGE M. KAISER N~
PID. 0409371046 D.N. 2019-028058 Y
740 N. MAIN STREET 1.319 ACRES <
LAND USE - COMMERCIAL PID. 0409371045
776 N. MAIN STREET ;
LAND USE- COMMERCIAL
— 6/8
REV. BY] DATE DESCRIPTION
DATE COMPLETED 07/28/2021




/ / NOTE
JoT PLAL. / PARK BLVD. —
P.B. 83, PG. 32 FuB. 99, Pb. 52 v N END WORK R
_STA. 787450.00 l. P.A.E EASEMENT SHALL BE USED = d
— ~ FOR SIDEWALK AND UTILITY WORK ™
5 U.E. & L.E. END ACQUISITION ONLY. CONSTRUCTION STAGING AND 2
P.B. 83, PG. 32 EX. SIGNAL SUPEART — STA. 767+22.26 L R/W & CONST. ROADWAY CONSTRUCTION ACTIVITIES N
N— N \ S.R. 74l ARE NOT PERMITTED WITHIN THE
) (o S P.A.E. EASEMENT.
L Ex CH Ex. FIRE T BEGIN ACQUISITION ﬁ\ 6 — | _ _
YORANT e 014 185460, /2 ‘ \\\\\\\ R EX. TELECOM S4E
(DND) = RN | S R e e — — 1= a ENE
L Ex R/W f——EX R/WS——— - 7 — 7V — — - 71— N T T ExR/W - SR =
= ———Ex CH -2 Ex@H-S—— B B SRR S B e e I = =|=
- N . Ny S L _— — W [ o= @
3 ' ""127 WATER (6' DEPTH \ﬁ g 5 ri
O \ 20
Sin inbteintetntnteinbeinibeite EX. PED SIGNALS A - — S-S - -7/ -7 -~ o T T T T - G‘**?G ************ o -
N EX. Gfs ) /_4/_ - W ;\\»\ T %_22 W _ W\ W — W : ;
3 *EX. SPRINKLER HEAD 4 s Il = erWATER ~ S
T (TBR) N - N EX. SIGNAL SUPPORT STATE OF OHIO Clﬁ o
; 2 SR 741 (MAIN STREET) X MANHOL E ‘ij.'l N E«% EX. SIGNAL CONTROLLER O.R. 1549, PG. 293 U) O
E Ly (TBR) | = R 5.532 ACRES — ¥
- | PARCEL 45-WD
S % PROP. MANHOLE, CATCH i a = L R/W REMICK LLI %
= n BASIN & 16” STM | EX. RN BLVD. o~
| 34 785 | 786 787 788
" § I = SCOTION PROP. SIGNAL 4 N (IT)
e N FEXL LANDSLAPE AREA $EX. SPRINKLER EX. LIGHT POLE SIATE OF OHIO LEGEND O
2 N (240 SF ENCROACHING) HEAb TBR) POZE *EX. LANDSCAPE O.R. 1397, PG. 824 0 O
o < CONST. LIMITS (240 SF TBR) | ARLA 2630 ACRES — p o0 pIN U.E.  UTILITY EASEMENT O F
5 S : 1 BUSH TBR) EX. LANDSCAPE ARE/ (20 SF ENCROACHING) PARCEL 64-WD FOUND | E. | ANDSCAPE EASEMENT
= (275 SF TBR) (118 SF TBR) < E SIGN EASEMENT - 8
— W’ . . . . . . . . . . EX. SIGNAL SUPPORT , D.E. DRAINAGE EASEMENT ‘
£ S ESSE e N NN | S A f RS i o = W/ PED SIGNAL R SR L S ’ P.A.E.  PUBLIC ACCESS EASEMENT z @)
o 2 e o o o PR SW.E SIDEWALK EASEMENT > o
c Q
o S — | k . _ENCROACHING) _ e N et T ;]'.
L) Ay o gy ————— o ———p— = o " (333 SF TBR) | N e e e L
| : F N ——= —e- ————Ex-R/W 2
= EX. ELECTRIC — _ (2 BUSHES TBR) \ e — AT O R
3 _ __ S CONC. WALK | J CONST. LIMITS =0 _
< — — = — — 2-WD ( STM o 2 If <
Q0 — — ° $ I / - ~
. : . . = | EX. BUSHES 367 2.+
3 @ . \\?T’Efz/f G : | HEAD (TBR) 00 (DND) O =
C EX &7 )| = oND) NE Y avelp | .= ——— Ex CH = O
T OND) (51 5 ! \ i '\ e (I% fffff SN ] CHANNEL EASEMENT / i %
S \ ~ - - PARCEL 64-X
S [ i}= : ‘ "’53?’#_///// X\\Q§\ | 0.R. 1397, PG.826
E EX. BUSHES \)}e A AT 6”?'5 EX. PRIV. BRICK SIGN
- ’) | ° -
z EX. PRIV. BRICK SIGN \ \ (DNQJ - / =R/ = k§ﬁ ¥EX. | ANDSCAPE ZQ%%??;QWQALK * DENOTES RIGHT OF WAY
= DOUBLEDAY'S *EX. LANDSCAPE D - r_\i 6” AREA (256 SF A MASTER PLANNED ENCROACHMENT
- GRILL & TAVERN AREA (298 SF '\: @ ol . C 7 ENCROACHING) COMMUNITY”
£ (DND) N S -—
S ENCROACHING) At LZ | o (177 SF TBR) (DND) N
(332 SF TBR) | 3 : | / .
- L.E. & (8 BUSHES TBR) - 7 \ > I5° PALL. N
L WL CONST |l \_PROP. MANHOLE, CATCH s N3
. : \ ° : PG. 8
. * \ »
= °.8. ol LIMITS F PRIV, ST (R T I\ BASIN & 16” ST "
: \\l .\ ° I °
% 35" P.AE. ey (TBR) iy gg—- EX. SIGNAL %;\;D -STORY FRAME N
2 oo LIGHT POLE | | 15 . ey CONIROLLER CONVENIENCE STORE v
~ ” (DND) *EX. PRIV. BRICK SIGN i i @
e Vo il
- MARKETPLACE | <
9 @ SETTLERS WALK// \'l l.\ \E EX UT[L[TY } N MARKET/DLACE EX/D/QESS; LLC, A/\/ O/_/[O ;
= CEORGE M. KAISER (117 ENCROACHING) BN BOXES } S LIMITED LIABILTTY COMPANY
- Y 20/9:028058 (DND) LD ) N O.Fk. 3309, PG. 770
0 V- L \ ES , 1.409 ACRES
5 [.319 ALRES U.E., L.E., SW.E. x| oY PID. 0409331004
3 PID. 0409371045 / y . p.B. 6, "
o P.B. 61, PG. 8 i; LW X 2 REMICK BLVD.
- -
£ 776 N. MAIN STREET o S N O vy PO 8 AND USE - COMMERCIAL 7/ :
= LAND USE - COMMERCIAL EX. SIGNAL SUPPORT | LY S
3 EX. TELECOM | ‘ 53 %M@g/&/ W S
5 [-STORY FRAME EX. ELECTRIC TRANSFORMER | ﬁ?i | = < x _ @
g RESTAURANT ono)— | o 1-STORY FRAME CAS STATION REV. BY] DATE DESCRIPTION W
- Ik | ) DATE COMPLETED 07/28/2021

CHANNEL EASEMENT
PARCEL 45-X]
O.R. 1549, PG. 293

UE., L.E., S.E.

& D.E.

WARREN COUNTY
SEC. 9, T. 2 E., R. o N.
MIAMI RIVER SURVEY
CITY OF SPRINGBORO
CLEARCREEK TWPF.

€ R/W VILLAGE

INT. STA. 786+24.99 ¢ R/W & CONST. SR 741 =
STA. 100+00.00 ¢ R/W REMICK BLVD.

INT. STA. 786+28.39 ¢ R/W & CONST. SR 741 =
STA. 1+00.00 € R/W VILLAGE PARK BLVD.

@

40

0 20
e ™ —
10
HORIZONTAL
SCALE IN FEET




10:30 AM

RBOO1.dwg 11—0ct—21

Rem\7.0_Production\132787\400—Engineering\RW\Sheets\ 113721

\\usaeast.ibigroup.com\J\CN\ 132787 _War_741

MATCH LINE STA. 784+00  SEE SHEET 6

@

40

0 20
e ™ —
10
HORIZONTAL
SCALE IN FEET

PID NO.
113721

R/W DESIGNER

JMK/KCS

R/W REVIEWER
DLC

RIGHT OF WAY BOUNDARY SHEET
STA. 784+00.00 TO END PROJECT

WAR-741-17.21

RIGHT OF WAY CURVE DATA
WARREN COUNTY CENTRAL CURVE CHORD CHORD
SFC 9 T S5 F R 5N CURVE ANGLE RADIUS | EneTH | LENGTH BEARING
M AM} RTVER S URVEY PR-1 56°28°17" 52.50" 51.75" 49.68’ NE7°0740E
CITY OF SPRINGRORO PR-2 45°4352% | 35.00’ 27.94" 27.20" N54°24°07“W
ER-2 53°06738” | 35.00’ 32.44" 31.29’ N58°04°53 "W
/ |
CHANNEL EASEMENT INT. STA. 786+24.99 € R/W & CONST. SR 741 = DEDICATION PLAT OF BEARING DISTANCE
PARCEL 45-X] STA. 100+00.00 @‘ R/W REMICK BLVD. GARDNER ROAD, VILLAGE INT. STA. 786+28.39 @‘ R/W & CONST. SR 74l = A S 84°38’12” E 3.967 (2-WD)
O.R. 1549, PG. 293 > PARK BOULEVARD, ANNA STA. 1+00.00 € R/W VILLAGE PARK BLVD. oo, y
e b f UE., L.E., SE. & D.E. S DRIVE PART OF S.R. 74] B S 05°2148” W 20.777 (2-WD)
58 83 PC.3 P.B. 83, PG.32 X fj”g Eﬁ;%@”@ C N 78°23'53" W 26.11" (2-WD)
/ / T W D N 05°2148” E 1.437 (2-WD)
5" U.E. & L.E. / & R/W VILLAGE 2 3 N 84°38%12” W 21.77" (2-WD)
P.B. 83, PG.32 PARK BLVD. L OF RIGHT OF WAY & F N 05°21'48" E 34.78° (3-WD)
CONST. S.R. 741 :
/ / \ G S 20°29'55" E 53.87" (3-WD)
L Ex R/W 2 Ex R/W — — — Ex R/W -
— _ExCH Ex CH
®
=
785+64.99 N STATE OF OHIO
SF 741 (MAIN STREET) 0.00" RT o O.R. 1549, PG. 293
o 5.532 ACRES
= PARCEL 45-WD
= 786+87.47
4 785 786 787 788
B N 05°21748" E | | | | | | SECTION 15 N 05° 21" 487 F | N
1290.56" (2-WD) ) = 1413.097 (3-WD) - SECTION 3 L EGEND
S |w 785+64.99 S |
T | 58.24" RT N
NS O 78648747 STATE OF OHIO U.E. UTILITY EASEMENT
3P N O.R. 1397, PG. 824 L.E. LANDSCAPE EASEMENT
NI I3 : 787+22.26 2.637 ACRES 7 S.E. SIGN EASEMENT
N 785+63.59 £ R/W REMICK S|» 56.50° RT PARCEL 64-WD B D.E. DRAINAGE EASEMENT
30 007 BT BLVD. P.A.E. PUBLIC ACCESS EASEMENT
' SW.E SIDEWALK EASEMENT
785+64.99 | ©
2 Ex R/W . 80.00°RT L ety FrR-2 Ex R/W 2 L
80.00° RT D
i 785+83.66
L.E. & swcgc/ =
P.B. 61, PG.8 H-80.00" RT Ex CH
CHANNEL EASEMENT
_ PARCEL 64-X
35/ PGADED/ \ _ O.R. 1397, PG.826
P.B. 6], PG.8 —Q
785+88.49 g%/jg/f/;c )
N\ 102.00° RT | \ L. Ol FL
786+73.78 UL
- 785+88.49 : P.B. 61, PG.8
105.96” RT \ 105 96" PT 80.00" RT '
ol REMICK BOULEVARD
SECTION TWO AT
—  SETTLERS WALK
UELE. SWE. P.B. 60, PG. 38-39
P.B. 61, PG.8 (3)
(2) 4 MARKETPLACE EXPRESS, LLC, AN OHIO
CEORGE M. KAISER N ‘Mgfg ‘%%[gc C(;%”W
D.N. 2019-028058 . T e
f.3l7 ACRES m 0 PID. 0409331004
PID. 0409371045 x . « S ek Bl
(76 N MAIN S TREE | = : =2 & I AND USE - COMMERCIAL
LAND USE - COMMERCIAL NN S o
- L] >
o Qc
SN REV. BY] DATE DESCRIPTION
e DATE COMPLETED 07/28/2021




WARREN COUNTY
TRANSPORTATION IMPROVEMENT
DISTRICT

BID PACKAGE

WAR-741-17.21

PROJECT NO. 2023-01

DBE Goal = 6%

City of Springboro

WARREN COUNTY, OHIO

107158\000019\4861-0557-3941v1



TABLE OF CONTENTS

[PROJECT NAME]

PROJECT NO. 2023-01

SECTION I. Notice to Contractors

SECTION Il. General Instructions to Bidders

SECTION lll. General Provisions

SECTION IV. Federal and State Requirements

SECTION V. Bid Proposal and Bid Guaranty

SECTION VI. Affidavits

SECTION VII. Prevailing Wage Rates

SECTION VIIl. Sample Contract and Change Order Form

SECTION IX. Utility Notes

TOTAL 190

107158\000019\4861-0557-3941v1

1 Page

5 Pages
20 Pages
39 Pages
5 Pages

2 Pages
113 Pages
2 Pages

3 Pages

Pages



SECTION |

Notice to Contractors
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LEGAL NOTICE TO CONTRACTORS

The Warren County Transportation Improvement District (WCTID), in cooperation and
coordination with the Warren County Engineer’s Office, will be accepting sealed bids for the
furnishing of all labor, equipment, and materials needed to construct ODOT PID 113721 : WAR-
741-17.21 (aka SR 741 and Remick Boulevard Intersection Improvements). Sealed bids will be
accepted in accordance with the applicable Ohio Department of Transportation Construction and
Material Specifications (effective January 1, 2019 and its revisions and supplements), Standard
Construction Drawings, Standard Bridge Drawings, Ohio Manual of Uniform Traffic Control, The
State of Ohio Department of Transportation Bridge Design Manual, and other applicable
standards in force on the date of letting and in accordance with the Project Specifications and
Construction Plans on file in the office of the Warren County Engineer.

This project consists of the installation of a NB right turn lane on SR 741 at Remick Boulevard,
installation of new signal backplates, and retiming of the existing signal in the City of Springboro,
Warren County, Ohio. The Engineer’s estimate for this project is Six Hundred Fifty Thousand Six
Dollars and no cents ($650,000.00).

All bids must be submitted in conformance with the requirements of the Project Specifications and
in a sealed envelope marked: ODOT PID 113721 : WAR-741-17.21 and received in the office of
the Warren County Engineer, 210 W Main Street, Lebanon, Ohio 45036, until 10:00 a.m. local
time on Tuesday, March 7™, 2023, and then at said time bids will be opened and read aloud.

Bid documents and specifications are available after February 10", 2023, on the Warren County
website at http://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding
the technical specifications should be directed to Dan Corey, P.E., Warren County Engineer’s
Office at 513-431-1229 or Dan.Corey@co.warren.oh.us. Each contractor shall be ODOT
prequalified.

This notice is posted on the Warren County website at:
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Contact the Warren County
Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the bidding
information on the County’s website. All contract addenda will be posted to the website prior to the
bid opening. Bidders should check the website regularly to stay updated on any changes to the
project.

Please be aware that if you are downloading this document to bid this project, and in
order to stay updated on any change, please email Krystal Powell in the Commissioners’
Office at krystal.powell@co.warren.oh.us with your contact information.

Bidders must comply with the prevailing wage rates on Public Improvements in Warren County,
Ohio as determined by the Ohio Department of Industrial Relations.

WCTID reserves the right to waive any informalities, reject any or all bids and to hold such bids for
a period of sixty (60) days before taking any action thereon, and to award a contract to the best,
most responsive and responsible Bidder.

WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT
WARREN COUNTY, OHIO
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GENERAL INSTRUCTIONS TO BIDDERS FOR PUBLIC IMPROVEMENTS
[PROJECT NAME], [TOWNSHIP OR CITY NAME] TWP.

PROJECT NO. 2023-01
SECTION Il 100 ITEM BID (DESCRIPTION OF WORK)

11 100.1 Work under consideration for bidding purposes shall be that Work as shown on the Project Plans and
Specifications to provide all the labor and materials necessary to construct PROJECT NO 2023-01:
WAR-741-17.21, located in City of Sprinboro , in Warren County, Ohio, in accordance with the Project
Specifications and Construction Plans (the “Specifications”) on file in the office of the Warren County
Engineer. This project is located on SR 741 in Springboro, OH.

11 100.2 All bids submitted for consideration by the WCTID must comply with these instructions in order to
be considered. These instructions set forth minimum requirements as the terms and conditions of
the purchase. Therefore, if any time frames, bid bond or other surety requirements set forth herein
are in conflict with stated requirements in the Specifications, the specification requirements shall
prevail.

I1 100.3 It is intended that the Specifications governing this project (and any bidding requirements and
conditions) and any ODOT specifications or references to the Ohio Revised Code as set forth
herein, and any attachments(s) or documents incorporated by reference herein, be construed
harmoniously wherever possible in order to carry out the full intent and purposes of the WCTID with
respect to this project. But if there is a conflict or inconsistency between any provisions(s) of the
ODOT specifications or references to the Ohio Revised Code and those contained herein, the
provisions(s) granting rights, remedies, discretion and/or latitude to the WCTID, or imposing the
greater duty, standard, responsibility and/or obligation on the successful Bidder (hereinafter
referred to as the “Contractor”),shall govern.

SECTION Il 200 THE WCTID

11200.1 The WCTID is the Warren County Transportation Improvement District, 210 West Main Street,
Lebanon, OH 45036, and is referred to throughout the Contract Documents as if singular in number.

11 200.2 The WCTID is exempt from State sales tax. Contractors shall provide Exemption Certificate to the
WCTID for signature as required. Each Contractor and subcontractor must procure Vendor's License
as required by law. Warren County is exempt from payment of Federal Excise Tax, Transportation
Tax and Ohio State Tax. Prices shall not include these taxes.

SECTION Il 300ENGINEER

11 300.1 The term “Engineer” shall be taken to mean the Warren County Engineer.

11 300.2 The term SHA (State Highway Agency) referred to in Section IV, Federal and State Requirements
shall be taken to mean the WCTID.

SECTION Il 400 SUBMISSION OF BID PROPOSALS
11 400.1 Bids shall be submitted in a sealed envelope marked accordingly with item(s) bid on and name of

Bidder, and delivered in compliance with the Legal Notice. Any improperly marked bid will not be
considered.
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11 400.2 Bidders must be on The Ohio Department of Transportation’s Prequalified Contractors List. In
addition, Bidders must be prequalified for the necessary Work types to complete the project.

11 400.3 All bids must comply with the specifications attached hereto. Alternative bids may be considered only
if clearly marked as such with an explanation as to how the item is sufficient to meet required needs.
In the absence of such marking and explanation the bid may be rejected or, in WCTID’s sole
discretion, if the bid is accepted Bidder agrees that the bid shall be deemed modified to be fully
compliant with the applicable specifications as if there was no deviation.

11 400.4 Each person bidding for a contract for the construction, demolition, alteration, repair, or reconstruction
of any public improvement is required to file with its bid a bid guaranty in the form of either (1) a bond
for the full amount of the bid or (2) a certified check, cashier's check or irrevocable letter of credit
pursuant to Chapter 1305 of the Ohio Revised Code in an amount equal to ten (10) percent of the bid
pursuant to Section 153.54 of the Ohio Revised Code. The successful Bidder at the time he/she
enters into the contract shall be required to file a performance bond in the full amount of the contract
pursuant to Section 153.54(c) of the Ohio Revised Code. In lieu of a Performance Bond, Bidder may
submit a Combined Bid Guaranty and Contract Bond in conformance with Ohio Revised Code
Section 153.571 with the proposal. Each bond must be accompanied by an effectively dated Power
of Attorney which authorizes the agent to sign on behalf of the surety.

Attention Bidders: Letters of credit and bid bonds must be filed with original signatures. Facsimile
and electronic copies of the letter of credit, bid bond and Power of Attorney of the Surety will be
deemed non-responsive.

11 400.5 All Bidders are required to submit the following affidavits with their bid proposal and the successful
Bidder will be required to enter into a written contract with the WCTID (the “Contract”) within ten (10)
days of the notification of the award thereof:

(A) Non-Collusion Affidavit
(B) Affidavit Affirming Compliance with 9.24 and 5719.042 ORC

These affidavits and specifications heretofore referenced shall be incorporated into and become part
of the contract document. Failure to include the two (2) above-referenced affidavits will disqualify the
bid submitted for consideration. Should a bid be awarded, and the WCTID later determine that the
affidavit was incorrect or falsified, the Contract shall be immediately canceled and the Bidder subject
to the penalties and damages, both civil and criminal, as provided by law and this Contract.

11400.6 The WCTID reserves the right to waive any informalities, to reject any or all bids, to accept any bid
which may be deemed to be for the best interest of the WCTID and to hold such bids for a period of
sixty (60) days before taking any action.

11 400.7 The Proposal forms furnished with these documents shall be completed in full; in writing in ink (or
typewritten) and signed in ink. Affix the corporation seal on the proposal forms.

11 400.8 Proposals are due at the place, date, and time indicated in the Legal Notice and will be opened
publicly and read aloud.

11 400.9 All prices, quantities, etc. as bid must be firm for a period of sixty (60) days from the date of the bid
opening.

Il 400.10 Contractor hereby agrees to defend, indemnify, and hold the WCTID, Warren County, and the
Engineer, and their respective officers, trustees, commissioners, employees, members, agents, and
volunteers harmless from any claims, demands or losses of any type or nature to any person, Bidder
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or corporation arising in any manner from the Contractor’s performance or failure to perform the Work
required under this Contract and shall pay any liabilities, judgments (including reasonable attorney’s
fees and litigation expenses) or losses.

11 400.11 All materials and exhibits submitted in the bid response shall become the property of WCTID and
will not be returned to the Bidder. All bids received constitute public information as a matter of
statutory law and will be made available for public inspection and copying upon request by members
of the public pursuant to the requirements of Section 149.43 of the Ohio Revised Code. Any portion
of the bid that the Bidder requires to be treated as confidential in nature must be marked to that effect
and provided that the information falls within an appropriate exemption enumerated under Section
149.43 of the Ohio Revised Code, that portion will not be considered public record. A blanket
indication of confidentiality or privilege will not be accepted and unless specific materials that fall
within the appropriate statutory exemption are identified, the entire bid response will be treated as a
public record.

SECTION Il 500 GENERAL BID SPECIFICATIONS

11 500.1 Unless otherwise specified, all material shall be new and of the best grade in its particular line and all
articles shall be complete and in first class condition. All Work shall be done in the best and most
skilled manner, exactly as specified or detailed, and shall be subject to the approval of the Engineer
and/or the WCTID. When required in the specifications, Bidders shall make available for inspection a
sample or similar model of the bid item prior to the award of the bid.

11 500.2 Reference to a particular trade name, manufacturer's catalog or model number for descriptive
purposes is intended to guide the Bidder in interpreting the requirements of the Engineer and/or the
WCTID and should not be construed as excluding proposals on other types of materials, equipment
and supplies. However, the Bidder, if awarded the Contract, will be required to furnish the particular
item referred to in the specifications or description unless a departure or substitution is clearly noted
and described in the bid proposal and is accepted by the WCTID.

11 500.3 Every effort shall be made by the Bidder awarded the Contract to deliver items by or before the time
designated in the Contract. Any delinquency in such delivery without satisfactory written explanation
directed to the WCTID may result in cancellation of the Contract and substitution of other goods. The
defaulting Bidder shall be liable for any such default, or damages, costs, or expenses arising
therefrom.

11 500.4 In case of default by the Bidder or Contractor, WCTID may procure the articles or service from other
sources without further advertising and shall hold the Bidder or Contractor responsible for any excess
costs occasioned thereby, including any reasonable expenses incurred in procuring the articles or
services.

SECTION Il 600INTERPRETATION OF DOCUMENTS

11 600.1 If the Bidder is in doubt as to true meaning of any part of Drawings, Specifications, or other Contract
Documents, submit a written request for an interpretation therefor to the Engineer and the WCTID.
The Bidder making a request will be responsible for its prompt delivery. Any interpretation of the
Contract Documents will be made by written notice or Addendum duly issued to each prospective
Bidder.

11 600.2 Addenda may be issued not later than 3 working days preceding bid due date. Questions requiring
interpretation within 3 working days of bid due date will be recorded and answered during the bid
negotiations preceding the signing of the contract or may result in an extension of the bid due date at
the sole discretion of the WCTID.
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SECTION Il 700 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK

11 700.1 The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans
specifications, contract forms, general conditions, and addenda, before submitting a proposal. The
submission of a bid shall be considered evidence that the Bidder has made such examination and is
satisfied as to the conditions to be encountered in performing the Work and as to the requirements of
the plans, specifications, special provisions, general conditions, addenda and Contract.

11 700.2 Subject to public safety and convenience, prospective Bidders will be permitted to explore the site of
the Work by boring or test pits, permits for which will be issued by the Owner. Explorations shall be
at the sole risk and expense to the Bidder and under conditions of maintaining and restoring safety.

11700.3 The WCTID and the Engineer does not make any representation of soil or foundation conditions or
materials, nor does it represent that drawing may not be modified to meet changes in soil conditions
encountered as the Work progresses. The Contractor must inspect the site of the proposed Work and
must assume all risk as to the nature and behavior of the material which may be encountered in
excavation, whether apparent on the surface or disclosed only in the course of the Work. Any
geotechnical subsurface investigation or soil boring logs that may be provided by the WCTID are
provided for general information only to Contractors for this project and do not change the obligations
or responsibilities set forth herein. It is the sole responsibility of the Contractor to take any and all
measures it feels necessary to determine the subsurface conditions prior to bidding and the nature
and extent of the subsurface conditions (including variations, if any, between borings and observation
locations) may not be evident until construction. In order to induce the WCTID to enter into a Contract
for the work, Contractor represents that it understands its obligations hereunder and that: (a) during
construction, it will be required to provide all labor, equipment, materials, and other measures to
construct the improvements regardless of the subsurface conditions encountered; (b) No claims for
additional costs will be considered for material, labor, equipment, or subcontractors/subconsultants
to address subsurface conditions encountered during construction; and (c) costs for all related
activities shall be incidental to the Project.

SECTION Il 800 AWARD OF CONTRACT

11 800.1 The selection of the Bidder is at the sole discretion of the WCTID. PROJECT NO 2023-01, WAR-
741-17.21, will be awarded as soon as practicable, after opening of bids.

11 800.2 In determining the Bidder, the WCTID will consider, but not be limited to, the following criteria in
addition to the Bid Amount:

A Bidder involved maintains permanent place of business.

B. Bidder has adequate equipment and facilities to perform the Work properly and
expeditiously.

C. Bidder has suitable financial status to meet obligations incident to the Work.
D. Bidder has appropriate technical experience.
E. Bidder can complete the Work in timely and expeditious manner.

11 800.3 When analyzing the bids submitted, superior design, technology, workmanship, materials, size of
component parts, operating costs, warranty, service facility etc. will be considered in addition to the
price of the bid. It is WCTID’s intent to accept the bid for which a thorough analysis of the bids
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submitted, proves to be the most suitable for the intended use. WCTID will consider awarding the
Contract to the lowest and best Bidder, but reserves the right to reject any or all bids.

Il 800.4 The WCTID further reserves the right to conduct such investigations and meetings as it deems
necessary after receipt of bids to assist in the evaluation of any bid and to establish the responsibility,
qualifications and financial ability of the Bidders, proposed sub-contractors and other persons and
organizations to do the Work in accordance with the Contract Documents to the WCTID'’s satisfaction
within the prescribed time limits. In order to facilitate this investigation, the apparent lowest and best
Bidder may be required to complete a Bidders Qualification Questionnaire.

107158\000019\4861-0557-3941v1



SECTION lil

General Provisions

107158\000019\4861-0557-3941v1



GENERAL PROVISIONS

WARREN COUNTY, OHIO

WAR-741-17.21
PROJECT NO. 2023-01

The Specifications, General Instructions, General Provisions and Special Provisions contained herein
are Contract Documents, together with, the State of Ohio, Department of Transportation, Construction
and Material Specifications incorporated in the Contract and not specifically excluded, and are to be
read in conjunction with said ODOT Specifications. It is infended that the Specifications, General
Instructions, General Provisions and Special Provisions governing this project (and any bidding
requirements and conditions) and any ODOT specifications or references to the Ohio Revised Code
as set forth herein, and any attachments(s) or documents incorporated by reference herein, be
construed harmoniously wherever possible in order to carry out the full intent and purposes of the
WCTID with respect to this project. But ifthere is a conflict or inconsistency between any provisions(s)
of the ODOT specifications or references to the Ohio Revised Code and those contained herein, the
provisions(s) granting greater rights, remedies, discretion and/or latitude to the WCTID, or imposing
the greater duty, standard, responsibility and/or obligation on the Contractor shall govern.

SECTION Il 100 DEFINITIONS

Il 100.1 WCTID - Whenever the word "WCTID" is used, it shall be held to mean the Warren County
Transportation Improvement District, Warren County, Ohio. The word "WCTID" shall also be
substituted for the words "Director” or "Department” as specified in the State of Ohio, Department of
Transportation, Construction and Materials Specifications. The word "WCTID" shall also mean
"Owner."

ll1 100.2 Engineer - Whenever the word "Engineer” is used, it shall be held to mean the County Engineer of
Warren County, the Engineer's Deputy, Project Supervisor, or Inspectors delegated by the Engineer
to supervise or inspect the Work. The same interpretation shall apply to the word 'engineer' as used
in the State of Ohio, Department of Transportation, Construction and Materials Specifications.

Il 100.3 Bidder - An individual, firm, or corporation submitting a bid for the advertised Work, acting directly
or through the duly authorized representative, and qualified as provided in the Ohio Revised Code.

Il 100.4 County - Shall, at all times, mean Warren County, Ohio.
111 100.5 Estimates - Payments to the Contractor for Work, labor, or materials whether partial or final payment.
SECTION lIil 200 PROVISIONS AND PROPOSALS

Il 200.1 Plans - The official plans, profiles, typical cross-sections, general cross-sections, working drawings
and supplemental drawings, or exact reproductions thereof, approved by the WCTID which show the
location, character, dimensions and detail of the Work to be done, and which are to be considered as
a part of the contract supplementary to these specifications.

lll 200.2 Special Provisions - Specific clauses included hereafter setting forth conditions or requirements
peculiar to the project under consideration and covering Work or materials involved in the proposal
and estimate but not satisfactorily covered by the general specifications. Note: All Special
Provisions (Technical Specifications) can be found on the corresponding Construction
Drawings included as part of this bid package.
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Il 200.3 Supplemental Agreements - Written agreements executed by the WCTID covering alterations
necessary to the project as herein after provided.

Il 200.4 Delivery of Proposal - The proposals for the Project shall be placed together with the proposal
guaranty, in a sealed envelope so marked as to indicate the identity of the Project and the name and
address of the Bidder. If forwarded by mail, said envelope shall then be placed in another envelope
which shall be sealed and addressed as indicated in the "Notice to Contractors." The proposal will be
received until the hour and date set for the opening thereof and must be in the hands of the WCTID
by such time. Proposals received after the time set for receiving bids and/or opening bids shall be
returned to the Bidder unopened.

lll 200.5 Proposal Guaranty - Each Bidder is required to submit with its proposal a Bid Guaranty and Contract
Bond in accordance with Section 153.571 of the Ohio Revised Code which specifies that each
proposal must be accompanied by a bond in the sum of one-hundred (100) percent (%) of the amount
bid or a certified check, cashier's check or irrevocable letter of credit in the sum of ten (10) percent
(%) of the amount bid as a guarantee that, if the proposal is accepted, a contract shall be entered
into. If a check is filed, it shall be made payable to The Warren County Transportation Improvement
District. If a surety bond is posted, it shall be made out to The Warren County Transportation
Improvement District.

1l 200.6 Proposal Withdrawal - A Bidder may withdraw its proposal, provided the request in writing is in the
hands of the WCTID before the time set for opening proposals. When such proposal is withdrawn it
will be returned to the Bidder unopened.

ll1 200.7 Public Opening of Proposals - Proposals will be opened and read publicly at the time and place
designated by the WCTID. Bidders, their authorized agents, and the public are invited.

Ill 200.8 Consideration of Proposals - After the proposals are opened and read, they will be compared on
the basis, if a unit price proposal, of the summation of the products of the approximate quantities
shown in the proposal by the unit bid prices. In event of a discrepancy between unit bid prices and
extensions thereof, the unit price bid shall govern. In the event lump sum items are included in the
proposal, the final correct total of the proposal, after all unit price corrections are made, if any, shall
govern. The WCTID will consider all properly submitted proposals, reserves the right to reject any
and all bids, and if a Contract is awarded, may award it to the lowest and best Bidder.

1ll 200.9 Disqualification of Bidders - Not more than one proposal from an individual, a firm or partnership,
a corporation or an association under the same or different names, will be considered for one project.
Reasonable ground for believing that any Bidder is interested in more than one proposal for the Work
contemplated shall cause the rejection of all proposals in which the Bidder is interested. The Bidder
shall make a non-collusion affidavit, which is properly executed and part of the proposal. Proposals
in which the prices obviously are unbalanced may be rejected. Contracts will be awarded only to
responsible Bidders capable of performing the class of work contemplated. The WCTID reserves the
right to reject any or all bids.

Il 200.10 Materials and Workmanship - Any additional items required, including labor, equipment, and/or
materials, but not listed as a separate pay item in the proposal, shall be furnished, installed, removed
etc. as incidental to the contract, except where noted on the plans and in the specifications.

Il 200.11 No Waiver of Legal Rights - Neither the inspection by the WCTID and/or Engineer or by any of
their duly authorized agents, nor any order, measurement, or certificate by the Engineer, or said
agents, nor any order by the WCTID and/or Engineer for the payment of money, nor any payment
for, nor acceptance of, any Work by the WCTID and/or Engineer, nor any extension of time, nor any
possession taken by the WCTID or its duly authorized agents, shall operate as a waiver of any

107158\000019\4861-0557-3941v1



provision of this Contract, or of any power herein reserved to the WCTID, or any right to damages
herein provided; nor shall any waiver by WCTID or the Engineer of any breach of this Contract be
held to be a waiver of any other or subsequent breach.

I 200.12 Laws to be Observed - The Contractor warrants that it is familiar with and agrees at all times to
comply with the provisions of all Federal and State laws and ordinances and regulations of all political
subdivisions, of the Workman's Compensation Laws, ordinances and regulations in any manner
affecting the conduct of the Work and it shall defend, indemnify, and save harmless the WCTID and
Warren County, Ohio and its representatives against any claims arising from the violation of any such
law, ordinance or regulation, either by the Contractor or its agents, servants or employees or the
negligence of such Contractor, agent, servant or employee.

11 200.13 Home Office Overhead Calculations — ODOT Specification 109.05.D.2.f is specifically excluded
from incorporation into the Contract. In the event of a compensable delay for which Contractor seeks
to recover its unabsorbed Home Office Overhead expenses, Contractor and the WCTID agree that
the HOOPS formula is not an appropriate or accurate measurement of such damages under the
Contract and that the Eichleay Formula is the sole measure of such allowable damages provided that
Contractor can prove entitlement to such damages under the Eichleay formula as applied by the
Courts of Ohio.

SECTION 300 CONTRACTS

Il 300.1 Requirements of Contract Performance Bond — Provided that the successful Bidder has not
previously submitted a combined Bid Guaranty and Contract Bond with the Bid Proposal, the
successful Bidder must, within ten (10) days after the award to him, and before entering into contract,
furnish a bond in form consistent with the requirements of Section 153.54 and related sections of the
Ohio Revised Code, to the approval of, and of the form prescribed by the WCTID, in an amount equal
to one-hundred (100) percent (%) of the full amount of the bid. Said Performance Bond shall have a
date of validity until "final payment" is deposited with the Contractor or until a later date as required.

Ill 300.2 Execution of Contract - The Contract shall be signed by the successful Bidder and returned,
together with the performance bond, if applicable, within ten (10) days after the Bidder has received
notice that the Contract has been awarded. No proposal shall be considered binding upon the WCTID
until the execution of the Contract and performance bond.

Il 300.3 Failure to Execute Contract - Failure to execute and file an acceptable performance bond, if
applicable, and as provided herein within ten (10) days from date of award shall be just cause for the
annulment of the award and the forfeiture of the bid guaranty to WCTID, not as a penalty, but as
liguidated damages. Award may then be made to the next lowest and best Bidder in the sole
discretion of the WCTID or the Work may be readvertised, as solely determined by the WCTID. Said
forfeiture shall be guided by the provisions of Section 153.54 of the Ohio Revised Code.

Il 300.4 Lump Sum Contract - If the Work is let on the basis of a lump sum contract, the estimated quantities
of Work are only approximate, although the result of calculations, and the Bidder must obtain and be
responsible for the data upon which it based its bid. It shall not be entitled to any additional
compensation in case the quantities of Work actually done to fulfill the contract and complete the
project are greater than said estimate quantities, and assumes all risks for any mistakes in
calculations.

lll 300.5 Specifications Governing This Project - The terms and conditions of the Contract Documents will
govern this Project, including but not limited to these general provisions, provisions set forth in any
proposal notes, and the 2019 "ODOT Specifications" (the State of Ohio Department of Transportation
Construction and Materials Specifications effective January 1, 2019 its revisions and supplements).
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WCTID will be substituted where the specification refers to the Director. Notwithstanding the
foregoing, the following ODOT Specifications are specifically excluded from this Contract:

111 300.5.1

111 300.5.2

Il 300.6 Federal

Excluded ODOT Specifications: Section 102.01, 102.03, 102.06, 102.09, 102.10,
102.11, 102.14, 103.01, 103.02, 103.04, 103.06, 103.07, 104.02, 105.05, 105.13, 107.04,
107.13, 108.01, 108.02 (A), 108.06 (D), 108.08, 108.09, 109.05(D), 109.06, 109.09,
109.10, 109.12 (A) 109.12 (B), 109.12 (C), 109.12 (D), 109.12 (E), 401.20.

Interpretation/Precedence - It is intended that the specifications governing this project
(and any bidding requirements and conditions) and any ODOT specifications or
references to the Ohio Revised code as set forth herein, and any attachment(s) or
documents incorporated by reference herein, be construed harmoniously wherever
possible in order to carry out the full intent and purposes of the WCTID with respect to
this project. But if there is a conflict or inconsistency between any provision(s) of the
ODOT specifications or references to the Ohio Revised Code and those contained
herein, the provision(s) granting greater rights or remedies to the WCTID, or imposing
the greater duty, standard, responsibility or obligation on the Contractor shall govern.

Requirements - During the performance of the Contract, Contractor for itself, its

assignees and successors in interest agrees as follows:

111 300.6.1

111 300.6.2

The Contractor will ensure that applicants are hired and that employees are treated
during employment without regard to their race, religion, color, sex, national origin
(ancestry), disability, genetic information, age (40 years or older), sexual orientation,
or military status (past, present, or future). Such action shall include, but not be limited
to, the following: Employment, Upgrading, Demotion, or Transfer; Recruitment or
Recruitment Advertising; Layoff or Termination; Rates of Pay or other forms of
Compensation; and Selection for Training including Apprenticeship.

The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this nondiscrimination
clause. The Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, religion, color, sex, national origin
(ancestry), disability, genetic information, age (40 years or older), sexual orientation,
or military status (past, present, or future).

lll 300.6.3 Compliance with Regulations: The Contractor (hereinafter includes consultants) will

comply with the Acts and Regulations relative to Non-discrimination in Federally-
assisted programs of the U.S. Department of Transportation, Federal Highway
Administration (FHWS), as they may be amended from time to time, which are herein
incorporated by reference and made a part of this contract.

11l 300.6.4 Nondiscrimination: The Contractor, with regard to the work performed by it during the

contract, will not discriminate on the grounds of race, color, national origin (ancestry),
sec, age (40 years or older), disability, low-income status, or limited English proficiency
in the selection and retention of subcontractors, including procurements of materials
and leases of equipment. The Contractor will not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations as set forth in subsection
1.300.6.9 herein, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

Il 300.6.5 Solicitations for the Contractor, including Procurements of Materials and

Equipment: In all solicitations, either by competitive bidding, or negotiation made by
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the Contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential contractor or supplier will be notified
by the Contractor of the Contractor’s obligations under this Agreement and the Acts and
the Regulations relative to nondiscrimination on the grounds of race, color, national
origin (ancestry), sex, age (40 years or older), disability, low-income status, or limited
English proficiency.

lll 300.6.6 Information and Reports: The Contractor will provide all information and reports
required by the Acts, the Regulations, and directives issued pursuant thereto, and will
permit access to its books, records, accounts, other sources of information, and its
facilities as may be determined by the WCTID, ODOT or FHWA to be pertinent to
ascertain compliance with such Acts, Regulations, and instructions. Where any
information required of a Contractor is in the exclusive possession of another who fails
or refuses to furnish this information, the Contractor will so certify to the WCTID, ODOT
or FHWA, as appropriate, and will set forth what efforts it has made to obtain the
information.

Ill 300.6.7 Sanctions for Noncompliance: In the event of the Contractor's noncompliance with
the nondiscrimination provisions of this agreement, WCTID will impose such contract
sanctions as it, ODOT, or FHWA may determine to be appropriate, including, but not
limited to:

A.  Withholding of payments to the Contractor under the Agreement until the
Contractor complies, and/or

B. Cancellation, termination or suspension of the Agreement, in whole or in part.

lll 300.6.8 Incorporation of Provisions: Contractor must include the provisions of the above
subparagraphs 111.300.6.1 through 111.300.6.6 in every subcontract, including
procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations, and directives issued pursuant thereto. The Contractor will take action
with respect to any subcontract or procurement as the WCTID, ODOT or FHWA may
direct as a means of enforcing such provisions including sanctions for noncompliance.
Provided, that if the Contractor becomes involved in, or is threatened with litigation by
a subcontractor or supplier because of such direction, the Contractor may request the
WCTID to enter into any litigation to protect the interests of the WCTID. In addition, the
Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

111 300.6.9 Pertinent Non-Discrimination Authorities. During the performance of this Agreement,
the Contractor, for itself, its assignees, and successors in interest agrees to comply with
the following non-discrimination statutes and authorities; including but not limited to:

A. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252)
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21;

B. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970
(42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-Aid programs and projects);

C. Federal-Aid Highway Act of 1973 (23 U.S.C. § 324 et seq.) (prohibits discrimination on
the basis of sex);
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D. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;

E. The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.)
(prohibits discrimination on the basis of age);

F. Airport and Airway Improvement Act of 1982 (49 U.S.C. § 471, Section 47123), as
amended (prohibits discrimination based on race, creed, color, national origin, or
sex);

G. The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope,
coverage, and applicability of Title VI of the Civil Rights Act of 1964, the Age
Discrimination Act of 1975, and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of Federal-Aid recipients, sub-recipients, and Contractors,
whether such programs or activities are Federally funded or not);

H. Titles Il and lll of the Americans with Disabilities Act (42 U.S.C. §§ 12131-12189), as
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38
(prohibits discrimination on the basis of disability in the operation of public entities,
public and private transportation systems, places of public accommodation, and
certain testing entities)

I.  The Federal Aviation Administration’s Non-Discrimination Statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and sex)

J. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations (ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on
minority and low-income populations)

K. Executive Order 13166, Improving Access to Services for People with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

L. Title VIl of the Civil Rights Act of 1968 (Fair Housing Act), as amended (prohibits
discrimination in the sale, rental, and financing of dwellings on the basis of race,
color, religion, sex, national origin, disability, or familial status (presence of child
under the age of 18 and pregnant women)

M. Title IX of the Education Amendments Act of 1972, as amended (20 U.S.C. 1681 et
seq.) (prohibits discrimination on the basis of sex in education programs or activities);

N. Uniformed Services Employment and Reemployment Rights Act of 1994 (USERRA
38 U.S.C. 4301-4335) (prohibits discrimination on the basis of present, past or future
military service)

Il1 300.7 Entire Agreement. The Contract Documents contain the entire agreement between Contractor and
WCTID, and no oral statements or prior written matter not specifically incorporated therein shall be of
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any force or effect. The Contract may not be modified except by a written document executed by
both parties thereto.

SECTION Iil 400 WCTID and ENGINEER, WORK, AND PLANS

Il1 400.1 Authority of Engineer - The Engineer, in consultation with the WCTID: (a) has immediate charge
of the engineering details of the Project; (b) is responsible for the administration and satisfactory
completion of the Project; and (c) has the authority to reject defective material and to suspend any
Work that is being improperly performed.

Il1 400.2 Errors and Omissions - The WCTID reserves the right, in consultation with the Engineer, to correct
by change order any errors or omissions in said plans or specifications wherever such correction is
necessary for the proper fulfillment of the intention of the plans or specifications.

Ill 400.3 Interpretation of Estimates - The quantities listed in the Bid Proposal form(s) are to be considered
as approximate and are to be used for the comparison of bids only. The unit prices to be tendered by
the Bidder are to be tendered expressly for the scheduled quantities which later may be increased or
decreased within the restricting limits herein after stipulated. Where there is a conflict between the
unit price and the extension thereof made by the Bidder, the unit price shall govern and the WCTID
and/or Engineer shall be authorized to make a correct extension of such unit bid price and to use
such corrected extension in comparing bids.

lll 400.4 Pre-Construction Meeting - After the award of the Contract and before beginning any Work, the
Contractor and its superintendent, shall meet with the Engineer for a pre-construction meeting, to
review all restrictions and regulations governing the Work. Any schedules, requests, papers,
approvals, submittals, changes, etc. as called for in the Contract Documents shall be made at this
time unless otherwise directed.

Il 400.5 Use of Premises - The Contractor shall confine its equipment, tools, the storing of materials, and
the operation of its workmen within the right-of-way and/or Work limits as approved by the Engineer.
It is emphasized that damage to vegetation, especially trees, shall be held to an absolute minimum.

Ill 400.6 Dust, Water Pollution, and Erosion Control - The Contractor shall be responsible for complying
with the Water Management and Sediment Control Regulations of Warren County that are in effect
at the date of letting. The Contractor shall employ measures to prevent or control spills of fuels or
lubricants from entering the waters of the state and submit a contingency plan to the Engineer to be
effective in the event of a spill. Dust shall be kept to a minimum.

Il 400.7 Coordination of Plans, Specifications, and Special Provisions - The specifications, plans,
special provisions, and all supplementary documents are essential parts of the Contract and a
requirement appearing in one is as binding as though in all. In case of a discrepancy, unless otherwise
directed by the WCTID or Engineer, figured dimensions shall govern over scaled dimensions and
special provisions shall govern over both specifications and plans.

SECTION Il 500 PROGRESS OF WORK AND QUANTITIES

Il 500.1 Extra Work - Unforeseen or other work made necessary by minor alterations of the plans, or
necessary to complete the proposed improvement contract, shall be deemed extra and shall be
performed by the Contractor in accordance with the specifications and as directed; provided,
however, that before any extra Work is started, the Contractor has been authorized by the Engineer
in writing to do the extra Work. When the nature of the extraWork required is such that the exact
amount of the extraWork cannot be determined precisely, the Contractor shall proceed only when
authorized to do so by the Engineer.
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111 500.2 Incidental Work at Contractor's Expense - All Work done by the Contractor, specified or mentioned
in the plans or specifications, as well as any minor details of Work not specifically mentioned but
obviously necessary for the proper completion of the Work, shall be considered as incidental, and as
being part of any included in the Contract. The Contractor will not be entitled to any extra or additional
compensation for the same.

Il1 500.3 Increased or Decreased Quantities - The WCTID reserves the right to make such alterations in
the plans or in the quantities of the Work as may be considered necessary or desirable, and no
conditions or provisions of the Contract shall be ordered in writing and that equitable adjustment of
compensation shall be agreed upon; provided further that before the Work is started on any such
alteration at the opinion of the WCTID a Supplemental Agreement setting forth the adjustment shall
be executed by the WCTID and the Contractor. The Contractor shall perform the Work as increased
or decreased and compensation for materials shall be adjusted per unit price bid.

I11 500.3.1 All change orders shall be in writing. The WCTID shall not pay any increase in expense,
and Contractor agrees that it waives all right to payment for extras or otherwise valid claims
for extras or change order Work performed without first (a) complying with the notice
provisions set forth in the Contract Documents and (b) obtaining a prior approved change
order.

111 500.3.2 Unit Prices for Remediation of hazardous materials. Contractor acknowledges that the
Work for the WCTID under this Contract may involve the risk of encountering petroleum
contaminated soils (PCS) or other hazardous materials during construction excavation and
other work. Contractor agrees and represents that the nature of the Contract Work is such
that any soil borings or similar analysis by WCTID or its Engineer or consultants may not
indicate the complete and full amount of contaminated soils and that Contractor may
encounter more extensive or additional PCS or other hazardous materials contamination
during construction excavation than indicated in any soil borings or other tests. Contractor
represents that its unit price bid for any remediation work involving hazardous materials
includes all costs and considerations arising out of or relating to the Work involved, including
the cost of schedule impacts as a whole, all delay-related costs (including but not limited to
extended home office overhead, extended field conditions, extended site conditions, labor)
and all costs to excavate, store, test, transport, and dispose of contaminated materials. The
original Contract unit price shall thus cover all expenses and impacts associated with
remediation and handling of both the contaminated soils identified in any environmental
studies plus those actually discovered during construction. Contractor's payment for any
required remediation work thus shall be at the original Contract unit price for the agreed
quantities of the work in question and shall constitute full and final reimbursement of
Contractor for the work and settlement of all claims arising out of or pertaining to the Work
regardless of whether the Contract items vary in any respect from the estimated quantities.
Notwithstanding the foregoing, WCTID has sole discretion to determine that an original
Contract unit price would not be fair to WCTID or result in a  windfall to Contractor, and
may by notice to Contractor enter into negotiations over a reasonable price for excess
contract Work involving contaminated soils.

Il 500.4 Claims and Notice - Contractor shall submit to WCTID and Engineer any requests or claims for
adjustment in the Contract Price, Time, or other provisions of the Contract for changes directed by
the Owner, as a result of deficiencies or discrepancies in the Contract Documents, for unforeseen
causes, unanticipated site conditions, and for any other circumstance otherwise permitted by law or
the Contract Documents within five (5) days of the act or occurrence giving rise to the claim and
before Contractor proceeds to perform any extra Work and seek a confirmation of receipt from WCTID
and Engineer. Within ten days after providing such written notice, Contractor shall submit a written
statement to the owner setting forth in detail: (1) the nature and cause of the claim and the specific
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provision of this Contract which support such claim; (2) specific references to the details of the
Drawings and any Specifications that are affected by the claim; and (3) an itemized and substantiated
statement of the amount of the claim, or of the time extension support by such documentation as the
Owner may reasonably request. Failure to provide such notice and said confirmation procedure within
the five day period, or to comply with said written statement procedures within the ten day period,
shall constitute Contractor's waiver of the right to compensation or time for the act or occurrence in
question. Any increase in the Contract price, or extension in the Contract Time resulting from such
claim or change may only be effected by an authorized written Change Order signed by WCTID.

Ill 500.5 Certification of Claims and Written Statement. All written statements (as set forth above in 500.4)
and claims made by Contractor, or by any subcontractor or supplier of any tier through Contractor,
shall be accompanied by a sworn and notarized certification by the designated representative of
Contractor having overall responsibility for Contractor's affairs, stating: (1) the claim is made in good
faith; (2) the supporting data are accurate and complete to the best of Contractor's knowledge and
belief; (3) the amount requested accurately reflects the Contract adjustment for which Contractor
believes the WCTID is liable. For subcontractor claims Contractor may not rely on subcontractor
certifications but must conduct an evaluation reasonably sufficient to certify the claim as stated above.
Contractor's certification of a false or inaccurate claim will entitte WCTID to recover its costs of
investigating, evaluating, and defending such including but not limited to attorney, accountant and
expert fees, from Contractor and/or the individual certifying the claim. Failure to provide a full and
complete Certification required at the time the claim or written statement is provided shall constitute
Contractor's waiver of the right to the relief it has requested but failed to properly or timely certify.

Il 500.6 Date of Completion - The Contractor shall have completed the Work, or any portion thereof, on or
before the calendar date and/or time period specified in the Contract Documents, including any
interim completion dates or milestones. Otherwise the WCTID may proceed per Sections 500.7 and
500.8 of these Specifications. If the Contract is revised in any material respect and it is determined
that said revision will cause delay in the completion of the Work, the WCTID shall postpone the
completion date by the number of calendar days they determine.

Il 500.6.1 Delays for Cause. When delay occurs due to unforeseen causes beyond the control and
without the fault or negligence of the Contractor, including but not restricted to calamities,
force majeure, acts of the public enemy, acts of Government, acts of the State or any political
subdivision thereof, fires, floods, epidemics, pandemics, strikes, except those caused by
improper acts or omissions of the Contractor, extra ordinary delays in delivery of materials
caused by strikes, lockouts, wrecks, freight embargoes (acts of Government) or calamities,
the time of completion shall be extended in whatever amounts determined by the WCTID to
be equitable, provided notice and certification has been given as required above. This
provision shall become effective only if the Party failing to perform notifies the other
party within a reasonable time of the extent and nature of the Force Majeure Event,
limits delays to those required by the Event, and takes all reasonable steps to
minimize damages and resume performance.

Ill 500.6.1.1 A “Calamity” is construed to mean an earthquake, flood,
cloud burst, cyclone, or other cataclysmic phenomenon of nature
beyond the power of the Contractor to foresee or to make
allowances for.

111500.6.1.2 “Force Majeure” is construed to mean events including but
not limited to, civil disturbances, armed conflict or the serious
threat of the same (including but not limited to hostile attack,
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blockade, military embargo); act of terrorism, sabotage or piracy;
plague, epidemic, pandemic, outbreaks of infectious disease or
any other public health crisis, including quarantine or other
employee restrictions; act of authority whether lawful or unlawful,
compliance with any law or governmental order, rule, regulation
or direction, curfew restriction, expropriation, compulsory
acquisition and/or seizure of works.

1l1 500.6.1.3 Delays and Time Extensions when the proximate cause
is the act or inaction of the WCTID. If the Contractor is delayed
in the progress of the Work by causes reasonably beyond its control
and through no fault of its own, where the proximate cause of the
delay is the WCTID’s actions or inactions (within the meaning of
ORC §4113.62(C)(2)), the Contractor shall be entitled to a
reasonable time extension and extended field general conditions in
a reasonable amount as determined by the WCTID after
consultation with its Consultant, Construction Manager, or
Architect, if any. In addition, Home office overhead shall be
allowable pursuant only to the Eichleay formula as applied by the
Courts of Ohio and such unabsorbed home office overhead shall
(a) be based on business days lost to the critical path of the Project
and (B) only be allowed if the cumulative delay in question to the
critical path exceeds fourteen (14) days. Contractor represents and
agrees that any such extension of time, extended field general
conditions, and Eichleay Damages shall be the Contractor’s sole
remedy and measure of “delay damages” and Contractor
represents as a material inducement to WCTID to enter this
Contract, that Contractor shall not be entitled to any additional
compensation for any other damages allegedly arising out of or
relating to the delay in question, including but not limited to, any
additional fees, costs of acceleration, consequential damages, loss
of efficiency, loss of productivity, lost opportunity costs, impact
damages, lost profits or other similar remuneration.

111 500.6.2 No time extensions will be granted for any delay or suspension of the Work due to fault of
the Contractor.

Il 500.6.3 Postponement of the completion date shall be immediately recorded by the appropriate
journal entry by the WCTID and the Contractor formally advised. If the WCTID should
suspend the Work in whole or in part as provided in Section 500.8 of these
specifications, the date of completion shall be extended the number of days that the
suspension directly or indirectly delays completion of the Work.

Il 500.6.4 If the WCTID for any reason extends the completion date, the extension of time shall not
relieve the bond annexed this agreement or the sureties thereon from any of the
obligations therein expressed.

lll 500.6.5 If the Contractor files any bankruptcy related action such as Chapter 7 or Chapter 11 or
placed in receivership, the WCTID may terminate this Contract and seek alternative
completion, may seek to make a claim on any performance bond, or take any other action
it deems necessary or prudent to timely complete the Work. The Contractor will be not
be entitled to any payment for Work completed to date until such time as the Project is
finally complete. At that point, Contractor shall be entitled to payment for Work
completed at the time of its termination less any damages or expenses incurred by the
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WCTID in re-soliciting the project, awarding it elsewhere, or completing it itself (the
“Completion Damages”). If the Completion Damages exceed the balance on the
Contract left at the time of the termination (including amounts due Contractor for its Work
completed to date), Contractor shall be responsible for paying the difference to the
WCTID. Otherwise, the WCTID shall pay the Contractor for Work completed to date less
the WCTID’s damages.

lll 500.6.6 Coordination Responsibilities. The parties understand and agree that if the Work or
any portion thereof involves work of or coordination with any public utilities,
telecommunication providers or railroad companies or entities responsible for any
necessary utility relocation, telecommunication facilities, railroad coordination, or
electrical service installation or any similar services required during the construction to
complete the construction within the Contract times for Date of Completion, the
Contractor assumes responsibility for such coordination and any delays resulting
therefrom. Any Contractor costs for such shall be incorporated into the line item and/or
profit and overhead markups incorporated into the Contract and the time for same shall
be considered incorporated into Contractor’s obligation to complete within the Contract
times for Date of Completion. To the extent reasonable the WCTID will assist Contractor
in facilitating such coordination, but such assistance shall not relieve the Contractor of
its obligations hereunder. The WCTID will coordinate with and obtain approval by ODOT
and/or the Engineer, as may be appropriate or required, for any necessary traffic signal
or roadway design elements of the construction. Contractor shall be responsible to
coordinate any inspections or approvals necessary to be obtained from ODOT and/or
the Engineer, as may be appropriate or required, for the Work during construction.

Il 500.7 WCTID to Complete Work In Case of Failure - If in the opinion of the WCTID, the Contractor has
not commenced the Work, within a reasonable time or does not carry the same forward with
reasonable progress, or is improperly performing the Work or any portion thereof, or has abandoned
or fails or refuses to complete the Work under the provisions of these specifications and the Contract,
said WCTID shall have full power and authority to enter upon and construct said improvement or any
part thereof either by Contract, force account, or in such manner as it may deem for the best interest
of the public; paying in full costs and expenses thereof from the balance of the Contract price unpaid
to the Contractor. In case there is insufficient balance to pay for the Work, the WCTID shall require
the Contractor, or the surety on its bond, to pay the cost of completing the Work.

ll1 500.7.1 The WCTID shall withhold estimates, or partial estimates, that may be due the Contractor
for Work performed to date, until it has fulfilled all the provisions mentioned above the
extension of time.

ll1 500.7.2 If the conditions beyond the control of the WCTID or Contractor prevent the completion of
the project, such as (but not limited to) changes in the law, EPA regulations, catastrophe
or court order, then the WCTID may, in its discretion, pro-rate and cancel the project.
Any materials purchased but not utilized shall be paid for by and become property of the
WCTID.

Il 500.8 Failure to Complete by Specified Date - Time is of the essence of this Contract. The parties
hereto acknowledge that the WCTID is entitled to full use of the completed Work, or any portion
thereof as applicable to any interim completion dates or milestones, following expiration of the
Contract Time for such Work, and that if the Contractor fails to complete the Contract or any portion
thereof on or before any such contractually specified completion date the WCTID will sustain
extensive damage and serious loss as a result. The exact amount of such damages will be extremely
difficult to establish and calculate with certainty. Thus, the WCTID and Contractor agree that if the
Contractor fails to complete the Work or any portion thereof or before the date agreed upon as
mentioned elsewhere in the Contract, or before the interim, milestone, or substantial completion or
Date of Completion agreed upon as mentioned elsewhere in the Contract the WCTID shall be entitled
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to retain or recover from the Contractor, as liquidated damages and not as a penalty, the per diem
amounts set forth in the 2019 ODOT CMS Table 108.07-1 SCHEDULE OF LIQUIDATED DAMAGES
(the “2019 ODOT CMS Schedule of Liquidated Damages”), commencing upon the first day following
expiration of the Contract time or interim completion date or milestone, as appropriate and continuing
until the actual date of substantial completion. Contractor and the WCTID agree that such liquidated
damages are a reasonable pre-estimate of damages the WCTID will incur because of delayed
completion of the Work.

lll 500.8.1 The WCTID may deduct liquidated damages described above from any unpaid amounts
then or thereafter-due Contractor under the Contract. Any liquidated damages not so
deducted from any unpaid amounts due the Contractor shall be payable to the WCTID
upon demand.

lll 500.8.2 The liquidated damages set forth herein shall be WCTID's exclusive damage remedy for
Contractor's failure to complete the Work on or before the date of substantial completion
or interim completion date or milestone, but such liquidated damages shall in no way
limit Owner's entitlement to damages for any other injury, damage, or loss, other than for
delay, for which Contractor may be responsible pursuant to the terms of this Agreement
or applicable law.

Il 500.9 Suspension of Work - For such a period as is necessary or during such time the weather is
unsuitable for proceeding with the Work, the WCTID may suspend Work, at places or altogether, if in
its opinion, public need requires it. In case of such suspension during a working season, the time
within which the Contractor is required to complete the Work shall be extended by as many days as
the same was suspended. Upon any stoppage of the Work, all material shall be safely placed, so as
to not obstruct or impede travel on the right-of-way.

lll 500.10 Order and Progress of Work - The Work under this Contract shall be prosecuted at as many
different places, at such times in such sections along the improvement and with such forces as the
Engineer may direct. Completed portions of the roadway shall be opened to travel as directed by the
Engineer, but shall not be construed as an acceptance of the Work done. Should the Work, for any
reason, be discontinued by the Contractor, it shall, before again commencing the Work, give the
Engineer notice of its intention at least twenty-four (24) hours in advance of commencement.

Il 500.11 When Estimates May Be Withheld - Estimates may at any time be withheld or reduced if, in the
opinion of the WCTID, the Work is not proceeding in accordance with the provisions of this contract;
or if the Work is not progressing in proportion to the time spent working; or if the estimate is not in the
same proportion to the entire contract price as the amount of the Work completed is to the entire
Work.

Il 500.12 Violations - At no time during the execution of this Contract shall the Contractor or any
subcontractor violate any Federal, State, Municipal, Township, or local laws, statutes, regulations,
ordinances, or resolutions.

Il 500.13 Injunctions - If legal obstruction to the completion of the Work arises, and if the legal obstruction
will cause delay in the completion of the Work, the WCTID may postpone the completion date by the
number of calendar days they determine.

lll 500.14 Termination for Cause. If the Contractor breaches any of its obligations under this Agreement,
then WCTID may give Contractor written notification identifying such breach as a potential termination
for cause. If Contractor has not cured such breach within seven (7) calendar days from its receipt of
Owner’s written notification, or if such breach cannot be cured within such seven (7) day period, then
Owner may terminate this Contract for cause and take possession of the Work. Alternatively, instead
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of terminating the Contract, Owner may cure the breach and deduct the cost thereof from amounts
otherwise owed to the Contractor.

1. Upon a termination for cause hereunder the WCTID may, without prejudice to any other rights
or remedies it has:

a. Exclude the Contractor from the site and take possession of all materials, equipment,
tools, and construction equipment and machinery thereon owned by the Contractor;
b. Request and accept assignment of subcontracts; and
C. Finish the Work by whatever method it deems expedient.
2. When the WCTID has terminated the Contract for cause the Contractor shall not be entitled

to receive further payment until the Work is finished. If the unpaid balance of the Contract
Sum exceeds the costs of completing the Work (“Completion Costs”), including but not limited

to:
a. compensation for any additional design or architectural costs and expenses;
b. costs of rebidding and contracting for the completion of the Work; and
C. attorneys’ fees and Architect’s fees incurred arising out of or related
to the termination and completion of the Work, such excess will be paid to the
Contractor.
3. If the WCTID’s Completion Costs exceed the unpaid balance, the Contractor shall pay the

difference to the WCTID on demand. This obligation for payment shall survive termination
of the Contract. When exercising any rights or remedies under this Section, the WCTID shall
not be required to bid out or obtain the lowest price for the Work performed but shall in its
discretion act in a commercially reasonable manner.

4. If a termination for cause hereunder is later determined or adjudged to be improper then such
termination shall convert, and shall be accepted by the parties, to be a termination by WCTID
for convenience subject to the terms and conditions set forth below. In such case the
Contractor’s sole right, remedy and recourse shall be determined by Section 500.15.

lll 500.15 Termination for Convenience. The WCTID may terminate this Contract, in whole or in part, for
WCTID’s convenience and without cause if it determinates, for any reason and in its sole discretion,
that such termination is in its best interest. A Termination for Convenience hereunder shall be effected
by delivery to the Bidder or Contractor of a Termination Notice specifying the extent to which the
Contract is terminated and the date such termination becomes effective. If the Contract is terminated
before performance is completed, the Contractor will be paid only for that work satisfactorily
performed and in place for which costs can be substantiated based on the Contract value for the work
in question. Such payment shall in no case exceed an amount which is the same percentage of the
Contract Price as the amount of work satisfactorily performed.

lll 500.16 Upon any termination of the Contract hereunder, all work in progress will become the property of
the WCTID and will be turned over promptly by the Contractor after it has taken commercially
reasonable steps to protect the work and any equipment or materials procured for prosecution of the
Work.

SECTION Iil 600 CONTRACTOR INSURANCE REQUIREMENTS

The following types of insurance coverages and limits are required and shall be written for not less
than the following, or greater if required by law and/or as otherwise specifically provided in the
Contract or required by the WCTID as listed below. The WCTID, WCEO, Warren County, the
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Township of Union, Warren County, Ohio and their respective trustees, commissioners, officers,
agents and employees are to be named as additional insureds with all rights under those policies
unless otherwise determined by the WCTID.

Il1 600.1 Workmen’s Compensation and Employers Liability as required by the laws of the State of Ohio.

ll1 600.2 The Contractor shall not commence Work under the Contract until it has obtained all the insurance
required hereunder and has submitted, in quadruplicate, an appropriate Declaration of Insurance, as
evidence of coverage which has been approved by the WCTID and concurred by the Engineer. The
Contractor shall not allow any Subcontractor to commence Work on its subcontract until all similar
insurance required by the Subcontractor has been so obtained and approved. Approval of the
insurance by the WCTID shall not relieve or decrease the liability of the Contractor hereunder.

Il 600.3 Contractor's Liability Insurance

111 600.3.1 The Contractor shall acquire and maintain during the term of the Contract Bodily Injury and
Property Damage Liability Insurance under a standard Comprehensive General/Automobile
Liability Policy which shall provide and include coverage on all Contractor's Operations,
Protective (Sublet) Liability, Contractual Liability, Completed Operations Liability, Owned
Automobiles and Non-Owned and Hired Automobiles.

lll 600.3.2 Coverage for an "if any" basis: Property Damage Liability Insurance shall be provided on
any demolition, blasting, excavating, shoring or similar operation on an "if any" basis.

Il 600.3.3 Bodily Injury Liability limits shall be for an amount of no less than Two-Million
($2,000,000.00) Dollars for injuries, including wrongful death to any one person and subject
to the same limit for each person, in an amount of not less than Two-Million ($2,000,000.00)
Dollars on the account of any one occurrence.

11.600.3.4 Comprehensive Automobile Liability Insurance policy shall cover owned, non-owned, and
hired vehicles with minimum limits as follows: Bodily Injury and Property Damage Liability
Limit Each Occurrence $1,000,000.

Il 600.3.5 Property Damage Liability Insurance in an amount of not less than Two-Million
($2,000,000.00) Dollars per occurrence with General Liability extended to provide "Broad
Form Property Damage Liability" and in an amount of not less than Five-Million
($5,000,000.00) Dollars aggregate for damage on account of all occurrences.

111 600.3.6 Any combination of underlying Comprehensive General/Automobile Liability coverage with
Umbrella/Excess Liability coverage which provides no less than Five-Million
($5,000,000.00) Dollars Single Limit Bodily Injury & Property Damage Liability Insurance for
the Contractor will also be acceptable.

11l 600.4 Project Protection. Until WCTID’s final acceptance of the Work and Contractor’s acceptance of final
payment from WCTID for the Work, Contractor agrees that it is responsible to protect the Project, the
Work, and/or the WCTID, WCEO, Warren County, Ohio, the City of Springboro, and their respective
boards, chairpersons, officers, trustees, commissioners, employers, members, agents, and
volunteers from claims or loss incurred by fire, lightning, vandalism, theft, explosion and malicious
mischief, and the risk of loss or any and all labor and materials connected with the Work (including
materials delivered to the site but not yet installed). Contractor may, but is not required to, maintain
insurance to cover the above risks as they pertain to the Project. Such insurance may include
Contractor’'s Risk and/or Installation Floater insurance coverage, but its decision to obtain such
insurance, or failure to do so, will not impact its obligations as set forth herein.
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Il 600.5 The Policies as listed in the paragraph's 600.1 through 600.4 shall all contain the following special
provisions:
* The Contractor agrees that written notice will be mailed to the WCTID thirty (30) days prior
to cancellation or reduction of the insurance afforded by this policy with respect to the
Contract involved.

The Contractor shall submit evidence of such insurance to the WCTID with the executed
contract in the form of a Certificate of Insurance, naming the Warren County Transportation
Improvement District as the Certificate holder.

lll 600.5.1 The maintaining of such insurance as outlined herein shall in no way constitute a waiver
of legal liability for damage to an adjoining property or their contents or the work of others.

lll 600.5.2 Should any liability arise as a result of the action of the Contractor, subcontractors, or
employees for which there is insufficient insurance coverage, the Contractor agrees to
indemnify, defend, and hold the WCTID harmless from any liability or judgment (including
reasonable attorneys fees and litigation expenses) and losses.

SECTION Iil 700 PAYMENTS, RETAINAGE, AND FINALITIES

Il1 700.1 Payroll Records - Payroll records kept in accordance with Section 4115.07, of the Ohio Revised
Code and shall be open to inspection of authorized representatives or officials of WCTID. The
contractor shall furnish the WCTID with an affidavit every thirty (30) days during the construction
period stating that all employees and sub-contractors performing services on this project have been
paid the prevailing rate of wages as certified by the Department of Industrial Relations provided by
Chapter 4115 of the Revised Code of the State of Ohio.

Il 700.2 Right of Direct Pay - The Contractor furnish upon the request of the WCTID prior to any partial
payment(s) an affidavit listing money owed or paid to all subcontractors, laborers, or materialmen,
and the WCTID, upon receipt of said affidavit, may, in its discretion, disburse appropriate sums owing
as indicated directly to subcontractor's, materialmen, and laborers, with the balance being remitted to
the Contractor.

lll 700.3 Retainage - Partial payments to the Contractor for labor performed under either a unit price or lump
sum price contract shall be made at the rate of ninety-two (92) percent of the estimates prepared by
the Contractor and approved by the Engineer. All labor performed after the project is fifty (50) percent
complete shall be paid for at the rate of one-hundred (100) percent of the estimates submitted by the
Contractor and approved by the Engineer. The aforementioned requirements are pursuant to Section
153.13 of the Ohio Revised Code.

ll1 700.3.1 From the date the contract is fifty (50) percent complete, as evidenced by payments in the
amount of at least fifty (50) percent of the contract to the person(s) with whom the WCTID
has contracted, except in the case of contracts the total cost of which is less than fifteen
thousand ($15,000) dollars, all funds retained pursuant to Sections 153.12 and 153.14 of the
Ohio Revised Code for the faithful performance of Work shall be deposited in the escrow
account designated in Section 153.63 of the Ohio Revised Code. After the contract is fifty
(50) percent complete, no further funds shall be required.

1.700.4 Progress and Final Payment Releases - All applications for payment ("Pay Applications") shall be
submitted in form acceptable to WCTID, shall include a complete description of the labor and
materials supplied, and the work done during the period covered by the Pay Application (the "Pay
Period"). As a condition precedent to Contractor’s right to payment for Work performed, all Pay
Applications shall be accompanied by (i) a list of all suppliers and subcontractors whose materials or
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services have been utilized by Contractor to perform the work described in the Pay Application, and
(i) a signed waiver of and release from any claims, on a form provided by or acceptable to the WCTID,
that waives and releases all claims that could be asserted by Contractor for labor or materials
performed during the Pay Period. Such waivers may be conditional on receipt of payment. Contractor
agrees to furnish, if and when required by the WCTID, payroll affidavits, receipts, vouchers, releases
of claims for labor, material and subcontractors performing work or furnishing material under this
Agreement, all in form satisfactory to Owner. Pay Applications shall not be submitted more frequently
than monthly, unless otherwise agreed in writing by the WCTID, and shall include all charges made
since the preceding Pay Application Period.

lll 700.5 Final Cleaning Up - Upon completion of the Work and before acceptance and final payments shall
be made, the Contractor shall clean the roadway, borrow pits, stream channels and banks within the
right-of-way at drainage structures, and all ground occupied by the Contractor in connection with the
Work, of all rubbish, excess materials, false work, temporary structures and equipment, and all parts
of the Work shall be left in a neat and presentable condition satisfactory to the Engineer. All land on
which a temporary easement existed shall be returned to its preconstruction condition by the
Contractor, the expense of which is included in the amount of this contract.

lll 700.6 Final Inspection - Wherever the Work provided and contemplated by the Contractor has been
satisfactorily completed and the final cleaning up performed, the Engineer shall, within ten (10) days,
unless otherwise provided, make the final inspection.

lll 700.7 Final Payments - The Engineer shall, as soon as possible after the completion of the entire Work,
certify such completion to the WCTID, and the WCTID shall pay the entire sum so found to be due
hereunder, after deducting therefrom all previous payments and all amounts to be kept and all
amounts to be retained, under the provisions of this contract. All prior partial estimates and payments
shall be subject to correction in the full settlement.

lll 700.8 Payment of Total Costs to be Final Settlement of all Claims of the Contractor - The WCTID
shall pay, and the Contractor shall receive, the sum herein stipulated as full compensation for
everything furnished and done by the Contractor under this contract, including all incidental work
required but not specifically mentioned, and also for all loss or damage arising out of the nature of the
Work aforesaid, or from the action of the weather, or from any unforeseen obstruction or difficulty
encountered in the prosecution of the Work, and for all risks of any description connected with the
Work, and for all expenses incurred by or in consequence of the suspension or discontinuance of the
Work, as herein specified, and for well and faithfully completing the Work, and whole thereof, as
herein provided, together with remedying all defects developing during the period for which the Work
is guaranteed. Final payment by the WCTID does not release the Contractor for any defects in
construction, workmanship, or materials which could not have been ascertained by reasonable
inspection.

111 700.9 Last Payment to be Final - Before the final estimate is allowed, the WCTID will require the Contractor
to submit an affidavit showing that all claims and obligations arising in connection with the
performance of the contract to include, but limited to, money owing to subcontractors, materialmen,
or laborers have been satisfactorily settled. This requirement also includes an affidavit from any sub-
contractor(s) employed on the project. The acceptance by the Contractor of the last payment as
aforesaid shall operate as and shall be a release to the WCTID and agents thereof for all claims and
liability to the Contractor for anything done or furnished for, or relating to the Work, or for any act or
neglect of the WCTID, or of any person relating to or affecting the Work.

111 700.10 Construction Funds Held in Trust. Contractor agrees that all funds it receives from WCTID for the
performance of this Contract shall be held in trust by Contractor for the benefit of all its Subcontractors,
suppliers, laborers, and materialmen, and Contractor shall not itself have any interest in such funds
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until all these obligations have been satisfied in full. Contractor further agrees that any funds received
shall be uses exclusively for the prosecution of the Project Work, and none will be diverted to satisfy
other obligations of Contractor. WCTID does not have an obligation to pay or see to the payment of
money to any subcontractor or supplier.

SECTION Iil 800 CLOSE-OUT PROCEDURE

Ill 800.1 When the Engineer and a Contractor determine the Work or a designated portion thereof is complete
and acceptable in accordance with the Contract Documents, the Contractor shall submit a letter so
stating to the Engineer, with a list of all incomplete items of Work and anticipated dates of completion
for each.

111 800.2 Upon receipt of the letter claiming substantial completion of the Work, the Engineer will conduct an
inspection. A list of items requiring completion or correction will be issued. If the Engineer approves
the Contractor's claim of substantial completion, the Contractor will prepare a "Certificate of
Substantial Completion” for acceptance by the WCTID and the Engineer. This Certificate will establish
the Date of Substantial Completion.

111 800.3 When the Contractor has completed all items of Work on the "Completion and Corrections List" and
is satisfied that all Work required by the Plans and Specifications for its contract Work has been
completed, it shall submit its Final "Application for Payment" for all funds due and/or the retained
percentage to the Engineer along with the following items:

111 800.3.1 "Final Certification of Contractor" and "Consent of Surety” form.

111 800.3.2 Affidavits as required by the Contract if required by the WCTID.

111 800.3.3 Copies of test reports as may be required.

1l 800.3.4 Record Drawings or information as required by the Contract Documents for Record
Drawings.

111 800.3.5 Operating and Maintenance Instructions or Manuals required by the Contract
Documents.

111 800.3.6 Other data as required by governing bodies.

111 800.3.7 Other submittals as required by the Technical Specifications such as Specific

Guaranties, Warranties, Certificates, etc.

111 800.4 Upon receipt of the Contractor's Final Application and other required material, the Engineer shall
verify its completeness and/or correctness. Incomplete or incorrect items shall be returned to the
Contractor for corrections and resubmitted.

Il1 800.5 When the Engineer can certify that all Work under the Contract is complete and the Contractor has
submitted all required items, it shall include the Contractor's Final Application on the "Final Certificate
for Payment" and submit it to the WCTID.

Il 800.6 The Engineer shall approve the "Final Certificate for Payment"; execute and forward three (3) copies

to the WCTID. Any Contract or Contractor not receiving Engineer approval shall be deleted from the
"Final Certificate for Payment."
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Il1 800.7 The WCTID shall approve the "Final Certificate for Payment," deleting any unacceptable Contracts
or Contractors, and return two (2) executed copies to the Engineer. Final checks shall then be
distributed by the WCTID as required by the Contract Documents.

Il1 800.8 The Bid Guaranty shall not be released until final payment is deposited by the Contractor.
SECTION Ill 900 SAFETY

111 900.1 The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions
and programs in connection with the Work. It will take all necessary precautions for the safety of,
and will provide the necessary protection to prevent damage, injury, or loss to all the Work and all
materials or equipment to be incorporated therein, whether in storage on or off the site, and other
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

Il 900.2 Contractor will erect and maintain, as required by the conditions and progress of the Work, all
necessary safeguards for safety protection. It will notify owners of adjacent utilities when prosecution
of the Work may affect them.

11 900.3 The Contractor shall maintain at its office or other well known place at the job site, all articles
necessary for giving first aid to the injured, and shall make standing arrangements for the immediate
removal to a hospital or a doctor’s care of persons (including employees) who may be injured at the
job site. In no case shall employees be permitted to work at a job site before the employer has made
a standing arrangement for removal of injured persons to a hospital or a doctor’s care.

Il1 900.4 Lights, signs and barricades shall be used to maintain traffic and safety for vehicular and pedestrian
traffic during the course of this contract in accordance with the specifications.

Il1 900.5The Contractor must have a Safety & Health Management Program in place and shall submit a copy
of their Program to the Warren County Engineer’s Safety/Risk Manager prior to the commencement
of construction. The Program shall include, but shall not be limited to, management commitment,
employee involvement, periodic work site surveys, hazards prevention, and control of safety and
health education training (see 29 CFR 1926.20 for reference). In addition, prior to the commencement
of construction, contractor shall designate a qualified and experienced safety representative at the
site, whose duties and responsibilities shall be the prevention of accidents and the maintaining of
supervising and safety precautions and programs.

SECTION Il 1000 MISCELLANEOUS

Il 1000.1 Permits. The Contractor is responsible for obtaining and paying for all necessary permits and
licenses from the proper authorities. The Contractor shall give all notices and comply with all laws,
ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified. If the
Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify
the Owner in writing.

Il11000.2 Course of Conduct. No course of conduct or dealing between the parties, nor express or implied
acceptance of alterations or additions to the Work, and no claim that WCTID has been unjustly
enriched by an alteration or addition to the Work, whether or not such unjust enrichment to the work
or WCTID in fact exists, shall form the basis of any claim for an increase in the Contract Sum or any
amount due under the Contract Documents, or a change in the Contract Time. Any claim not made
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in compliance with the provisions of the Contract, including but not limited to sections 500.4 and
500.5 herein, is waived.

11 1000.3 Disputes.

Il 1000.3.1 - All claims, disputes, or other controversies between WCTID and Contractor arising out
of or relating to the Contract or the breach thereof shall be decided by litigation in the Warren
County Court of Common Pleas, which shall have exclusive jurisdiction to hear and determine
any such claims, disputes, or other controversies.

1111000.3.2 - The Contract shall be governed by the law of the State of Ohio, without regard to principles
of conflicts of laws.

l11 1000.3.3 - Notwithstanding any claim, dispute or other controversy between WCTID and Contractor,
or between Contractor and its subcontractor(s), it shall be the responsibility of Contractor to
continue to prosecute all of the Work and perform all of its services diligently and in a good
and workmanlike manner in conformity with the Contract.

ll1 1000.3.4 In any litigation between WCTID and Contractor arising out of or relating to the Contract
or the breach thereof, WCTID shall recover all reasonable attorneys fees and costs, court
costs and fees, and expert withess fees and expenses incurred.

Il 1000.4 Jointly Drafted - The parties acknowledge that each party and, if it so chooses, its counsel have
reviewed this Contract and that the normal rule of construction to the effect that any ambiguities are to
be resolved against the drafting party shall not be employed in the interpretation of this Contract and
any amendments or exhibits thereto.

I111000.5 Interest - Amounts due and unpaid Contractor under this Agreement shall accrue interest at the rate
of three percent per annum, commencing sixty (60) days after such amounts were due.

Il 1000.6 No third-party beneficiaries. Nothing in this Contract is intended, nor will be deemed, to confer
rights or remedies upon any person or legal entity not a party to this Agreement.

l111000.7 Severability - If any portion of this Contract is determined to be void, voidable or illegal, such portion
shall be deemed severed from the other portions that are not void, voidable or illegal and (a) such
other portions shall be enforceable in accordance with their terms; and (b) the severed provision shall
be substituted by a valid provision which most closely approximates the intent and purpose of the
severed provision and which would be enforceable to the maximum extent permitted by law.

Il 1000.8 Reporting, Investigating, and Resolving Motorist Damage Claims. The Contractor is required
to report, investigate, and resolve motorist damage claims according to 107.10 and 107.12 of the 2019
ODOT Specifications as follows. When a motorist reports damage to its vehicle either verbally or in
writing to the Contractor, the Contractor shall within 3 days make and file a written report to the WCTID.
If the WCTID directly receives a motorist’s claim, it will, in its discretion, forward the claim report to the
Contractor and/or the Contractor’s insurance company to resolve.. If the Contractor or its insurance
company does not resolve the claim in a timely manner, the WCTID may advise the motorist of the
option of pursuing the claim in the Ohio Courts. In the event of a lawsuit filed against the WCTID by
the motorist, the WCTID, as co-insured party, may request the Contractor's insurance company to
defend this lawsuit and hold the BCTID harmless according to the insurance requirements of this
Contract. Any attorneys fees, court costs, litigation expenses, judgments, or settlement amount
incurred by the WCTID arising out of any litigation or claims by a motorist hereunder will be assessed
to the Contractor and deducted from the project, and notify Contractor of such action. If the Contract
balance is insufficient to cover the extent of the backcharge,
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ll11000.9 Warranty and Correction Period.

Il 1000.9.1 Warranty - The Contractor fully warrants, for the benefit of the WCTID that all materials
and equipment shall be new unless otherwise specified, of good quality, in conformance with the
Contract Documents and free from defects in materials or workmanship.

ll1 1000.9.2 Correction Period. In addition to the Contractor’s obligations under this Section 1000.8,
if, within one year after the Date of Substantial Completion of the Work or after the date of
commencement of the warranties hereunder (or such longer period of time as may be prescribed by
the terms of any applicable special warranty or guarantee required by the Contract Documents), any
of the Work is found not to be in accordance with the requirements of the Contract Documents, or if
the repair of any damages to the land or any areas made available for Contractor’s use in performing
the Work is found to be defective, the Contractor shall, without cost to the WCTID, promptly correct or
repair the damage, land, or defective work after receipt of written notice from the WCTID or Engineer. If
the Contractor fails to correct or take steps to correct such defective or nonconforming work within
seven (7) days after receipt of notice from the WCTID or Engineer, the WCTID may correct or repair
the Work in question and all costs, claims, and damages arising out of or relating to such corrective
action will be paid by Contractor to the WCTID on demand, including but not limited to, attorneys fees,
and costs or charges of engineers, and other professionals, and all court or other dispute resolution
costs).

SECTION lil 1100 Drug-Free Workplace

1100.1 Selected Contractor and each subcontractor shall be enrolled and in good standing in the Drug-

Free Workplace (DFWP) Program or a similar program approved by the Bureau of Worker's
Compensation.

1100.2 The Contractor shall insert in each of its subcontracts a clause requiring all subcontractors to

comply with this requirement.
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ODOT’s LPA Template (ODOT Spec Book and LPA Spec Book)
Required Contract Provisions.

ODOT’S 2019 CONSTRUCTION AND MATERIAL SPECIFICATIONS (C&MS) AND ITS
SUPPLEMENTS

With the exception of Section 100 “General Provisions” included in the matrix below, ODOT’s
Construction and Material Specifications (CM&S) and its supplements are hereby incorporated by
reference, in their entirety, as if rewritten herein. The incorporation of this document by reference does
not interfere with the order of precedence set forth in Section 105.04 of the CMS Manual.

In accordance with the Locally Administrated Transportation Projects Manual of Procedures (LATPM),
when bidding this project, the Contractor should replace the terms “the Department”, “the Engineer”, “the
DCE” and “the DCA” with the term “the Local Public Agency (LPA).” Furthermore, nothing in this
document is intended to alter the LPA’s adherence to Ohio Revised Code, local ordinance or other

applicable requirements which are properly established.

Excluded 2019 Specifications

Section102.01

Section 103.01

Section 105.19

Section 102.03

Section 103.02

Section 107.04

Section 102.06

Section 103.04

Section 107.13

Section 102.09

Section 103.05

Section 108.01

Section 102.10

Section 103.06

Section 108.02(B)

Section 102.11

Section 103.07

Section 108.02(E)

Section 102.13
Section 102.14
Section 102.17

Section 104.02(A)
Section 105.05

Section 108.02(G)
Section 108.08

STEEL AND IRON PRODUCTS MADE IN THE UNITED STATES

Furnish steel and iron products that are made in the United States according to the applicable provisions of
Federal regulations stated in 23 CFR 635.410 and State of Ohio laws, and ORC 153.011 and 5525.21.
“United States” means the United States of America and includes all territory, continental or insular,
subject to the jurisdiction of the United States. Both the State and Federal requirements contained in (A.)
and (B.) of this section apply to this contract.

A. Federal Requirements. All steel or iron products incorporated permanently into the Work must be
made of steel or iron produced in the United States and all subsequent manufacturing must be performed in
the United States. Manufacturing is any process that modifies the chemical content; physical shape or size;
or final finish of a product. Manufacturing begins with the initial melting and mixing and continues
through the bending and coating stages. If a domestic product is taken out of the United States for any
process, it becomes a foreign source material.

B. State Requirements. All steel products used in the Work for load-bearing structural purposes
must be made from steel produced in the United States. State requirements do not apply to iron.
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C. Exceptions. ODOT may grant specific written permission to use foreign steel or iron products in
bridge construction and foreign iron products in any type of construction. ODOT may grant such
exceptions under either of the following conditions:

1.  The cost of products to be used does not exceed 0.1 percent of the total Contract cost, or
$2,500, whichever is greater. The cost is the value of the product as delivered to the project.

2. The specified products are not produced in the United States in sufficient quantity or otherwise
are not reasonably available to meet the requirements of the Contract Documents. ODOT may
require the Contractor to obtain letters from three different suppliers documenting the unavailability
of a product from a domestic source if the shortage is not previously established.

D. Proof of Domestic Origin. Furnish documentation to the Engineer showing the domestic origin of
all steel and iron products covered by this section before they are incorporated into the Work. Products
without a traceable domestic origin will be treated as a non-domestic product.

3. CERTIFICATION AGAINST DEBARMENT AND SUSPENSION

The bidder hereby certifies by signing this proposal that, except as noted below, under penalty of perjury
and under other such penalties as the laws of this state and the United States of America provide, that the
company or any person associated there with in the capacity of owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal
funds is not currently under suspension, debarment, voluntary exclusion or determination of ineligibility by
any federal agency; that the company or any person associated therewith in the capacity of owner, partner,
director, officer, principal investigator, project director, manager, auditor, or any position involving the
administration of federal funds has not been suspended, debarred, voluntarily excluded or determined
ineligible by any federal agency within the past three (3) years; that the company or any person associated
therewith in the capacity of owner, partner, director, manager, auditor, or any position involving the
administration of federal funds does not have a proposed debarment pending; that the company or any
person associated there with in the capacity of owner, partner, director, officer, principal investigator has
not been indicted, convicted, or had a civil judgment rendered against the company, or themselves by a
court of competent jurisdiction in any matter involving fraud or official misconduct within the past three
(3) years.

If there are exceptions to any of the above clauses, please include a statement with the bid package
detailing these exceptions.

Exceptions will not necessarily result in denial of award but will be considered in determining bidder
responsibility. For any exception noted, indicate below to whom it applies, initiating agency and dates of
action. Providing false information may result in criminal prosecution or administrative sanctions.
Execution of this proposal on the signature portion thereof shall also constitute signature of this
certification as permitted by Title 28 United States Code, Section 1746.

4. PREQUALIFICATION

Only pre-qualified contractors are eligible to submit bids for this PROJECT. Pre-qualification status must
be in force at the time of bid, at the time of award, and through the life of the construction contract.
For work types that ODOT does not pre-qualify, the LPA must still select a qualified contractor.
Subcontractors are not subject to the pre-qualification requirement. The “prime” contractor must perform
no less than 30 percent of the total original contract price.
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PN 033 - 4/18/2008- AS PER PLAN DESIGNATION

(Not required by FHWA, but strongly suggested if As Per Plan is used by the LPA)
For the last several years the “As Per Plan” designation has been added to some item descriptions in the
proposal to assist the Contractors to easily identify standard items that have been altered by plan notes.

The “As Per Plan” designation has proven to be a very useful tool for the Contractors. However, its use
was never intended to relieve the Contractors of their responsibility to read, bid and construct all items in
accordance with all governing plan notes. Therefore, the absence of an “As Per Plan” designation on some
item descriptions in the proposal for which there are clear and controlling plan notes does not relieve the
Contractors of the responsibility to read, bid and construct those particular items in accordance with the
governing plan notes.

Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing
plan notes and the Construction and Material Specification Manual. A claim based upon an “order of
precedence” basis will be denied. In the event that a conflict, either real or perceived, exists between the
item description and the governing plan note, the Contractors are to request clarification through the pre-
bid process.

FEDERALLY REQUIRED EEO CERTIFICATION FORM

The bidder hereby certifies that he has ...., has not ...., participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that
he has ...., has not ...., filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government Contract Compliance, a Federal Government contracting or
administering agency, or the former President's Committee on Equal Employment Opportunity, all reports
due under the applicable filing requirements. The Bidder must circle the appropriate “has or has not”
above.

PN 017 - 10/15/2004 - FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE

The Federally Required EEO Certification is required by the Equal Employment Opportunity Regulations
of the Secretary of Labor (41 CFR 60-1.7 (b) (1)) and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontractors which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set
forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7 (b)
(1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.

PN 026 - 10/15/2004 - CERTIFICATION OF NONSEGREGATED FACILITIES

(a) Certification of Non-segregated Facilities, as required by the May 9, 1967, Order of the Secretary of
Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities (for a Federal-aid highway
construction contract exceeding $10,000 which is not exempt from the provisions of the Equal Opportunity
clause).
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(b) Bidders are cautioned as follows: By signing this bid, the bidder has agreed to the provisions of the
“Certification of Non-segregated Facilities" in this proposal. This certification provides that the bidder
does not maintain or provide for his employees’ facilities which are segregated on a basis of race, creed,
color, or national origin, whether such facilities are segregated by directive or on a de facto basis. The
certification also provides that the bidder will not maintain such segregated facilities.

(c) Bidders receiving Federal-aid highway construction contract awards exceeding $10,000 which are not
exempt from the provisions of the Equal Opportunity clause, will be required to provide for the forwarding
of the following notice to prospective subcontractors for construction contracts and material suppliers
where the subcontracts or material supply agreements exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity clause.

"Notice to Prospective Subcontractors and Material Suppliers of Requirement for Certification of Non-
segregated Facilities" -

(a) A Certification of Non-segregated Facilities as required by the May 9, 1967, Order of the
Secretary of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, which is
included in the proposal, or attached hereto, must be submitted by each subcontractor and material
supplier prior to the award of the subcontract or consummation of a material supply agreement if
such subcontract or agreement exceeds $10,000 and is not exempt from the provisions of the
Equal Opportunity clause.

(b) Subcontractors and material suppliers are cautioned as follows: By signing the subcontract or
entering into a material supply agreement, the subcontractor or material supplier will be deemed to
have signed and agreed to the provisions of the "Certification of Non-segregated Facilities" in the
subcontract or material supply agreement. This certification provides that the subcontractor or
material supplier does not maintain or provide for his employees’ facilities which are segregated
on the basis of race, creed, color, or national origin, whether such facilities are segregated by
directive or on a de facto basis. The certification also provides that the subcontractor or material
supplier will not maintain such segregated facilities.

(c) Subcontractors or material suppliers receiving subcontract awards or material supply agreements
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause will
be required to provide for the forwarding of this notice to prospective subcontractors for
construction contracts and material suppliers where the subcontracts or material supply
agreements exceed $10,000 and are not exempt from the provisions of the Equal Opportunity
clause.

PN 003 - 10/15/2004 - TITLE VI RELATED STATUTES NON-DISCRIMINATION STATEMENT

The LPA, under Title VI of the Civil Rights Act and related statutes, ensures that no person in the
LPA, shall on the grounds of race, color, national origin, sex, disability or age be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any program or
activity it administers.

CERTIFICATION OF COMPLIANCE WITH AFFIRMATIVE ACTION PROGRAMS

In accordance with Ohio Administrative Code §9.47, before any Contract is awarded, the LPA will require
the Bidder to furnish a valid Certificate of Compliance with Affirmative Action Programs, issued by the
State EEO Coordinator dated prior to the date fixed for the opening of bids.
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PN 020 — 11/21/2011 - NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY

The Bidder’s attention is called to the affirmative action obligations required by the specifications set forth
in 23 CFR Part 230, 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action
provisions of Vietnam Era Veterans' Readjustment Assistance Act (VEVRAA) of 1974.

Utilization goals applicable to the project, expressed in percentages, for minority and female participation
for each construction craft can be found on ODOT’s website at
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Pages/default.aspx. These goals are
based on 2000 census data and represent the area, per craft, minority and female availability pool.

Minority and female utilization obligations by craft per county (applicable to project):
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CountyAvailability-

ByTrade.pdf

Statewide utilization obligations by craft (applicable to the Contractor’s statewide workforce):
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/StatewideAverages-

ByTrade.pdf

Effective 11/21/2011 the New Hire Definition will be as follows:

An individual who has a break in service (not on an employer’s payroll) for a period of 12 months or longer
and the person affected is not a salaried employee but belongs to a union craft. Individuals compensated
for training or incidental work which does not cause a break in unemployment compensation, i.e., paid by
voucher check or petty cash, are considered new hires if the individual’s break in service is 12 months or
longer.

The time frame for a new hire shall be associated with the first project worked for that contractor regardless
of whether it is public or private. When reporting new hires, the contractor shall identify that employee as
a new hire on that specific project only. Subsequent work, barring a break in service of 12 months or more,
would not qualify the employee as a new hire for that contractor.

The Contractor's compliance shall be based on the implementation of affirmative action obligations
required by the specifications set forth in 23 CFR Part 230, and its good faith efforts to meet these
obligations. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the Contractor shall make a good faith effort to
employ minorities and females on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
affirmative action obligations shall be a violation of the contract and regulations in 23 CFR Part 230. The
good faith efforts put forth by the contractor will be measured against the total work hours performed.
Under FHWA, ODOT is the authority tasked with ensuring that the contractor adheres to the
aforementioned regulations. In addition to complying with the Required Contract Provisions as outlined in
the attached subcontract agreement the Contractor shall provide immediate written notification to the
ODOT and the Prime Contractor when referral practices of the union or unions with which the Contractor
has a collective bargaining agreement impede the company's efforts to meet its equal opportunity
obligations.

The Office of Federal Contract Compliance Programs (OFCCP) administers and enforces equal
employment opportunity laws that apply to Federal government contractors and subcontractors supplying
goods and services, including construction, to the Federal Government under 41 CFR Part 60, Executive
Order 11246, Section 503, and the affirmative action provisions of VEVRAA. The OFCCP monitors
compliance with these laws primarily through compliance evaluations, during which a compliance officer
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examines the contractor's affirmative action efforts and employment practices. Under Executive Order
11246, the OFCCP may perform contract compliance reviews on contractors involved with federally
funded ODOT projects.

Requirements for affirmative action obligations governing OFCCP contract compliance reviews are those
listed in the Construction Contractors Technical Assistance Guide.
https://www.dol.gov/sites/dolgov/filessf OFCCP/Construction/508 cctag 12032020.pdf

The Department of Administrative Services (DAS), Equal Opportunity Division, is responsible for ensuring
state contractors implement and adhere to the State of Ohio’s affirmative action program pursuant to Ohio
Administrative Code (OAC) 123:2-3-02. Specifically, this unit’s responsibilities include the issuance of
certificates of compliance under ORC 9.47 and 153.08, conducting project site visits and compliance
reviews (desk audits) to ensure contractors utilize minorities and women in the construction trades, as well
as maintaining a working environment free of discrimination, harassment and intimidation. The DAS may
perform contract compliance reviews on contractors involved with state funded ODOT projects.
Requirements for affirmative action obligations governing DAS contract compliance reviews are those
listed in the O.A.C. for the Metropolitan Statistical Area in which a project is located.
http://das.ohio.gov/Divisions/EqualOpportunity/ConstructionCompliance.aspx

All prime and subcontractors regardless on the number of employees or the state contract amount are
required to submit monthly utilization reports (Input Form 29) to Ohio Department of Administrative
Services covering the contractor’s total workforce within the state of Ohio. The reports must be filed
electronically by the 10th of each month, beginning with the contract award and continuing until the
contractor or subcontractor completes performance of the state contract.
http://das.ohio.gov/Divisions/EqualOpportunity/InputForm29.aspx

The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs, 200 N. High Street, Room 409, Columbus, Ohio 43215, within 10 working days of
award of any construction subcontract in excess of $10,000 at any tier for construction work under the
contract resulting from this solicitation. The notification shall list the name, address and telephone number
of the subcontractor, employer identification number of the subcontractor, estimated dollar amount of the
subcontract, estimated starting and completion dates of the subcontract and the geographical area in which
the subcontract is to be performed.

PN 029 - 10/15/2004 - ON-THE JOB TRAINING (OJT) PILOT PROGRAM

The requirements of this Training Special Provision supersede subparagraph 7b of the Special Provision
entitled Special Employment Opportunity Responsibilities and implements 23 U.S.C. 140(a).

The following must be included as part of the Contractor’s equal employment opportunity affirmative
action training program:

The Contractor must provide on-the-job training aimed at developing full journey persons in the type or job
classification in which they work.

The contractor is not required to have a specific number of trainees assigned to this project. The number of
trainees will be distributed among the work classifications on the basis of the Contractor’s needs and the
availability of the journey persons in the various classifications. The Contractor will be credited for each
trainee employed by him or her who is currently enrolled or becomes enrolled in an approved program.
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Training and upgrading of minorities and women toward journey person status is a primary objective of
this Training Special Provision. Accordingly, the Contractor must make every effort to enroll minority
trainees and women (e.g., by conducting systematic and direct recruitment through public and private
sources likely to yield minority and women trainees) to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and will not be used, to
discriminate against any applicant for training, regardless of whether the applicant is a member of a
minority group or not.

No employee will be employed as a trainee in any classification in which he or she has successfully
completed a training course leading to journey person status or in which he or she has been employed as a
journey person. The Contractor must satisfy this requirement by including appropriate questions in the
employee’s application or by other suitable means. Regardless of the method used, the Contractor’s
records must document the findings in each case.

The minimum length and type of training for each classification will be established in the training program
selected by the Contractor.

No payment by the LPA will be made to the Contractor for providing this training. However, if the
Contractor fails to provide adequate training and cannot show good faith efforts on its part to provide
adequate training, it will be subject to a formal compliance review to determine the Contractor’s efforts in
meeting the EEO laws and regulations.

The Contractor must provide the following reports:

1. CR1 Report Click Here for copy of CR1 Report
A. To be completed on each trainee
B. To be filled out at the start of training and finish of training or at the end of the year,
whichever comes first
C. To be submitted to the ODOT District in which the Contractor’s home office is located.
2. Tracking will be on an annual basis. The Contractor must submit the subsequent CR1 to the

ODOT District in which the Contractors home office is located.

The prime or subcontractor conducting the training must be involved in at least one Federal project per
calendar year in order to get FHWA training credit. Participation in the OJT Program is not project or
contract specific.

All Contractors are encouraged to participate in the OJT program. Such a program will be considered
when examining the contractor’s Good Faith Efforts toward meeting its contractual affirmative action
obligations.

All Contractors shall submit their own Training Program or Apprenticeship Certificate, for approval, to the
ODOT District in which the company’s home office is located.

All OJT Trainees must have the appropriate certification. Apprenticeship Certificates can be obtained from
the State of Ohio, Bureau of Apprenticeship and Training. The union apprenticeship agreement is not
acceptable verification of an apprentice’s enrollment in a union sponsored training program. A copy of the
Apprenticeship Certificate along with a statement indicating the number of months/years the employee has
been in the apprenticeship program must be submitted to the ODOT EEO Coordinator in the company’s
home district and to the prevailing wage coordinator in the district responsible for the project within 90
days of the apprentice beginning work on the project.
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PN 059 -10/15/2004 - WAGE DETERMINATION APPEALS PROCESS

13.

14.

1)

2)

3)

Has there been an initial decision in the matter? This can be:

* An existing published wage determination

* A survey underlying a wage determination

* A Wage and Hour Division letter setting forth a position on a wage determination matter
* A conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response for this
initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determination
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D. C. 20210

If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (see 29 CFR Part 1.8 and
29 CFR Part 7). Write to:

Wage and Hour Administrator
U. S Department of Labor

200 Constitution Avenue, N.W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requester considers relevant to the issue.

If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

PN 061 -10/22/2012- WAGE SCALE ON ALL FEDERAL-AID PROJECTS

The wage rates for this project were determined by the Secretary of Labor in accordance with Federal-Aid
requirements. LPA must formally incorporate into contract documents.

Contractors shall use only the classifications and wage rates set forth in the United States Department of
Labor (USDOL) wage decision found at website noted below on payrolls submitted to the District Office.
Additionally, please note that the wage modification in effect at the time of the project sale date, shall be
used by all contractors.
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This USDOL wage decision may be viewed, by accessing the United States Department of Labor
(USDOL) website at:

beta.SAM.gov

This contract requires the payment of the total of the basic hourly rates plus the fringe benefits payments
for each classification in accordance with the following regulations which by reference are made part of
this contract:

1) The U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5, Sections 5.5, 5.31, and 5.32,
most recent revision at contract execution.

2) Form FHWA-1273 (most recent revision at contract execution) Part IV. Payment of Predetermined
Minimum Wage and Part V. Statements and Payrolls.

The failure to pay prevailing wages to all laborers and mechanics employed on this project, shall be
considered a breach of contract. Such a failure may result in the termination of the contract and debarment.

The Contractor and all subcontractors shall pay all wages and fringe benefits by company check. All
payroll records and canceled pay checks shall be maintained for at least three years after final acceptance as
defined in Section 109.12 of the Ohio Department of Transportation Construction and Materials
Specifications. The Contractor’s and all subcontractor’s payroll records and canceled pay checks shall be
made available for inspection by the Department and the U.S. Department of Labor, upon request, anytime
during the life of the contract, and for three years thereafter by the U.S. Department of Labor.
Additionally, the Contractor and all subcontractors shall permit such representatives to interview any
employees during working hours while the employee is on the job.

The wage and fringe rates determined for this project shall be posted by the Contractor in a prominent and
accessible place on the project, field office, or equipment yard where they can be easily read by the
workers.

The Contractor and all subcontractors shall submit to the District Construction Office, certified payrolls
each week beginning three weeks after the start of work. These payrolls shall be on a Form A-87 or
equivalent and shall show the following:

1) Employee name, address, classification, and hours worked.

2) The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit
payments have been irrevocably made.

3) The project number and pay week dates.

4) Original signature of a company officer on the certification statement.

Click for Form A-87 then scroll down page to Pre-Uniform Guidance and click “Timecard Example A-87
Compliant”.

Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship
Council, must accompany all certified payrolls submitted for all apprentices working on this project.

Please be aware that it is ultimately the responsibility of the Contractor to ensure that all laws relating to
prevailing wages in the USDOL Regulations, Title 29, parts 1 and 5, are strictly adhered to by all
subcontractors on the project.

If the Contractor or any subcontractor fails to comply with any of the provisions contained in this proposal
note, the Department may terminate the contract, debar the Contractor or Subcontractor and/or withhold or
suspend pay estimates after written notice and a reasonable opportunity to comply has been provided.
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16.

The applicable wage and fringe rates for this project are to be incorporated in their entirety as an
attachment to the executed contract.

LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING

1. The prospective bidder certifies, by signing and submitting this bid proposal, to the best of his or
her knowledge and belief, that:

(a.) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(b)) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying" in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. This certification is a prerequisite for making or entering
into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective bidder also agrees by submitting his or her bid proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

PN 045 - 10/15/2004 - NON -COLLUSION AFFIDAVIT

In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et. seq:
and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under other such
penalties as the law provides, that he or his agents or employees have not entered either directly or
indirectly into any agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal. Execution of this proposal on the signature
portion thereof shall also constitute signature of this Non-Collusion Affidavit as permitted by title 28
United States Code, Section 1746.

REPORTING BID RIGGING
To report bid rigging activities call:

1-800-424-9071
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The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information
will be treated confidentially, and caller anonymity will be respected.

PN 014 - 10/15/2004 - DRUG-FREE WORKPLACE

The prime contractor agrees to comply with all applicable state and federal laws regarding drug-free
workplace. The prime contractor shall make a good faith effort to ensure that all its employees, while
working on this project, will not purchase, transfer, use or possess illegal drugs or alcohol or abuse
prescription drugs in any way.

The prime contractor shall also require that this contractual obligation be placed in all subcontractor and
materialman contracts that it enters into and further requires that all subcontractors and materialmen place
the same contractual obligations in each of their lower tier contracts.

PN 034 - 05/25/2011 — DRUG FREE SAFETY PROGRAM

During the life of this project, the Contractor and all its Subcontractors, that provide labor on the Project
site, must be enrolled in and remain in good standing in the Ohio Bureau of Worker’s Compensation
(“OBWC”) Drug-Free Safety Program (“DFSP”) or a comparable program approved by the OBWC.

In addition to being enrolled in and in good standing in an OBWC-approved DFSP or a comparable Drug
Free Workplace Program (“DFWP”) approved by the OBWC, the LPA requires each Contractor and
Subcontractor that provides labor, to subject its employees who perform labor on the project site to random
drug testing of 5 percent of its employees. The random drug testing percentage must also include the on-
site supervisors of the Contractors and Subcontractors. Upon request, the Contractor and Subcontractor
shall provide evidence of required testing to the LPA.

Each Subcontractor shall require all lower-tier Subcontractors that provides labor on the project site with
whom the Subcontractor is in contract for the Work to be enrolled in and be in good standing in the OBWC
DFSP or an OBWC-approved DFWP prior to a lower-tier Subcontractor providing labor at the Site.

The LPA will declare a bid non-responsive and ineligible for award if the Contractor is not enrolled and in
good standing in the Ohio Bureau of Workers’ Compensation’s DFSP Discount Program or a similar
program approved by the Bureau of Workers’ Compensation within 8 days of the bid opening.
Furthermore, the LPA will deny all requests to sublet when the subcontractor does not comply with the
provisions of this proposal note.

Failure of the Contractor to require a Subcontractor to be enrolled in and be in good standing in the OBWC
DFSP or an OBWC-approved DFWP prior to the time that the Subcontractor provides labor at the Site,
shall result in the Contractor being found in breach of the Contract and that breach shall be used in the
responsibility analysis of that Contractor or the Subcontractor who was not enrolled in a program for future
contracts with the State for five years after the date of the breach.

OHIO WORKERS’COMPENSATION COVERAGE

The Contractor must secure and maintain valid Ohio workers’ compensation coverage until the project has
been finally accepted by the Ohio Department of Transportation. A certificate of coverage evidencing
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22.

valid workers’ compensation coverage must be submitted to the LPA before the contract will be executed
by the LPA.

The Contractor must immediately notify the LPA, in writing, if it or any subcontractor fails or refuses to
renew their workers’ compensation coverage. Furthermore, the Contractor must notify the LPA, in writing,
if it’s or any of its subcontractor’s workers’ compensation policies are canceled, terminated or lapse.

The failure to maintain valid workers’ compensation coverage shall be considered a breach of contract
which may result in the Contractor or subcontractor being removed from the project, withholding of pay
estimates and/or termination of the contract.

PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY

The Contractor affirmatively represents to the LPA that it is not subject to a finding for recovery under
Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24 or
otherwise qualifies under that section. The Contractor agrees that if this representation is deemed to be
false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by the
state hereunder shall be immediately repaid to the LPA, or an action for recovery may be immediately
commenced by the LPA and/or for recovery of said funds.

PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT
LANGUAGE

The Contractor should recognize that in actual economic practice, overcharges resulting from antitrust
violations are usually borne by ODOT and/or the LPA. As consideration for the Award of the Contract and
intent to be legally bound, the Contractor acting herein by and through the person signing this contract on
behalf of the Contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT
and/or the LPA any and all right, title and interest to any and all claims and causes of action the Contractor
now has or hereafter requires under state or federal antitrust laws provided that the claims or causes of
action related to the goods or services that are the subject to the contract. In addition, the Contractor
warrants and represents that it will require any and all of its subcontractors and first tier suppliers to assign
any and all federal and state antitrust claims and causes of action to ODOT and/or the LPA. The provisions
of this article shall become effective at the time the LPA executes this contract without further
acknowledgment by any of the parties.

All contracting entities shall assign their rights and responsibilities to ODOT and/or the LPA for all
antitrust claims and causes of action regarding subcontractors.

PN 024 - 04/21/2006 — US ARMY CORPS OF ENGINEERS AND OHIO ENVIRONMENTAL
PROTECTION AGENCY PERMITS

The above referenced permits are incorporated and made a part of this contract as special provisions
incorporated herein. Therefore, in the event that the Contractor or its agents refuse or fail to adhere to the
requirements of the US Army Corps of Engineers 404 Permit, and/or the Ohio Environmental Protection
Agency’s 401 Water Quality Certification and an assessment or fine, is made or levied against the Ohio
Department of Transportation, the Contractor shall reimburse the Department within thirty (30) calendar
days of the notice of assessment or fine or the Department may withhold the amount of the fine from the
Contractor's next pay estimate. All money collected or withheld from the Contractor shall be delivered to
the permitting agencies issuing the assessment or fine.

These fines are not to be construed as a penalty but are liquidated damages to recover costs assessed against
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the Department due to the Contractor's refusal or failure to comply with the permits.

PN 007 — 1/31/2021- DBE TRUCKING
The Code of Federal Regulations Title 49, Section 26.55(d)(4)(5)(6) governs trucking operations.

The Disadvantaged Business Enterprise (DBE) trucking firm must be able to quote and negotiate its own
prices. The DBE trucking firm must also provide a quote for each project that the firm is to be utilized
toward the project DBE goal.

The DBE will be responsible for the management and supervision of their trucking operation on each
contract. A DBE is not performing a CUF if the contract exists for the purpose of creating the appearance
of DBE participation.

The DBE must own and operate at least one fully licensed, insured, and operational truck used on the
contract.

The DBE receives credit for the total value of the transportation services the DBE provides on the contract
using trucks the DBE owns, insures, and operates using drivers it employs (not 1099/independent
contractors).

The DBE may lease trucks on a long-term basis (a year or more) and receive full DBE credit as long as
employees of the DBE operate the truck.

A lease must indicate that the DBE has exclusive use of and control over the truck, including responsibility
of maintenance and insurance. This does not preclude the leased truck from working for others during the
term of the lease with the DBEs consent, as long as the lease gives the DBE absolute priority for use of the
leased truck. Leased trucks must display the DBEs name and identification number as well.

The DBE must carry a copy of the lease agreement in the leased truck when working onsite.
Truck Monitoring:

Credit for expenditures with DBEs for materials or supplies toward the DBE goal is described as follows:

1. A DBE firm may be a regular dealer in bulk items such as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating, or maintaining a place of business if the firm both owns
and operates distribution equipment for the products. Any supplementing of a regular dealer’s own
distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-by-
contract basis.

2. When the materials or supplies are obtained from a DBE MSV (Materials and Supplies Vendor)
manufacturer the prime contractor may receive credit for 100 percent of the cost of the materials or
supplies toward the DBE goal. For purposes of this section, a manufacturer is a firm that operates or
maintains a factory or establishment that produces, on the premises, the materials, supplies, articles, or
equipment required under the contract and of the general character described by the specifications.

3. When the materials or supplies are purchased from a DBE MSV regular dealer or supplier the prime
contractor may receive credit for up to 60 percent of the cost of the materials or supplies toward the
DBE goal. For purposes of this section, a regular dealer or supplier is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials, supplies, articles or
equipment of the general character described by the specifications and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.
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In the past, 60% of the cost of materials and supplies purchased from a DBE MSV (100% from a
DBE MSV manufacturer) would usually be counted toward DBE goals. Effective September 1, 2018:
o Prime contractors must obtain information about the method of procurement for each
item to be procured from a DBE MSV. The DBE Affirmation Form has been modified to
accommodate this information.

o To be eligible to receive 100% credit toward DBE goals for a materials and supplies

subcontract:
e The DBE MSV must be certified with the correct (manufacturer) NAICS code for
e theitem
e The DBE MSV must be certified with the correct descriptor for the item
e  The role the DBE MSV will play on the specific procurement in question must be
e  consistent with the manufacture of the item, as indicated by the information

o provided by the DBE MSV

o To be eligible to receive 60% credit toward DBE goals for a materials and supplies
subcontract:

e The DBE MSV must be certified with the correct (wholesale or retail) NAICS
code for the item

e The DBE MSV must be certified with the correct descriptor for the item

e  The role the DBE MSV will play on the specific procurement in question must be
consistent with the regular sale or lease of the item, as indicated by the
information provided by the DBE MSV

e  The item must not be drop-shipped

o The above scenario applies to both bulk items (petroleum products, steel, cement,
gravel, stone, asphalt, and others that ODOT may consider to be bulk items) and non-bulk
items. For bulk items, there is an additional scenario whereby a contract with a
DBE MSYV could receive 60% credit. To be eligible to receive 60% credit toward DBE
goals for a bulk item materials and supplies subcontract:
e The DBE MSV must be certified with the correct (wholesale or retail and
o trucking) NAICS codes for the item
e The DBE MSV must be certified with the correct descriptor for the item
e The role the DBE MSV will play on the specific procurement in question must be
o consistent with the regular sale or lease of the item, as indicated by the
o information provided by the DBE MSV
e The DBE MSV must deliver the bulk item from a non-DBE vendor to the prime
contractor using distribution equipment that it both owns (or for which it has a
long-term (1 year or more) lease) and operates with its regular (not ad hoc)
employees.

o Ifnot eligible for 100% or 60% credit, an item may still be eligible for credit toward DBE
goals, but only for the fee or commission the DBE MSV receives for its services, and
only if the following additional criteria are met:
e The DBE MSV must be certified with NAICS code 425120 Wholesale Trade Agents
o and Brokers
e The DBE MSV must convincingly explain how the prime contractor benefits by
transacting business with it rather than directly with the non-DBE vendor from
which the DBE MSV is re-selling.

o The usual good faith efforts process applies.
o All credit toward DBE goals is conditional. Actual credit will be determined based upon
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invoices, receipts, and/or transportation documents/bills of lading, which must be submitted to
ODOT as they are received throughout the course of the project.

DBE TRUCKING DISCLOSURE AFFIDAVIT

In order to ensure that Prime Contractors are monitoring DBE trucking/hauling operations on projects with
federal funding, prime contractors must complete the DBE Trucking Disclosure Affidavits Section
(“Affidavit”) when completing and submitting the Prompt Payment Spreadsheet for reimbursement. The
Affidavit will be completed by the Prime on the Prompt Payment Spreadsheet and once submitted will be
routed to the project’s SharePoint site. This information will be used to affirm DBE and non-DBE trucking
utilized by each DBE firm performing those duties during the previous month. The LPA/ODOT will
monitor trucking with the following requirements for all Local-let projects:

Prime Contractors will be required to provide a master list of all anticipated DBE trucking firms to
the District Construction Monitor (DCM) at the time of the Pre-Construction Meeting.

If no DBE trucking is anticipated on a project, the Prime will check the box “No Anticipated DBE
Trucking Affidavit” on the first submittal of the Prompt Payment Spreadsheet. If DBE
trucking/hauling does occur, the Prime must notify the LPA within seven (7) days of the DBE
trucking activity. The Prime will then complete the Affidavits as required below on each Prompt
Payment Spreadsheet.

Prime Contractors will be required to complete the Affidavit disclosing the DBE trucking
operations when completing the new Prompt Payment Spreadsheet. the previous month. The
Prime will Complete the Trucking Affidavit section on the Prompt Payment Spreadsheet on each
reimbursement submittal. The Prime Contractor will select one of the following options on the
Trucking Affidavit section of the form.

O The DBE firm performed trucking by utilizing their own equipment and workforce and/or
work was subcontracted to another DBE (i.e., only trucking that can be counted for DBE
participation was utilized).

- No other information is required. The Prime will sign and submit the Affidavit.

O The DBE firm utilized DBE & Non-DBE trucking.

- If selected, the Prime will provide a list of non-DBE trucking that was utilized
(i.e., not all trucking will earn DBE credit).

O No trucking was performed.

- No other information is required. The Prime will sign and submit the Affidavit.

The DCM will perform a check of the Affidavit when reviewing the Prompt Payment Spreadsheet
when submitted for reimbursement. The LPA and/or Compliance Managers will follow up on any
red flags. For example, if the LPA compares information collected during the CUF process with
the affidavit and sees any discrepancies.

Trucking will continue to be monitored at project sites by construction field staff and the LPAs.

SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor to follow the DBE Trucking Disclosure Affidavit requirements may result
in the issuance of sanctions as follows:
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Ist Level Occurrence: The Department will issue a Letter of Reprimand to the contractor (applies if
there is a failure to submit the Affidavits and/or the Affidavits are not submitted timely; if the prime
completes the No Anticipated DBE Trucking Affidavit, utilizes DBE trucking, and does not notify the
LPA within seven days of the activity).

2nd Level Occurrence: The Department may withhold an estimate in the amount due to the DBE
trucking firm that the Affidavit was not submitted for (applies if there is a failure to submit the
Affidavits and/or the Affidavits are not submitted timely; if the prime completes the No Anticipated
DBE Trucking Affidavit, utilizes DBE trucking, and does not notify the LPA within seven days of the
activity).

3rd Level Occurrence: If a pattern of not submitting the Affidavit(s) persists or the Contractor has
falsified, misrepresented, or withheld information, ODOT can pursue other remedies available by law
including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

The Contractor’s past project practices

The magnitude and the type of offense

The degree of the Contractor’s culpability

Any steps taken to rectify

The Contractor’s record of performance on other projects; and

The number of times the Contractor has been previously sanctioned by ODOT.

DBE MSV DIRECTORY - http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx
(select MSV only)

DBE AFFIRMATION FORM - The new DBE Affirmation Form is now available at
http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/Resources.aspx.

Opening Prompt Payment (PP) Spreadsheet (Trucking Affidavit Section on PP Spreadsheet) through GoFormz:

L.

2.

Obtain a MyODOT account
a. Click Link
b. Click “Launch MyODOT”
c. Click: “Click Here”
d. Complete Account Application under “Request an Account”
Getting GoFormz Access
a. Email GoFormz.Help@dot.ohio.gov put Create GoFormz Account in the subject line
b. Login for GoFormz will be emailed back
c. Click www.goformz.com

Addition guidance can be found by Click Here
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PN 013 - 03/15/2019 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION PLAN
AND GOOD FAITH EFFORTS

Guidance for Bidders — Federally Funded Projects with a DBE Goal, to ensure compliance with the
requirements outlined in PN 013 Click Here

DBE UTILIZATION PLAN

All Bidders shall submit a DBE Utilization Plan at the time of bid setting forth specific information
demonstrating how the Bidder will achieve the DBE goal. By submitting a DBE Ultilization Plan, the
Bidder is affirming that they will be using the DBE firms identified in the Utilization Plan to meet the DBE
contract goal. The DBE Ultilization Plan shall be submitted with Formstack at time of bid submission. Any
bids received without electronic submission of the DBE Utilization Plan at or before bid time, will be
deemed unresponsive. Bidders shall submit their DBE Utilization Plans via:
https://odot.formstack.com/forms/dbe copy. This file contains the current list of certified DBEs and is
updated regularly. The DBE Utilization Plan must be filled out completely and submitted prior to bid
opening.

The DBE Utilization Plan shall include the following information:

1) The names and addresses of the certified DBE firm(s) that will be used to meet the DBE goal

2) A description of the work that each DBE will perform. To count toward meeting a goal, each DBE firm
must be certified in a NAICS code applicable to the kind of work the firm would perform on the contract

3) Whether the DBE firm(s) being used to meet the goal will be utilized as a subcontractor, regular dealer,
manufacturer, consultant, or other capacity

4) The dollar amount of the participation of each DBE firm used to meet the DBE goal.

PROJECTS AWARDED ON ALTERNATES

In the event the project is awarded on alternates which increases or decreases the total dollar amount of the bid,
a revision to the DBE Utilization Plan and DBE Affirmation Form(s) shall be submitted and approved by the
Office of Small & Disadvantaged Business Enterprise within five (5) calendar days after the notification of the
alternates.

DBE AFFIRMATION

The Apparent Low Bidder shall ensure the DBE firms being utilized to meet the DBE goal affirm their
participation in the bid within five (5) calendar days after the bid opening to ODOT. The contract dollar
amount(s) and/or DBE firm(s) included in the Apparent Low Bidder’s DBE Utilization Plan must match the
contract dollar amount(s) and/or DBE firm(s) included on the DBE Affirmation Form(s). If the contract dollar
amount(s) and/or DBE firm(s) do not match, the Apparent Low Bidder shall utilize the Request to
Terminate/Substitute DBE Form located at
https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-
resources (form name is DBE Termination Form) and submit for review and approval by the Office of Small &
Disadvantaged Business Enterprise within five (5) calendar days of the bid opening.

The Apparent Low Bidder shall utilize the DBE Affirmation Form located at
https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-
resources. You will then need to click the link of the webpage “DBE Affirmation Form (PN 013) — Projects
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sold after September 1, 2018, or thereafter. The DBE Affirmation Form will be utilized as written confirmation
from each listed DBE firm that it is participating in the contract in the type and amount of work provided in the
Bidder’s DBE Utilization Plan. The Apparent Low Bidder shall submit a separate DBE Affirmation Form for
each DBE it is utilizing for the DBE goal and their Good Faith Efforts package if they were not able to attain
the DBE Goal via DBE participation.

All other Bidders shall submit a DBE Affirmation Form(s) if notified that the information is required in order
for ODOT to complete its assessment. Bidders shall have five (5) calendar days from the date of notification to
submit all required DBE Affirmation Forms to ODOT. Notification will be by email.

In the event a DBE firm fails to confirm the information contained in the DBE Affirmation Form within five (5)
calendar days of bid opening, the Apparent Low Bidder shall submit a Request to Terminate/Substitute DBE
Form, as set forth herein. The Request to Terminate/Substitute DBE Form shall be submitted within five (5)
calendar days after bid opening in order for the Apparent Low Bidder to still be considered for contract award.
The Apparent Low Bidder shall include as its reason for termination the DBE firm’s failure to provide a timely
affirmation and should include all efforts the Apparent Low Bidder made to obtain the affirmation from the
DBE firm and shall attach proof of these efforts, if available. If the Apparent Low Bidder intends to replace the
DBE Firm, it shall include the replacement firm’s information on the form. In the event the Apparent Low
Bidder is unable to affirm a DBE firm included in its original DBE Ultilization Plan at bid submission and it
results in a goal shortfall, Good Faith Efforts (GFE’s) must be submitted by the fifth calendar day after bid
opening. All GFE documentation submitted for consideration should demonstrate the efforts the Bidder made
prior to the time of bid submission to secure sufficient DBE participation on the project to meet the DBE goal
although the Bidder was unable to do so. A DBE firm’s failure to timely confirm information contained in the
DBE Affirmation Form will be considered as good cause to terminate the DBE firm and will also be considered
a part of the Apparent Low Bidder’s Good Faith Efforts in meeting the goal.

DBE BIDDERS

In the event that the Bidder is also a certified DBE firm, the Bidder is required to complete a DBE Utilization
Plan as set forth above. In this instance, however, the certified DBE Bidder would not need to submit a DBE
Affirmation Form for the work it is planning to self-perform in order to meet the goal. ODOT will consider the
submission of the bid as the certified DBE Bidder’s written confirmation that it is participating in the contract.
However, a DBE Affirmation Form must be submitted for all other DBE firms that are being utilized toward the
DBE goal.

JOINT VENTURES

In the event that the Bidder is a Joint Venture, the Joint Venture will only be considered a Certified DBE firm if
the Joint Venture itself has been certified. The Joint Venture may, however, utilize a Certified DBE firm that is
also a partner in the Joint Venture as part of its DBE Utilization Plan. The Certified DBE Firm/Joint Venture
Partner, however, does not need to submit a DBE Affirmation Form for any work that the Certified DBE
Firm/Joint Venture Partner is going to perform to meet the goal. ODOT will consider submission of the Joint
Venture’s bid as the Certified DBE Firm/Joint Venture Partner’s confirmation that it is participating in the
contract.

GOOD FAITH EFFORTS

In the event that the DBE contract goal established by ODOT is not met, the Apparent Low Bidder shall
demonstrate that it made adequate good faith efforts to meet the goal, even though it did not succeed in
obtaining enough DBE participation to do so.

If the Apparent Low Bidder does not meet the goal at bid time, the Apparent Low Bidder shall submit its Good
Faith Efforts (GFE’s) documentation within five (5) calendar days of the bid opening. Submission of DBE
affirmation(s) with additional participation sufficient to the meet the DBE contract goal does not cure the
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Apparent Low Bidder’s failure to meet the goal at bid time or eliminate the Apparent Low Bidder’s
responsibility of submitting GFE’s within five (5) calendar days of the bid opening.

The Apparent Low Bidder shall demonstrate its GFE’s by submitting the following information within five (5)
calendar days after the bid opening:

(1) All written quotes received from certified DBE firms

(2) All written (including email) communications between the Apparent Low Bidder and DBE firms

(3) All written solicitations to DBE firms, even if unsuccessful

(4) Copies of each non-DBE quote when a non-DBE was selected over a DBE for work on the contract

(5) Phone logs of communications with DBE firms.

The Apparent Low Bidder shall utilize the Pre-Bid GFE Template to document their GFE’s. This template and
supporting documentation shall be sent along with any DBE Affirmation Forms within five (5) calendar days of
bid opening. ODOT has provided Good Faith Efforts Guidance located at
https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-
resources

All other Bidders shall submit documentation of GFE’s if notified that the information is required in order for
ODOT to complete its bid assessment. Bidders shall have five (5) calendar days from the date of notification to
submit all required GFE documentation. Notification will be by phone or email.

ODOT shall utilize the guidance set forth in 49 CFR §26.53 Appendix A in determining whether the Bidder has
made adequate good faith efforts to meet the goal.

ADMINISTRATIVE RECONSIDERATION

ODOT will review the GFE documentation and issue a written determination on whether adequate GFE’s have
been demonstrated prior to contract award. If ODOT determines that the Apparent Low Bidder has failed to
demonstrate adequate GFE’s to meet the goal, the Apparent Low Bidder will have an opportunity for
administrative reconsideration prior to the contract being awarded.

As part of this reconsideration, the Apparent Low Bidder may provide written documentation or argument
concerning the issue of whether it met the goal or made adequate good faith efforts to do so. Such written
documentation or argument must be provided to ODOT, attention to the Office of Chief Legal Counsel, 1980
West Broad Street, MS 1500, Columbus, Ohio 43223 (with copy to the Office of Contract Sales, MS 4110),
within two (2) business days of ODOT’s written determination that GFE’s were not adequately demonstrated.
The Apparent Low Bidder may also include in their written documentation a request for an in-person meeting to
discuss the issue of whether it met the goal or made adequate good faith efforts to do so. ODOT’s Office of Chief
Legal Counsel will respond to the Apparent Low Bidder within five (5) business days of receiving written
documentation or holding the in-person meeting.

ODOT will send the Apparent Low Bidder a written decision on reconsideration explaining the basis for finding
that the Apparent Low Bidder did or did not meet the goal or make adequate good faith efforts to do so. The
result of the reconsideration process is not administratively appealable to the United States Department of
Transportation.

TERMINATION OR REPLACEMENT OF A DBE

By submitting a DBE Ultilization Plan, the Bidder is committing to use the DBE firms identified in the plan. The
Apparent Low Bidder/Awarded Contractor shall utilize the specific DBEs listed in the DBE Utilization Plan to
perform the work and supply the materials for which each is listed unless the Apparent Low Bidder/Awarded
Contractor obtains written consent as provided in this paragraph. In order to request termination or substitution of
a DBE firm, the Apparent Low Bidder/Awarded Contractor shall utilize the Request to Terminate/Substitute
DBE Form located at https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-
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opportunity/dbe/dbe-resources. Once on the webpage, scroll down to the form named “DBE Termination Form
(PNO13)

This termination/replacement procedure applies only to DBE firms, or the amount of work being utilized to meet
the goal.

Without ODOT’s written consent to terminate/replace a DBE firm being utilized to meet the goal, the Awarded
Contractor shall not be entitled to any payment for DBE listed work or material unless it is performed or supplied
by the listed DBE.

GOOD CAUSE

ODOT may provide written consent to terminate a DBE only if it agrees, for reasons stated in a concurrence
document, that the Apparent Low Bidder/Awarded Contractor has good cause to terminate the DBE firm.

For purposes of this paragraph, good cause to terminate a DBE includes the following circumstances:

1) The listed DBE firm fails or refuses to provide the required DBE Affirmation Form or to execute a written
contract

2) The listed DBE firm fails or refuses to perform the work of its subcontract in a manner consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE firm to perform its work on the subcontract results from the bad faith or discriminatory action of the
awarded contractor

3) The listed DBE firm fails or refuses to meet the awarded contractor's reasonable, nondiscriminatory bond
requirements.

4) The listed DBE firm becomes bankrupt, insolvent, or exhibits credit unworthiness

5) The listed DBE firm is ineligible to work on public works projects because of suspension and debarment
proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law

6) ODOT has determined that the listed DBE firm is not a responsible contractor

7) The listed DBE firm voluntarily withdraws from the project and provides to you written notice of its
withdrawal

8) The listed DBE is ineligible to receive DBE credit for the type of work required

9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to complete
its work on the contract; and

10) Other documented good cause that ODOT determines compels the termination of the DBE firm. Provided,
that good cause does not exist if the awarded contractor seeks to terminate a DBE it relied upon to obtain
the contract so that the awarded contractor can self-perform the work for which the DBE contractor was
engaged or so that the awarded contractor can substitute another DBE or non-DBE contractor after contract
award.

REPLACEMENT

When a DBE firm is terminated or fails to complete its work on the contract for any reason the Awarded
Contractor must make GFEs to find another DBE firm to replace the original DBE. These GFEs shall be directed
at finding another DBE to perform at least the same amount of work under the contract as the DBE that was
terminated, to the extent needed to meet the contract goal. The GFEs shall be documented by the Awarded
Contractor. If ODOT requests documentation under this provision, the Awarded Contractor shall submit the
documentation within seven (7) calendar days, which may be extended for an additional seven (7) calendar days
if necessary, at the request of the contractor, and ODOT shall provide a written determination to the contractor
stating whether or not GFEs have been demonstrated.
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In addition to post-award terminations, the provisions of this section apply to pre-award deletions and
substitutions of DBE firms put forward by Bidders in the DBE Utilization Plan.

ADDITION

In the event additional DBE participation is required for the project, the Awarded Contractor shall utilize the
DBE Affirmation Form located at https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-
economic-opportunity/dbe/dbe-resources. The DBE Affirmation Form, “DBE Affirmation Form (PN013) —
Projects sold on September 1, 2018, or thereafter”, will be utilized as written confirmation from each DBE firm
that it is participating in the contract in the kind and amount of work on the project.

WRITTEN NOTICE TO DBE

Before transmitting to ODOT its request to terminate and/or substitute a DBE firm, the Apparent Low
Bidder/Awarded Contractor must give notice in writing to the DBE firm, with a copy to ODOT, of its intent to
request to terminate and/or substitute, and the reason(s) for the request.

The Apparent Low Bidder/Awarded Contractor must give the DBE five (5) calendar days to respond to the
notice, advising ODOT and the Apparent Low Bidder/Awarded Contractor of the reasons, if any, why it objects
to the proposed termination of its subcontract and why ODOT should not approve the Apparent Low
Bidder/Awarded Contractor's action. If required in a particular case as a matter of public necessity (e.g., safety),
ODOT may provide a response period shorter than five (5) days.

GOAL ATTAINMENT POST AWARD

The Awarded Contractor shall make available upon request a copy of all DBE subcontracts. The Awarded
Contractor shall ensure that all subcontracts or agreements with DBEs require that the subcontract and all lower
tier subcontractors be performed in accordance with this Proposal Note.

Approval of a DBE Utilization Plan does not ensure approval of C-92 Requests to Sublet, nor does approval of a
DBE Utilization Plan indicate that the DBE goal has been met. ODOT will monitor goal attainment throughout
the life of the project. It is the responsibility of the Awarded Contractor to advise ODOT of any changes to the
DBE Utilization plan throughout the life of the project. The DBE goal of a project is stated as a percentage of the
contract. In the event the contract amount increases or decreases, the actual dollar amount of the DBE goal for the
project may increase or decrease accordingly.

SANCTIONS AND ADMINISTRATIVE REMEDIES

PRE-BID

Failure by the Apparent Low Bidder to do any of the following shall result in the bid being rejected in accordance
with ORC §5525.08:

1) Failure to submit a complete DBE Utilization Plan at the time of bid

2) Failure to submit DBE Affirmation Form(s) and/or failure to submit Request to Terminate/Substitute DBE
Form(s) as required by this Proposal Note; and
Failure to meet the goal and/or failure to demonstrate GFEs to meet the goal as required by this Proposal
Note.



Revised 11/8/22

POST-BID Failure by the Awarded Contractor to carry out the requirements of this Proposal Note, including the
submission of adequate good faith efforts to meet the goal for a project, is a material breach of the contract and
may result in the issuance of sanctions as follows:

Ist Tier: Letter of Reprimand
2nd Tier: Damages equivalent to the DBE shortfall
3rd Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented, or

withheld information, ODOT can pursue other remedies available by law including
suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:
o the magnitude and the type of offense
o the degree of the Contractor’s culpability
o any steps taken to rectify
o the Contractor’s record of performance on other projects including, but not limited to:
e annual DBE participation
annual DBE participation on projects without goals
the number of complaints ODOT has received regarding the Contractor
the number of times the Contractor has been previously sanctioned by ODOT

25. PN -031-9/1/2020 — Local-let Construction Projects

The U.S. Department of Transportation’s (DOT’s) rules related to Disadvantaged Business Enterprises are
published in the Code of Federal Regulations (CFR), 49 CFR Part 26. Within 49 CFR Part 26, 49 CFR
26.29 lays out the prompt payment requirements that apply to ODOT (the Department), it’s subrecipients
(LPA’s), and, by extension, both Prime Contractors and Subcontractors (including non-DBEs). The 49 CFR
26.29 requirements apply only to federally funded contracts (i.e., contracts with DOT financial assistance).
The Prime Contractor must comply with this Proposal Note and the Department’s prompt payment
requirements as published in 107.21 of the Construction and Materials Specifications (C&MS).

The Department will monitor payments made by Prime Contractors and Subcontractors for compliance
with this Proposal Note, C&MS 107.21 and, where applicable, 49 CFR 26.29. To facilitate this monitoring,
the Department requires prime contractors to report their payments to all subcontractors with the
submission of each invoice. The payment data reported must include any retainage withheld and any
previously withheld retainage released. All such reporting must take place through a web-based submission
on GoFormz. Invoices will not be approved and processed for payment unless this reporting form has been
submitted and received by the Department.

The Prime Contractor must report the following information:
1.) The name of the payee
2.) The dollar amount of the payment to the payee
3.) The date the payee was paid
4.) The amount of retainage withheld (if any).

The Prime Contractor must sign each reported payment and submit to ODOT via the GoFormz website.

If the Prime Contractor fails to submit the aforementioned documentation with each invoice, they will be
determined to be non-compliant, and invoices will not be processed for payment.
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26.

27.

28.

Payees must verify each payment reported by the payer within 30 days of the payment being signed by the
payer. This verification must include:

1.) Whether the payment was received, and if so, whether it was as expected or not
2.) The dollar amount of the payment received
3.) The date the payment was received

SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor to follow Prompt Payment requirements may result in the issuance of
sanctions as follows:

Ist Tier: Letter of Reprimand

2nd Tier: Damages equivalent to the daily liquidated damages amount found in section 108.07 for each
incident of non-compliance

3rd Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented, or withheld
information, ODOT can pursue other remedies available by law including suspension, revocation, and/or
debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

* the magnitude and the type of offense

« the degree of the Contractor’s culpability

* any steps taken to rectify

* the Contractor’s record of performance on other projects

* the number of times the Contractor has been previously sanctioned by ODOT.

WAIVER OF CM&S 614.03

ODOT’s 2019 Construction and Material Specifications section 614.03, third paragraph, does not apply to
any project which is not physically located on the National Highway System (NHS), and/or does not impact
NHS traffic in any way.

ODOT AS OBLIGEE ON BOND

The contractor shall furnish a performance and payment bond in an amount at least equal to 100 percent of
the estimate as security for the faithful performance of its contract. In addition to the project Owner, ODOT
shall be named as an oblige.

NON-DISCRIMINATION PROVISIONS

1) Compliance with Regulations: The CONTRACTOR will comply with the regulations relative to
nondiscrimination in Federally-assisted programs of the United States Department of Transportation
(hereinafter “U.S. DOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the “Regulations”), which are herein incorporated by reference and
made a part of this contract.
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29.

In addition, the CONTRACTOR will comply with the provisions of the Americans with
Disabilities Act, Section 504 of the Rehabilitation Act, FHWA Guidance, and any other Federal, State,
and/or local laws, rules and/or regulations (hereinafter referred to as “ADA/504”).

2) Nondiscrimination: The CONTRACTOR, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, national origin, sex, age, or disability, in the
selection and retention of subcontractors, including procurements of materials and leases of equipment.
The CONTRACTOR will not participate either directly or indirectly in the discrimination prohibited by
section 21.5 of the Regulations, including employment practices when the contract covers a program set
forth in Appendix B of the Regulations, as well as the ADA/504 regulations.

3) Solicitations for Contractors or Subcontractors, including Procurement of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by the CONTRACTOR
for work to be performed under a contract or subcontract, including procurements of materials or leases of
equipment, each potential subcontractor, or supplier will be notified by the CONTRACTOR of the
CONTRACTOR’s obligations under this contract and the Regulations relative to nondiscrimination on the
grounds of race, color, national origin, sex, age, or disability.

@) Information and Reports: The CONTRACTOR will provide all information and reports
required by the Regulations or directives issued pursuant thereto, and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the STATE or
the Federal Highway Administration (hereinafter “FHWA?”) to be pertinent to ascertain compliance with
such Regulations, orders and instructions. Where any information required of the CONTRACTOR is in the
exclusive possession of another who fails or refuses to furnish this information, the CONTRACTOR will
so certify to the STATE or FHWA, as appropriate, and will set forth what efforts it has made to obtain the
information.

(5) Sanctions for Noncompliance: In the event of the CONTRACTOR’s noncompliance with the
nondiscrimination provisions of this contract, the LPA will impose such contract sanctions as it or STATE /
FHWA may determine to be appropriate, including, but not limited to:

(a) Withholding of payments to the CONTRACTOR under the contract until the
CONTRACTOR complies, and/or

(b) Cancellation, termination, or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The CONTRACTOR will include the provisions of paragraphs (1)
through (5) above in every contract or subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The CONTRACTOR
will take such action with respect to any subcontractor procurement as the LPA or STATE / FHWA may
direct as a means of enforcing such provisions including sanctions for noncompliance; provided, however,
that, in the event the CONTRACTOR becomes involved in, or is threatened with, litigation with a
subcontractor, or supplier as a result of such direction, the CONTRACTOR may request the LPA / STATE
to enter into such litigation to protect the interests of the LPA and the STATE, and, in addition, the LPA /
STATE may request the United States to enter into such litigation to protect the interests of the United
States.

PN 095 - 03/30/2020 Potential Impacts and Delays Due to COVID-19

In an effort to anticipate the potential impacts to the Project caused by the COVID-19 threat and in
following direction from the Governor and other authorities, the Contractor is on notice of the need to
comply with all federal, state, and local orders generated to prevent the spread of contagious or infectious
diseases, including the Stay-at-Home Order from the Ohio Director of Health dated March 22, 2020, and
subsequent orders, located through the following website:
https://coronavirus.ohio.gov/wps/portal/gov/covid-19/home
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Contractor is on notice that the Project is considered essential, and that the contractor and his employees,
subcontractors and suppliers are considered essential businesses and performing essential functions as
defined under the Stay-at-Home Order.

Notwithstanding any other provisions of the contract documents, in the event of project delay or impacts to
performance due to a voluntary or mandatory COVID-19 virus Directives, Orders, quarantine or closure
directed by government authorities, either party may, by providing notice to the other party as required
under CMS 108.02(F), extend the Completion Date for a period of up to thirty (30) days. Extensions under
this paragraph shall be considered an excusable, non-compensable delay in accordance with CMS
108.06(B). If any portion of the Work is still not able to be performed upon the expiration of the extension,
either party may provide notice to the other party requesting a termination for convenience under 108.09.
The termination for convenience remains at the sole discretion of the LPA’s Person in Responsible Charge
in conjunction with the Office of Local Programs.

The Contractor and LPA will exercise best efforts to utilize remote services to perform Work that otherwise
cannot be performed in person due to a voluntary or mandatory COVID19 virus quarantine, closure, or
impact as directed by Stay-at-Home Order.

Impacts to the Project generated by the Stay-at-Home Order shall not be considered an “issue” under
108.02 (F) for Projects sold after the date of this Note. Contractors are on notice that their bids should
include any impacts they foresee or should have reasonably foreseen due to the Stay-at-Home Order or
existing or reasonably foreseeable orders by any other federal, state or local official.

If any emergency order or declaration of any government official is lifted at any time, the LPA will provide
written notice to the Contractor that this Note shall be considered void thirty (30) days after receipt of the
written notice. If the Stay-at-Home Order from the Ohio Director of Health dated March 22, 2020, is lifted
at any time, this Note shall be considered null and void thirty (30) days after the lifting of those orders.

PN 015 - 04/17/2020 - CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION
CONTRACTS

The required contract provisions for federal-aid construction contracts (contained in Form FHWA 1273
revised July 2022 and located here) are hereby incorporated by reference as if rewritten herein. Form
FHWA-1273 shall be physically incorporated in all contracts, subcontracts, and lower-tier subcontracts
(excluding purchase orders, rental agreements and other agreement for supplies or services related to a
construction contract). The prime contractor shall be responsible for ensuring that the FHWA-1273 is
physically incorporated into all lower-tier subcontracts.

SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor to include the provisions of FHWA-1273 in their contract or in their lower-
tier subcontracts may result in the issuance of sanctions as follows:

Ist Tier: Letter of Reprimand

2nd Tier: Damages equivalent to the daily liquidated damages amount found in section 108.07 for each
incident of non-compliance

3rd Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented, or withheld
information, the LPA can pursue other remedies available by law including suspension, revocation, and/or
debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:
* the magnitude and the type of offense

« the degree of the Contractor’s culpability
* any steps taken to rectify
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32.

« the Contractor’s record of performance on other projects; and
* the number of times the Contractor has been previously sanctioned by the LPA.

PN 032 - 01/31/2021 — C92s Required on - Local-let Construction Projects
State and Federal law requires that all contractors and subcontractors participating on state or federally
funded projects be evidenced in writing and in conformity with all applicable state and federal laws and

regulations.

Effective immediately, all projects advertising after 2/1/2021, will require that a Request to Sublet (C92)
form is completed for each subcontractor working on the project prior to the start of work.

A template for this form may be found and submit via the GoFormz website located at www.goformz.com.

REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS
(Electronic Form FHWA 1273 — July 5, 2022) (SEE NEXT PAGE)
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement, or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor, or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor, or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts, and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



Revised 11/8/22

1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

¢. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.
6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

¢. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive

referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments

(2) Assessing sanctions

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination, and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and
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(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed, or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
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subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the
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set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their

corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan

approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

¢. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

representatives.
10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).
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3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
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with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c¢. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
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who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok kK Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



Revised 11/8/22

submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok kK Kk

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
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subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer, contractor,
subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Bid Proposal and Bid Guaranty
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BIDDER’S CHECKLIST

PROJECT NO. 2023-01

[PROJECT NAME], [TOWNSHIP OR CITY NAME] TWP.

Required Submittals

000D DO

Non-Collusion Affidavit

Affidavit Affirming Compliance with 9.24 and 5719.042 ORC
Bid Proposal

Worksheet with line item unit prices

Addenda (if applies)

Bid Guaranty

(Select only one)

Q

00D

000D

Certified Check (10% of Bid)

Cashier’'s Check (10% of Bid)

Irrevocable letter of Credit (10% of Bid)

Bid Guaranty and Contract Bond, Combination (100% of Bid)

If Using Bid Guaranty and Contract Bond

Signed by Bidder & Surety Agent

Power of Attorney — Proper Agent Name and Date

Current Financial Statement of Surety

Current Certificate of Insurance for Surety from Department of Insurance

Additional Reminders

Q
Q

This checklist is not intended to relieve the Bidder of the responsibility to provide other required
Rather, this checklist is offered merely to serve as an aid in assisting in the
preparation of the bid. Notice is hereby given that the failure to submit all required documents
duly and properly constituted including but not limited to all required signatures may result in the

documents.

Reviewed Proposal and worksheets for mathematical errors
All information supplied in duplicate

rejection of your bid on the basis that the bid is non-responsive.
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BID PROPOSAL

PROJECT NO. 2023-01
WAR-741-17.21, CITY OF SPRINGBORO

TO THE WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT

The undersigned certifies that he/she has examined the Plans and Specifications and has inspected
the site of the proposed improvements. It is understood that the following bid will be governed by the UNIT
PRICE BID, unless otherwise specified, also that the quantities may be increased or decreased, if the bid is
a unit price bid.

The undersigned submits with the following bid a bid guarantee for the amount, as set forth in Section
200.5 of the General Provisions, and proposes to furnish all labor, equipment, and materials necessary for
the construction of PROJECT NO. 2023-01: WAR-741-17.21 in accordance with the Ohio Department of
Transportation Construction and Material Specifications, Standard Construction Drawings, Ohio Manual of
Uniform Traffic Control, The Ohio Department of Transportation Bridge Design manual, and the Technical
Specifications contained in the Construction Drawings, under the most current versions of the aforementioned
drawings and specifications and in force on the date of letting shall be enforced by the Warren County
Transportation Improvement District:

PROJECT NO. 2023-01, WAR-741-17.21

TOTAL ENGINEER'S ESTIMATE: $ 650,000.00

Please enter the total cost of the Bid Proposal, OBTAINED FROM THE ATTACHED WORKSHEET(S), in
the space below:

TOTAL BID AMOUNT:

Amount of Guaranty: Each Proposal must be accompanied by a bond in the sum of One Hundred
(100) percent (%) of the Bid Amount or a CERTIFIED CHECK, CASHIER'S CHECK, OR IRREVOCABLE
LETTER OF CREDIT pursuant to Chapter 1305 of the Ohio Revised Code in the sum of ten (10) percent (%)
of the Bid Amount on a solvent bank as a guarantee that if the Proposal is accepted a contract will be entered
into.

BID OPENING DATE: Tuesday, March 7t", 2023
BIDS RECEIVED BY:  10:00 A.M. Local Time

DATE OF COMPLETION: October 315, 2023
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The undersigned hereby acknowledges receipt of the following addenda:
Project No. 2023-01

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

It is understood that if this bid is accepted, the undersigned will enter into a contract and give bond with
approved security in the full amount of the bid within ten (10) days after the award of the contract by the
Warren County Transportation Improvement District, otherwise the Bid Guarantee will be forfeited.

Witness our hands this day of , 2023

NAME OF BIDDER:

(COMPANY OR CORPORATION) (SIGNATURE OF AGENT)

107158\000019\4861-0557-3941v1



BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

as Principal and
as Surety, are hereby held and firmly bound
unto The Warren County Transportation Improvement District, herein after called the Obligee, in the penal
sum of the dollar amount of the bid submitted by the Principal to the Obligee, on , 20

to undertake the Project known as:

PROJECT NO. 2023-01, WAR-741-17.21

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating
any additive or deductive alternate proposals made by the Principal on the date referred to above to the
Obligee, which are accepted by the Obligee. In no case shall the penal sum exceed the amount of
dollars ($ ). (If the above line is
left blank, the penal sum will be the full amount of the Principal's bid, including alternates. Alternatively, if
completed, the amount stated must not be less than the full amount of the bid, including alternates, in dollars
and cents. A percentage is not acceptable.) For the payment of the penal sum well and truly to be made, we
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal
has submitted a bid on the above referred to project.

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the Principal pays to the Obligee the difference not to exceed ten percent to the penalty hereof between
the amount specified in the bid and such larger amount for which the Obligee may in good faith contract with
the next Bidder to perform the work covered by the bid; or in the event the Obligee does not award the Contract
to the next lowest Bidder and resubmits the project for bidding, the Principal will pay the Obligee the difference
not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the costs, in
connection with the resubmission, of printing new contract documents, required advertising and printing and
mailing notices to prospective Bidders, whichever is less, then this obligation shall be void, otherwise to remain
in full force and effect. If the Obligee accepts the bid of the Principal and the Principal, within ten days after
the awarding of the contract, enters into a proper contract in accordance with the bid, plans, details,
specifications, and bills of material, which said contract is made a part of this bond the same as though set
forth herein; and IF THE SAID Principal shall well and faithfully perform each and every condition of such
contract; and indemnify the Warren County Transportation Improvement District against all damage suffered
by failure to perform such contract according to the provisions thereof and in accordance with the plans,
details, specifications and bills of material, therefore; and shall pay all lawful claims of subcontractors,
materialmen, and laborers, for labor performed and materials furnished in the carrying forward, performing,
or completing of said contract, we agreeing and assenting that this undertaking shall be for the benefit of any
materialman or laborer having a just claim, as well as for the Obligee herein; then this obligation shall be void;
otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the
liability of the Surety for any and all claim hereunder shall in no event exceed the penal amount of this
obligation as herein stated.

THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or
to the terms of said contract or in or to the plans or specifications therefore shall in any way affect the
obligations of said Surety on this bond, and it does hereby waive notice of any such modifications, omissions
or additions to the terms of the contract or to the work or to the specifications.
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SIGNED AND SEALED this day of , 20

Principal

By:

(Seal)

Surety

By:

Attorney/Attorney-In-Fact

(SEAL)

Awarding authorities are simultaneously, with notice of award to Contractor, to give written notice to Surety
and Agent. Show name and mailing address of both Agent and Surety.

Surety's Address: Agent's Address:
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SECTION V

Affidavits
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AFFIDAVIT IN COMPLIANCE WITH SECTIONS 9.24 AND 5719.042 OF THE OHIO
REVISED CODE

WARREN COUNTY, OHIO

PROJECT NO. 2023-01, WAR-741-17.21

(PLEASE TYPE OR PRINT NAME OF FIRM) (AGENT/OWNER FOR FIRM)

personally appeared before me, the undersigned, a Bidder in competitive bidding for a Construction Contract
to be let by the Warren County Transportation Improvement District, who, being duly cautioned and sworn,
makes the following statement with respect to the personal property taxes on the general tax list of personal
property of Warren County, Ohio:

(1 That the above mentioned firm and its owner/agent at the time of making his/her Bid (Proposal) on
the aforementioned Contract was not charged with any delinquent personal property taxes on the
general tax list of personal property of Warren County, Ohio.

(2) That this statement is made in compliance with Section 5719.042 of the Ohio Revised Code to be
incorporated into the Contract between the parties as provided in Section 5719.042 of the Ohio
Revised Code.

(3) That pursuant to §9.24 of the Ohio Revised Code, if the project for which this bid is submitted has
been identified as being funded in whole or in part with funds from the State of Ohio, the affiant further
certifies that the Bidder, if an individual, or if a corporation, any principal owning more than 10%
equitable interest in the corporation, does not have a finding for recovery issued by the Auditor of
State which remains unresolved as defined in §9.24 ORC.

(SIGNATURE)

(TITLE/POSITION)

Sworn to me this , day of , 2022.

(NOTARY PUBLIC)

My Commission expires on ,

(SEAL)
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER
WARREN COUNTY, OHIO

PROJECT NO. 2023-01, WAR-741-17.21

(PLEASE TYPE OR PRINT FULL NAME) (TITLE/POSITION)

being duly sworn, do depose and say the following:

1.

He/She is ,

(OWNER/AGENT) (TITLE/POSITION)

the Bidder that has submitted the attached Bid or Proposal,

He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid (Proposal);

Such Bid (Proposal) is genuine and is not a collusive or sham Bid (Proposal);

Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees
or parties in interest, including this Affiant, has in any way colluded, conspired, connived or agreed,
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid (Proposal)
in connection with the Contract for which the attached Bid (Proposal) has been submitted or to refrain
from bidding in connection with such Contract or has in any manner, directly or indirectly, sought by
agreement or collusion or communication or conference with any other Bidder, firm or person, to fix
the price or prices in the attached Bid or of any other Bidder or to fix any overhead, profit or cost
element of the Bid Price or Bid Price of any other Bidder, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advantage against the Warren County
Transportation Improvement District or any person interested in the proposed Contract;

The price or prices quoted in the attached Bid (Proposal) are fair and proper and are not tainted by
any collusion, conspiracy, connivance or unlawful agreement on the Part of the Bidder or any of its
agents, representatives, owners, employees, or parties in interest, including this Affiant.

(SIGNATURE)

(TITLE/POSITION)

Sworn to me this , day of , 2022.

(NOTARY PUBLIC)

My Commission expires on ,

(SEAL)
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SECTION VI

Prevailing Wage Rates
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"General Decision Number:

Superseded General Decision Number:

State: Ohio
Construction Types:

Counties: Ohio Statewide.

OH20220001 12/16/2022

OH20210001

Heavy and Highway

Heavy and Highway Construction Projects

Note:

Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (2)-(60).

|If the contract is entered
|into on or after January 30,
12022, or the contract is

| renewed or extended
|option is exercised) on or
lafter January 30, 2022:

|

(e.g., an

Executive Order 14026
generally applies to the
contract.

The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate

determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract was awarded on]|.
2015 and|

|or between January 1,
| January 29, 2022, and the
|contract is not renewed or

|lextended on or after January

|30, 2022:

Executive Order 13658
generally applies to the
contract.
The contractor must pay all|
covered workers at least |
$11.25 per hour (or the |
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |
that contract in 2022. |
|

|
|
|
|
|
|
|
listed on this wage |
|
|
|
|
|
|
|
|

The applicable Executive Order minimum wage rate will be

adjusted annually.

If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this

wage determination,
conformance request.

the contractor must still submit a



Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022
1 01/14/2022
2 01/28/2022
3 02/18/2022
4 02/25/2022
5 03/11/2022
6 04/08/2022
7 05/27/2022
8 06/10/2022
9 06/17/2022
10 06/24/2022
11 07/08/2022
12 07/15/2022
13 07/22/2022
14 07/29/2022
15 08/12/2022
16 08/26/2022
17 09/02/2022
18 09/30/2022
19 12/02/2022
20 12/16/2022

BROH0001-001 06/01/2021

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
'BROHO001-004 06/01/2021
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 30.40 17.55

BROH0003-002 06/01/2021

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,



Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

Rates Fringes
BRICKLAYER

BRICKLAYERS; CAULKERS;
CLEANERS; POINTERS; &
STONEMASONS . ¢ v v e et e e e e eeenns S 36.64 17.13
SANDBLASTERS . . v v vt it et e e e e $ 36.39 17.13
SEWER BRICKLAYERS & STACK
BUILDERS . ¢ it i it et e e et e eeannn S 36.64 17.13
SWING SCAFFOLDS....eeeeeenen. S 37.14 17.13

* BROH0006-005 05/01/2022

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

Rates Fringes
Bricklayer, Stonemason........... $ 30.76 19.07
CBROHO007-002 06/01/2021
LAWRENCE

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
CBROH0007-005 06/01/2021
PORTAGE & SUMMIT

Rates Fringes
BRICKLAYER. .t i ittt ittt ee e $ 30.40 17.55

BROH0007-010 06/01/2017



PORTAGE & SUMMIT

BROH0O008-001 06/01/2021
COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,

Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

Rates Fringes
BROH0009-002 06/01/2021

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village of Dillonvale in JEFFERSON COUNTY

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
Refractory. i ittt ittt iieeeeeenn S 31.45 19.01

BROH0010-002 06/01/2021
COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,

Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

BROH0014-002 06/01/2021
HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,

Saline & Salineville Townships & the Village of Dillonvale)

Rates Fringes

BROH0016-002 06/01/2021

ASHTABULA, GEAUGA, and LAKE COUNTIES

Rates Fringes



BROH0018-002 06/01/2021
BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,

Israel, Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

Rates Fringes

BROH0022-004 06/01/2021

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
BROH0032-001 06/01/2021
GALLTA & MEIGS

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55

BROH0035-002 06/01/2021

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
BROH0039-002 06/01/2021
ADAMS & SCIOTO

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55

BROH0040-003 06/01/2021

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES



Rates Fringes
Bricklayer, Stonemason........... $ 31.93 22 .54

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.
Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.

BROH0044-002 06/01/2021

Rates Fringes

Bricklayer, Stonemason

COSHOCTON, FAIRFIELD,

GUERNSEY, HOCKING, KNOX,

KICKING, MORGAN,

MUSKINGUM, NOBLE (Beaver,

Buffalo, Seneca & Wayne

Townships) & PERRY

COUNTIES: .t ittt tteetennnnns $ 30.40 17.55

BROH0045-002 06/01/2021

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

BROH0046-002 06/01/2021

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.
Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.



BROH0052-001 06/01/2021

ATHENS COUNTY

BROH0052-003 06/01/2021
NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,

Jackson, Jefferson & Elk Townships) and WASHINGTON COUNTIES

Rates Fringes

BROH0055-003 06/01/2021

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

Rates Fringes
Bricklayer, Stonemason........... S 30.40 17.55
(CARPO003-004 05/01/2017
MAHONING & TRUMBULL

Rates Fringes
CARPENTER. . o v i ittt it i i et e e e $ 26.20 17.42

CARP0069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

Rates Fringes
CARPENTER. . v vt ittt it ittt e e $ 25.98 15.98
CARPO069-006 05/01/2017
COSHOCTON, HOLMES, KNOX & MORROW

Rates Fringes
CARPENTER. . o v i ittt it i i et e e e S 24.04 15.29

CARP0171-002 05/01/2019



BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

Rates Fringes

CARP0200-002 05/01/2021

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

Rates Fringes
CARPENTER. . vt ittt it ettt et enanen S 30.28 20.08
D7 $ 39.41 10.40
PILEDRIVERMAN. . . ¢ttt it ittt e e e S 30.28 20.08
CARP0248-005 07/01/2008
LUCAS & WOOD
Rates Fringes
CARPENTER. . vt ittt ettt enenanen S 27.27 14.58
CARP0248-008 07/01/2008
Rates Fringes
CARPENTER
DEFIANCE, FULTON, HANCOCK,
HENRY, PAULDING & WILLIAMS
COUNTIES .ttt ittt tetenennns $ 23.71 13.28

CARP0254-002 05/01/2017
ASHTABULA, CUYAHOGA, GEAUGA & LAKE

Rates Fringes

CARP0372-002 05/01/2016
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

Rates Fringes



CARP0639-003 05/01/2017

MEDINA, PORTAGE & SUMMIT

CARP(0735-002 05/01/2019

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

Rates Fringes
Carpenter & Piledrivermen........ $ 29.34 15.95
DiVE T e ittt ettt et e ettt $ 40.58 9.69

CARP1393-002 07/01/2008
CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD
Rates Fringes
Piledrivermen & Diver's Tender...$ 27.30 16.05
DIVERS - $250.00 per day
CARP1393-003 07/01/2008
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT
Rates Fringes
Piledrivermen & Diver's Tender...$ 25.15 15.92
DIVERS - $250.00 per day

CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE



Diver, Wet...vu i eeeneeenn. S 48.11 17.33
Piledrivermen; Diver, Dry........ $ 32.07 17.33

CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

Rates Fringes
Diver, Wet..uw e ie e ie e ieeeeeneenns $ 45.80 18.84
Piledrivermen; Diver, Dry........ $ 30.53 18.84

CARP1871-014 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

Rates Fringes
Diver, Wet...uu i eeneeenn. S 38.34 16.95
Piledrivermen; Diver, Dry........ $ 25.56 16.95
‘caRP1871-015 05/01/2017
COSHOCTON, HOLMES, KNOX & MORROW

Rates Fringes
Diver, Wet...uuu i eeeneeenn. S 37.34 16.07
Piledrivermen; Diver, Dry........ $ 24.89 16.07
CCaRP1871-017 05/01/2017
MAHONING & TRUMBULL

Rates Fringes
Diver, Wet..uw e e ie e ieeeeeneenns S 40.65 17.62
Piledrivermen; Diver, Dry........ $ 27.10 17.62
Ccame223s-012 01/01/2014
COLUMBIANA & JEFFERSON

Rates Fringes
PILEDRIVERMAN. . . ¢ vt i it ittt ee e S 31.74 16.41

CARP2239-001 07/01/2008

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT



ELEC0008-002 05/23/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes
CABLE SPLICER. ..ttt teeeeeennnenenns $ 38.98 18.96
ELECTRICIAN. ¢ vttt ittt et e onoeonnns S 44.79 4.5%+21.61

ELEC0032-003 06/01/2022
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &

WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

Rates Fringes
ELEC0038-002 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes
ELECTRICIAN
Excluding Sound &
Communications Work......... S 40.88 22.75
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELEC0038-008 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes



Sound & Communication

Technician
Communications Technician...$ 29.30 13.29
Installer Technician........ S 28.05 13.25
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELEC0064-003 11/28/2022

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

Rates Fringes

ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships), RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

Rates Fringes
Line Construction
Equipment Operators......... S 33.62 13.40
Groundmen . v v e e e eeeeeeeeennn S 24.17 11.32
Linemen & Cable Splicers....$ 38.27 14.42

ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMT,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

Rates Fringes



Line Construction

Equipment Operator.......... S 33.62 13.40
Groundman. « v e e e e eeeeeeeeennn S 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0071-005 12/31/2018
ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN
Rates Fringes

LINE CONSTRUCTION: Equipment
Operator
DOT/Traffic Signal &
Highway Lighting Projects...$ 32.44 14.10
Municipal Power/Transit
ProjeCtS . i e e i i i S 40.10 16.42
LINE CONSTRUCTION: Groundman
DOT/Traffic Signal &
Highway Lighting Projects...$ 25.06 12.26
Municipal Power/Transit
ProjeCtS . i e e e i $ 31.19 14.11
LINE CONSTRUCTION:
Linemen/Cable Splicer
DOT/Traffic Signal &
Highway Lighting Projects...$ 36.13 15.03
Municipal Power/Transit
ProjeCtS . i e e i i S 44.56 17.58

ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

Rates Fringes

Line Construction
Equipment Operator.......... S 33.62 13.40
Groundman. « v e e eeeeeeeeeennn S 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

Rates Fringes

Line Construction
Equipment Operator.......... S 33.62 13.40
Groundman. « v e e e e eeeeeeeeennn S 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0071-013 01/01/2019



BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

Rates Fringes

Line Construction
Equipment Operator.......... S 33.62 13.40
Groundman. « v e e e e eeeeeeeeennn S 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)

Rates Fringes

Line Construction
Equipment Operator.......... S 33.62 13.40
Groundman. « v e e e e eeeeeeeeennn S 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0082-002 11/29/2021

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

* ELEC0082-006 11/29/2021

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

Rates Fringes
Sound & Communication
Technician
Cable Puller.......oeeueuunu.. $ 12.98 ** 3.89
Installer/Technician........ S 25.95 12.27

ELEC0129-003 02/28/2022

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)



ELEC0129-004 02/28/2022

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

Rates Fringes
ELECTRICIAN. .ttt ittt ittt eeenn $ 37.00 18.23
'ELEC0141-003 09/01/2015
BELMONT COUNTY

Rates Fringes
CABLE SPLICER. ...ttt enn.. $ 30.63 25.87
ELECTRICIAN. . vt ittt ittt eeeenn $ 30.38 25.87
'ELEC0212-003 11/26/2018
BROWN, CLERMONT & HAMILTON

Rates Fringes
Sound & Communication
Technician........coiiiiiiinan.. $ 24.35 10.99

ELEC0212-005 06/06/2022
BROWN, CLERMONT, and HAMILTON COUNTIES

Rates Fringes

ELEC0245-001 01/01/2022

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

Rates Fringes

Line Construction
Equipment Operator.......... $ 32.37 26.5%+7.25
Groundman Truck Driver...... S 18.60 26.5%+7.25

Lineman. « oo e et eeeeeennnnns S 42.52 26.5%+7.25



FOOTNOTE: a. Half day's Paid Holiday: The last 4 hours of
the workday prior to Christmas or New Year's Day

ELEC0245-003 01/01/2022

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

Rates Fringes
Line Construction

Cable Splicer.......eeeeenn.. $ 48.90 26.5%+7.25
Groundman/Truck Driver...... S 18.60 26.5%+7.25
Heli-arc Welding............ S 40.76 26.5%+7.25
Lineman. cu.ee e e e et eeeeeeeennn S 45.52 26.5%+7.25
Operator - Class 1.......... S 34.18 26.5%+7.25
Operator - Class 2.......... $ 28.32 26.5%+7.25
Traffic Signal & Lighting
Technician.................. $ 38.27 26.5%+7.25

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELEC0245-004 01/01/2022

ERIE COUNTY

Rates Fringes
Line Construction
Cable Splicer......c.coeeeenn.. S 49.14 26.75%+6.75
Cablesplicer.....oeeeeeeenn. $ 48.90 26.5%+7.25
Groundman/Truck Driver...... S 18.60 26.5%+7.25
Lineman. o e e e e et eeeeeeeennn S 42.52 26.5%+7.25
Operator - Class 1.......... S 34.14 26.5%+7.25
Operator - Class 2.......... S 28.32 26.5%+7.25

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELEC0246-001 11/01/2021

Rates Fringes



ELECTRICIAN. . ittt it iiieennnenns $ 39.50 77%+31.62

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday
prior to Christmas & 4 hours on Good Friday.

ELEC0306-005 05/28/2018

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

Rates Fringes
CABLE SPLICER. ...ttt ittt enenanas S 36.87 16.56
ELECTRICIAN. ¢ vttt ittt et e onoeonnns S 34.54 5%+18.06
ELEC0317-002 05/30/2022
GALLIA & LAWRENCE

Rates Fringes
CABLE SPLICER. ...ttt et etenenenas S 32.68 18.13
ELECTRICIAN. ¢ vttt ittt et e onoeonnns $ 35.85 28.25

ELEC0540-005 12/27/2021

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

ELEC0573-003 05/30/2022

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)



ELEC0575-001 11/29/2021

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

ELEC0648-001 08/29/2022

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

Rates Fringes
CABLE SPLICER. ...ttt tietenenanns $ 30.50 18.23
ELECTRICIAN. ¢t ittt i e e e teoeneonnns $ 33.00 21.44

ELEC0673-004 05/30/2022

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &

Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

Rates Fringes
CABLE SPLICER. ...ttt enn.. $ 33.81 21.47
ELECTRICIAN. . vt ittt ittt eeeenn S 34.71 23.36

ELEC0683-002 05/30/2022

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES

Rates Fringes



CABLE SPLICER. ...ttt eennnn $ 37.50 23.15
ELECTRICIAN. . ittt it iiie e nnnenns $ 36.50 23.15

ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

Rates Fringes

ELEC0972-002 06/01/2021

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and WASHINGTON
COUNITES

Rates Fringes
CABLE SPLICER. ...ttt enn.. $ 37.35 27.81
ELECTRICIAN. . vt ittt ittt eeeenn $ 34.30 27.62

ELEC1105-001 05/30/2022

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

Rates Fringes
ENGI0018-003 05/01/2019

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1. ..ttt $ 38.63 15.20
GROUP 2. . it iiiiiiiiiieennn $ 38.53 15.20

GROUP 3.... .ttt $ 37.49 15.20



GROUP 4.......0 ... S 36.27 15.20

GROUP 5.....ciiiiiiiii.n. $ 30.98 15.20
GROUP 6...iiiiiiiiiinnennn.. $ 38.88 15.20
GROUP 7.ttt $ 39.13 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
Tractor; Locomotive (Standard Gauge); Maintenance Operator
Class A; Mixer, Paving (Single or Double Drum); Mucking
Machine; Multiple Scraper; Piledriving Machine (All Types);
Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
Tamper (with auto lifting & aligning device); Refrigerating
Machine (Freezer Operation); Rotary Drill, on Caisson work;
Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
Boat; Tunnel Machine and/or Mining Machine; Wheel
Excavator; and Asphalt Plant Engineer (Cleveland District
Only) .

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Horizontal
Directional Drill (Over 50,000 ft 1lbs thrust); Hydro
Milling Machine; Kolman-type Loader (production type-Dirt);
Lead Greaseman; Lighting & Traffic Signal Installation
Equipment (includes all groups or classifications);
Material Transfer Equipment (Shuttle Buggy) Asphalt;
Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
Cat; Rotomill (all), Grinders & Planers of All types;
Trench Machine (24"" wide & under); Vermeer type Concrete
Saw; and Maintenance Operators (Portage and Summit
Counties Only) .

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer (Portage and Summit
Counties Only); Bobcat-type and/or Skid Steer Loader with
or without Attachments; Highway Drills (all types);
Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
Concrete (more than one bag capacity); Mixer, one bag



capacity (Side Loader); Power Boiler (Over 15 lbs.
Pressure) Pump Operator installing & operating Well Points;
Pump (4"" & over discharge); Roller, Asphalt; Rotovator
(lime soil stabilizer); Switch & Tie Tampers (without
lifting & aligning device); Utility Operator (Small
equipment); Welding Machines; and Railroad Tie
Inserter/Remover; Articulating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types);
Forklift; Form Trencher; Hydro Hammer expect masonary;
Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
Post Hole Digger (Power Auger); Power Brush Burner; Power
Form Handling Equipment; Road Widening Trencher; Roller
(Brick, Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt
plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES



Rates Fringes

POWER EQUIPMENT OPERATOR

GROUP 1.......0iiiiiiin.n. S 37.14 15.20
GROUP 2.... .ttt $ 37.02 15.20
GROUP 3.... i, $ 35.98 15.20
GROUP 4.......0 ... S 34.80 15.20
GROUP 5.....ciiiiiiii.n. $ 29.34 15.20
GROUP 6...iiiiiiiiiinnnnnn.. $ 37.39 15.20
GROUP 7.ttt S 37.64 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting
System) ; Industrial-Type Tractor; Jet Engine Dryer (D8 or
D9) Diesel Tractor; Locomotive (Standard Gauge) ;
Maintenance Operator Class A; Mixer, Paving (Single or
Double Drum); Mucking Machine; Multiple Scraper;
Piledriving Machine (All Types); Power Shovel; Prentice
Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
lifting & aligning device); Refrigerating Machine (Freezer
Operation); Rotary Drill, on Caisson work; Rough Terrain
Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
Tower Derrick; Tree Shredder; Trench Machine (Over 24""
wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
Machine and/or Mining Machine; and Wheel Excavator.

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Hydro Milling
Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
thrust) ;Kolman-type Loader (production type-Dirt); Lead
Greaseman; Lighting & Traffic Signal Installation Equipment
(includes all groups or classifications); Material Transfer
Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
(all), Grinders & Planers of All types; Trench Machine (24""
wide & under); and Vermeer type Concrete Saw.

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid



Steer Loader with or without Attachments; Highway Drills
(all types); Locomotive (narrow gauge),; Material
Hoist/Elevator; Mixer, Concrete (more than one bag
capacity); Mixer, one bag capacity (Side Loader); Power
Boiler (Over 15 1lbs. Pressure) Pump Operator installing &
operating Well Points; Pump (4"" & over discharge); Railroad
Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
stabilizer); Switch & Tie Tampers (without lifting &
aligning device); Utility Operator (Small equipment); and
Welding Machines; Artiaculating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types); Fork
Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
Hole Digger (Power Auger); Power Brush Burner; Power Form
Handling Equipment; Road Widening Trencher; Roller (Brick,
Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonary Forklift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt
plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGI0066-023 06/01/2017
COLUMBIANA, MAHONING & TRUMBULL COUNTIES
Rates Fringes

POWER EQUIPMENT OPERATOR
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 1 - A & B.voovvvivn... $ 39.23 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS



GROUP 2 - A & B.o..ovvvivn.. $ 38.90 19.66
ASBESTOS; HAZARDOUS/TOXIC

WASTE PROJECTS

GROUP 3 - A & B...ovviivn.. S 34.64 19.66
ASBESTOS; HAZARDOUS/TOXIC

WASTE PROJECTS

GROUP 4 - A & B.o.ooovvvivn.. $ 30.70 19.66
ASBESTOS; HAZARDOUS/TOXIC

WASTE PROJECTS

GROUP 5 - A & Bovvvvvvvvnnn $ 27.30 19.66
HAZARDOUS/TOXIC WASTE

PROJECTS

GROUP 1 - C & Devivvvvnnnnnn $ 35.96 19.66
HAZARDOUS/TOXIC WASTE

PROJECTS

GROUP 2 - C & Duvvvvvnnnnnn. $ 35.66 19.66
HAZARDOUS/TOXIC WASTE

PROJECTS

GROUP 3 - C & Devvvvvnnnnnn. $ 31.76 19.66
HAZARDOUS/TOXIC WASTE

PROJECTS

GROUP 4 - C & Diovvvvvnnnnnnn $ 28.14 19.66
HAZARDOUS/TOXIC WASTE

PROJECTS

GROUP 5 - C & Devvvvvvnnnnn $ 25.03 19.66
ALL OTHER WORK

GROUP 1... . iiiiiiiiinennnnnn $ 32.69 19.66
ALL OTHER WORK

GROUP 2. ...ttt $ 32.42 19.66
ALL OTHER WORK

GROUP 3.... ittt $ 28.87 19.66
ALL OTHER WORK

GROUP 4. .. ittt $ 25.58 19.66
ALL OTHER WORK

GROUP D5..iiiiiiiiiiiiiiiinnn $ 22.75 19.66

GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
Hydraulic Unit Attached

GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
Attachment; Backhoe; Backhoe with

Shear attached; Backhoe-Rear Pivotal Swing; Batch
Plant-Central Mix Concrete; Batch Plant, Portable
concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
Boring Machine Attached to Tractor; Bullclam; Bulldozer;
C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
Compactor with Blade Attached; Concrete Saw (Vermeer or
similar type); Concrete Spreader Finisher; Combination,
Bidwell Machine; Crane; Crane-Electric Overhead;
Crane-Rough Terrain; Crane-Side Boom; Crane-Truck;
Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
trencher or road widener); Double Nine; Drag Line; Dredge;
Drill-Kenny or Similar Type; Easy Pour Median Barrier



Machine (or similar type); Electromatic; Frankie Pile;
Gradall; Grader; Gurry; Self-Propelled; Heavy Equipment
Robotics Operator/Mechanic; Hoist-Monorail;
Hoist-Stationary & Mobile Tractor; Hoist, 2 or 3 drum;
Horizontal Directional Drill Operator; Jackall; Jumbo
Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
Elevating; Loader, Front End; Loader, Skid Steer;
Locomotive; Mechanic/Welder; Metro Chip Harvester with
Boom; Mucking Machine; Paver-Asphalt Finishing Machine;
Paver-Road Concrete; Paver-Slip Form (C.M.I. or similar);
Place Crete Machine with Boom; Post Driver (Carrier
mounted) ; Power Driven Hydraulic Pump & Jack (When used in
Slip Form or Lift Slab Construction); Pump Crete Machine;
Regulator-Ballast; Hydraulic Power Unit not attached to Rig
for Pile Drillings; Rigs-Drilling; Roto Mill or similar
Full Lane (8' Wide & Over); Roto Mill or similar type
(Under 8'); Shovel; Slip Form Curb Machine; Speedwing;
Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
Truck-Tire; Trench Machine; Tunnel Machine (Mark 21 Java
or similar); & Whirley (or similar type)

GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
type); Boring machine, Motor Driven; Chip Harvester
without Boom; Cleaning Machine, Pipeline Type; Coating
Machine, Pipeline Type; Compactor; Concrete Belt Placer;
Concrete Finisher; Concrete Planer or Asphalt; Concrete
Spreader; Elevator; Fork Lift (Home building only); Fork
1ift & Lulls; Fork Lift Walk Behind (Hoisting over 1 buck
high); Form Line Machine; Grease Truck operator; Grout
Pump; Gunnite Machine; Horizontal Directional Drill
Locator; Single Drum Hoist with or without Tower; Huck
Bolting Machine; Hydraulic Scaffold (Hoisting building
materials); Paving Breaker (Self-propelled or Ridden);
Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
Plant; Road Widener; Roller; Sasgen Derrick; Seeding
Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
Finisher or Broom C.M.I. or similar type; & Tugger Hoist

GROUP 4 - Air Curtain Destructor & Similar Type; Batch
Plant-Job Related; Boiler Operator; Compressor; Conveyor;
Curb Builder, self-propelled; Drill Wagon; Generator Set;
Generator-Steam; Heater-Portable Power; Hydraulic
Manipulator Crane; Jack-Hydraulic Power driven;
Jack-Hydraulic (Railroad); Ladavator; Minor Machine
Operator; Mixer-Concrete; Mulching Machine; Pin Puller;
Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
Person; Spray Cure Machine-Motor Powered; Stump Cutter;
Tractor; Trencher Form; Water Blaster; Steam Jenny;

Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler



IRON0017-002 05/01/2022

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of 0ld Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
0l1d Rte. #224, including city limits of Barberton) COUNTIES

Rates Fringes
TRONWORKER
Ornamental, Reinforcing, &
Structural........c.oeeivnn.. $ 34.33 27.51

IRON0017-010 05/01/2022

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

Rates Fringes
TRONWORKER
Structural, including
metal building erection &
Reinforcing......coviiio.. $ 34.33 27.51

IRON0044-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

Rates Fringes

IRONWORKER, REINFORCING.......... S 32.37 22.30
Beyond 30-mile radius of

Hamilton County Courthouse..$ 28.67 21.20

Up to & including 30-mile
radius of Hamilton County
Courthouse......cvveve.... $ 27.60 20.70



IRON0044-002 06/01/2022

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

Rates Fringes

TRONWORKER
Fence Erector.......ueeeunn.. S 30.28 22.30
Ornamental; Structural...... S 31.87 22.30

IRON0O055-003 07/01/2021

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

Rates Fringes
IRONWORKER
Fence Erector.......ovueuen... $ 21.30 20.92
Flat Road Mesh.............. S 29.77 21.30
Tunnels & Caissons Under
PreSSUT . v vt ettt et eeeeennnns S 29.77 21.30
All Other Work.............. S 31.25 26.90

IRON0147-002 06/01/2022

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES



IRON0172-002 06/01/2022

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

Rates Fringes

IRON0207-004 06/01/2022

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of 0Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

Rates Fringes
TRONWORKER
Layout; Sheeter............. S 32.92 26.26
Ornamental; Reinforcing;
Structural......eeeeinnnnn.. S 31.92 26.26
Ornamental; Reinforcing..... $ 28.92 25.61

IRON0290-002 06/01/2022

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn from Catawla to the point where #68 intersects the
northern county line), CLARK (Western two-thirds), CLINTON
(Excluding south of a line drawn from Blanchester to
Lynchburg), DARKE, GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg & from the northern county line through
East Monroe to Marshall), LOGAN (West of a line drawn from
West Liberty to where the northern county line meets the
western county line of Hardin), MERCER (Southern half), MIAMI,



MONTGOMERY, PREBLE, SHELBY & WARREN (Excluding south of a line
drawn from Blanchester through Morrow to the western county
line) COUNTIES

IRON0549-003 12/01/2021

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

Rates Fringes

IRON0550-004 05/01/2022

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of 0ld Rte. #224), MAHONING (S. of 0ld Rte.
#224), MEDINA (S. of 0Old Rte. #224), PORTAGE (S. of 0ld Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

Rates Fringes

Ironworkers:Structural,
Ornamental and Reinforcing....... S 30.97 21.69

IRON0769-004 06/01/2022

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOQOTO

TRONQO787-003 06/01/2022
ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES
Rates Fringes

TRONWORKER. « v vt v vt i et e ens $ 31.50 23.75



LAB00265-008 05/01/2022

Rates Fringes
LABORER

ASHTABULA, ERIE, HURON,

LORAIN, LUCAS, MAHONING,

MEDINA, OTTAWA, PORTAGE,

SANDUSKY, STARK, SUMMIT,

TRUMBULL & WOOD COUNTIES
GROUP 1., . iiiiiiiinnnns $ 34.95 12.10
GROUP 2. . iiiiiiiiiiiennn $ 35.12 12.10
GROUP 3. .. iiiiiiiiiiiiennn $ 35.45 12.10
GROUP 4. ... iiiiiiiiiienns $ 35.90 12.10
CUYAHOGA AND GEAUGA

COUNTIES ONLY: SEWAGE

PLANTS, WASTE PLANTS,

WATER TREATMENT

FACILITIES, PUMPING

STATIONS, & ETHANOL PLANTS

CONSTRUCTION. .. v v v v et neennn $ 37.56 12.10
CUYAHOGA, GEAUGA & LAKE

COUNTIES
GROUP 1. .ttt $ 36.18 12.10
GROUP 2.ttt iiiiiiiieennn $ 36.35 12.10
GROUP 3. ..t iiiiiiiiiiennn S 36.68 12.10
GROUP 4. .. iiiiiiiiiiienns $ 37.13 12.10

REMAINING COUNTIES OF OHIO
GROUP 1.. .. iiiiiiinnnnnn $ 34.52 12.10
GROUP 2. . i iiiiiiiiiiiennn S 34.69 12.10
GROUP 3. .. iiiiiiiiiiiennn $ 35.02 12.10
GROUP 4. ... iiiiiiiiiienns $ 35.47 12.10

LABORER CLASSIFICATIONS

GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
Applicator; Dump Man (Batch Truck); Guardrail and Fence
Installer; Joint Setter; Laborer (Construction); Landscape
Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
Surface Treatment or Road Mix Laborer; Sign Installer;
Slurry Seal; Utility Man; Bridge Man; Handyman;
Waterproofing Laborer; Flagperson; Hazardous Waste (level
D); Diver Tender; Zone Person & Traffic Control

GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
Grinder Man; Plastic Fusing Machine Operator; Pug Mill
Operator; & Vacuum Devices (wet or dry); Rodding Machine
Operator; Diver; Screwman or Paver; Screed Person; Water
Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or



Electric) & Hazardous Waste (level C); Air Track and Wagon
Drill; Bottom Person; Cofferdam (below 25 ft. deep);
Concrete Saw Person; Cutting with Burning Torch; Form
Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
(without air) & Caisson; Underground Person (working in
Sewer and Waterline, Cleaning, Repairing & Reconditioning);
Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
Hazardous Waste (level A); Concrete Specialist; Concrete
Crew in Tunnels (With Air-pressurized - $1.00 premium) ;
Curb Setter & Cutter; Grade Checker; Utility Pipeline
Tapper; Waterline; and Caulker

GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

PAINOOO6-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

Rates Fringes
PAINTER
COMMERCIAL NEW WORK;
REMODELING; & RENOVATIONS
GROUP 1., . iiiiiiiinnnns $ 27.90 16.16
GROUP 2. . i iiiiiiiiiiieennn $ 28.30 16.16
GROUP 3. ..t iiiiiiiiiiennn $ 28.60 16.16
GROUP 4. .. iiiiiiiiiiennn $ 34.16 16.16
COMMERCIAL REPAINT
GROUP 1.ttt $ 26.40 16.16
GROUP 2.ttt iiiiiiiieennn $ 26.80 16.16
GROUP 3. ..t iiiiiiiiiiennn $ 27.10 16.16

PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS

GROUP 1 - Brush; & Roller
GROUP 2 - Sandblasting & Buffing
GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges

& Open Structural Steel; Tanks - Water Towers; Bridge
Painters; Bridge Riggers; Containment Builders



GROUP 4 - Bridge Blaster

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT
GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting

PAINOOO7-002 07/01/2021

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

Rates Fringes
PAINTER
NEW COMMERCIAL WORK

GROUP 1.ttt S 28.74 18.77
GROUP 2. . i iiiiiiiiiiiiennn S 28.74 18.77
GROUP 3. .. iiiiiiiiiiiiennn S 28.74 18.77
GROUP 4. .. iiiiiiiiiiienns S 28.74 18.77
GROUP 5. i iiiiiiiiiiiiieen S 28.74 18.77
GROUP 6.viiiiiiiiiieieeennn S 28.74 18.77
GROUP 7.ttt i it iieiieennn S 28.74 18.77
GROUP 8. . iiiiiiiiiiiienns S 28.74 18.77
GROUP 9. .. iiiiiiiiiiiian S 28.74 18.77

REPAINT IS 90% OF JR
PAINTER CLASSIFICATIONS
GROUP 1 - Brush; Spray & Sandblasting Pot Tender
GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or

over where material is applied to or labor performed on
above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair
GROUP 4 - Lead Abatement
GROUP 5 - All Methods of Spray

GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
More Component Materials, to include Solvent-Based
Conversion Varnish (excluding water based)

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive



Blasting
GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

PAINO012-008 05/01/2019

BUTLER COUNTY

Rates Fringes
PAINTER
GROUP 1. .. iiiiiiiiiiieeennn $ 21.95 10.20
GROUP 2. i iiiiiiiiiiiiieennn $ 25.30 10.20
GROUP 3. .t iiiiiiiiiiiieennn $ 25.80 10.20
GROUP 4. .. it iiiiiiiiennn $ 26.05 10.20
GROUP 5. ittt iiiiiiiieeen $ 26.30 10.20

PAINTER CLASSIFICATIONS

GROUP 1: Bridge Equipment Tender; Bridge/Containment Builder

GROUP 2: Brush & Roller
GROUP 3: Spray
GROUP 4: Sandblasting; & Waterblasting

GROUP 5: Elevated Tanks; Steeplejack Work; Bridge; & Lead
Abatement

PAIN0012-010 05/01/2019
BROWN, CLERMONT, CLINTON, HAMILTON & WARREN
Rates Fringes

PAINTER

HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES-
STRIPING

Bridge Equipment Tender

and Containment Builder....$ 21.95 10.20
Bridges when highest

point of clearance is 60

feet or more; & Lead

Abatement Projects......... $ 26.30 10.20
Brush & Roller............. $ 25.30 10.20
Sandblasting & Hopper

Tender; Water Blasting..... S 26.05 10.20



PAINO093-001 12/01/2018

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

Rates Fringes
PAINTER
Bridges; Locks; Dams;
Tension Towers; &
Energized Substations....... S 34.04 18.50
Power Generating Facilities.$ 30.89 18.50

PAIN0249-002 06/01/2020
CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE
Rates Fringes

PAINTER
GROUP 1 - Brush & Roller....$ 24.17 11.22
GROUP 2 - Swing, Scaffold
Bridges; Structural Steel;
Open Acid Tank; High
Tension Electrical
Equipment; & Hot Pipes...... S 24.17 11.22
GROUP 3 - Spray;
Sandblast; Steamclean;

Lead Abatement.............. S 24.92 11.22
GROUP 4 - Steeplejack Work..$ 25.12 11.22
GROUP 5 - Coal Tar.......... S 25.67 11.22

GROUP 6 - Bridge Equipment
Tender & or Containment

Builder......iuiiiiiiiennn. S 32.88 11.22
GROUP 7 - Tanks, Stacks &
T OWE T S e 4 e e e e et e eeeeeeeeeennn S 27.81 11.22
GROUP 8 - Bridge Blaster,
Rigger. ...t iiiiiiiieeennn $ 35.88 11.22

PAINO0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

Rates Fringes
PAINTER
Bridge Equipment Tenders
and Containment Builders....$ 27.93 7.25
Bridges; Blasters;
ANdRIggEeTrS . v ittt i i e e e e $ 34.60 7.25

Brush and Roller............ $ 20.93 7.25



Sandblasting; Steam
Cleaning; Waterblasting;

and Hazardous Work.......... $ 25.82 7.25
P AV e e e ettt ettt S 21.40 7.25
Structural Steel and Swing

S o= 1Y $ 25.42 7.25
Tanks; Stacks; and Towers...$ 28.63 7.25

PAIN0438-002 12/01/2021

BELMONT, HARRISON and JEFFERSON COUNTIES

Rates Fringes
PAINTER
Bridges, Locks, Dams,
Tension Towers & Energized
Substations................. S 34.47 20.60
Power Generating Facilities.$ 29.65 17.68

PAINO0476-001 06/01/2021

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

Rates Fringes
PAINTER

GROUP 1. .. iiiiiiiiiiiieeennn $ 25.79 15.81
GROUP 2. . it iiiiiiiiieennn $ 33.10 15.81
GROUP 3. .ttt iiiiiiiieennn $ 26.00 15.81
GROUP 4. .. it iiiiiiiiennn S 27.12 15.81
GROUP 5. ittt iiiiiiieeen S 27.79 15.81
GROUP 6. i ittiiiiiiieeeeenns S 26.69 15.81
GROUP 7ttt i i e i iieieeennn S 27.79 15.81

PAINTER CLASSIFICATIONS:

GROUP 1: Painters, Brush & Roller
GROUP 2: Bridges

GROUP 3: Structural Steel

GROUP 4: Spray, Except Bar Joist/Deck

GROUP 5: Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
50 Feet; and Swingstages

GROUP 6: Tanks; Sandblasting

GROUP 7: Towers; Stacks

PAINO0555-002 06/01/2021



ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

Rates Fringes

PAINTER
GROUP 1. ..ttt $ 31.95 17.05
GROUP 2. . it iiiiiiiieennn S 33.47 17.05
GROUP 3. .t iiiiiiiieennn S 34.99 17.05
GROUP 4. .. i iiiiiiiiennn $ 37.97 17.05

PAINTER CLASSIFICATIONS
GROUP 1 - Containment Builder
GROUP 2 - Brush; Roller; Power Tools, Under 40 feet

GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure

Washing; Epoxy & Two Component Materials; Lead Abatement;
Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

PAIN0639-001 05/01/2011
Rates Fringes
Sign Painter & Erector........... $ 20.61 3.50+a+b+c

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
Floating Day

b. Vacation Pay: After 1 year's service - 5 days' paid
vacation; After 2, but less than 10 years' service - 10
days' paid vacation; After 10, but less than 20 years'
service - 15 days' paid vacation; After 20 years' service -
20 days' paid vacation

c. Funeral leave up to 3 days maximum paid leave for death of
mother, father, brother, sister, spouse, child,
mother-in-law, father-in-law, grandparent and inlaw
provided employee attends funeral

PAINO788-002 06/01/2022

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island, Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

Rates Fringes



PAINTER
Brush & Roller.............. $ 25.08 16.72
Structural Steel............ S 26.68 16.72

WINTER REPAINT: Between December 1 to March 31 - 90%JR

$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

While working swingstage, boatswain chair, needle beam and
horizontal cable. While operating sprayguns, sandblasting,
cobblasting and high pressure waterblasting (4000psi).

$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

For the application of catalized epoxy, including latex epoxy
that is deemed hazardous, lead abatement, or for work or
material where special precautions beyond normal work

duties must be taken. For working on stacks, tanks, and
towers over 40 feet in height.

PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

Rates Fringes
PAINTER
Base Rate. ..., S 24.83 10.00
Bridges, Locks, Dams &
Tension TOWELrS. .o veeeennn.. S 27.83 10.00

PAINO0841-001 06/01/2018

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

Rates Fringes
Painters:
GROUP 1. ..ttt S 25.75 14.35
GROUP 2. . it iiiiiiiiiieennn S 26.40 14.35
GROUP 3. .t iiiiiiiiiiieennn $ 26.50 14.35
GROUP 4. .. i iiiiiiiiiiiennn $ 26.60 14.35
GROUP 5.ttt iiiiiiieennn $ 27.00 14.35
GROUP 6. i ittiiiiiiieeeeenns $ 39.20 11.75
GROUP 7ttt i i e i iieieeennn $ 27.00 14.35

PAINTER CLASSIFICATIONS:



GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application
GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack
GROUP 4 - Spray Gun Operator of Any & All Coatings

GROUP 5 - Sandblast, Painting of Standpipes, etc. from
Scaffolds, Bridge Work and/or Open Structural Steel,
Standpipes and/or Water Towers

GROUP 6 - Public & Commerce Transportation, Steel or
Galvanized, Bridges, Tunnels & Related Support Items
(concrete)

GROUP 7 - Synthetic Exterior, Drywall Finisher and/or Taper,

Drywall Finisher and Follow-up Man Using Automatic Tools

PAINO0841-002 06/01/2022

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

Rates Fringes
PAINTER

Bridges; Towers, Poles &
Stacks; Sandblasting
Steel; Structural Steel &
Metalizing......oeeeeeeeenn.. $ 23.50 15.45
Brush & Roller.............. S 28.18 15.45
Spray; Tank Interior &
Exterior.....cueeiiiiieennn. $ 23.50 15.45

PAIN1020-002 06/01/2022

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

Rates Fringes
PAINTER

Brush & Roller.............. $ 26.20 15.00
Drywall Finishing & Taping..$ 24.90 15.00
Lead Abatement.............. $ 27.95 15.00
Spray, Sandblasting
Pressure Cleaning, &
Refinery.....oiiiiiiiinn.. $ 26.95 15.00
Swing Stage, Chair,
Spiders, & Cherry Pickers...$ 25.47 15.00

WallcoveringsS.. ... e eeeeennn $ 23.80 15.00



All surfaces 40 ft. or over where material is applied to or
labor performed on, above ground level (exterior), floor
level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

PAIN1275-002 06/01/2020

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

Rates Fringes
PAINTER

Bridges. ... iiiiiiiiiienn. S 34.64 14.40
Brush; Roller............... $ 25.16 14.40
Sandblasting;
Steamcleaning;
Waterblasting (3500 PSI or
Over) & Hazardous Work....... $ 25.86 14.40
P AV e e et ettt ettt S 25.66 14.40
Stacks; Tanks; & Towers..... S 28.67 14.40
Structural Steel & Swing
S oY e $ 25.46 14.40

PLAS0109-001 05/01/2018

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

PLAS0109-003 05/01/2018

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

PLAS0132-002 06/01/2022
BROWN, BUTLER, CLERMONT, HAMILTON, HIGHLAND, WARREN COUNTIES

Rates Fringes

PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, AND LAKE COUNTIES



PLAS0404-003 05/01/2018
LORAIN COUNTY
Rates Fringes
PLAS0526-022 05/01/2018
COLUMBIANA, MAHONING, and TRUMBULL COUNTIES
Rates Fringes
PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

PLAS0886-001 05/01/2018

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES
Rates Fringes

PLAS0886-003 05/01/2018

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA
COUNTIES

PLAS0886-004 05/01/2018
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES
Rates Fringes

PLASTERER. ¢t ot i i ittt ittt iiee e $ 28.21 17.11



PLUM0042-002 07/01/2022
ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
& WYANDOT
Rates Fringes

Plumber, Pipefitter,
Steamfitter......... ... S 34.42 25.47

PLUM0050-002 07/04/2022
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Plumber, Pipefitter,
Steamfitter....... ... S 44.60 28.51

PLUM0055-003 05/01/2022
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &

Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

PLUM0083-001 07/01/2017
BELMONT & MONROE (North of Rte. #78)
Rates Fringes
PLUM0094-002 05/01/2022
CARROLL (Northen Half), STARK, and WAYNE COUNTIES
Rates Fringes
PLUM0120-002 05/02/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of



#303)

PLUM0162-002 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

Rates Fringes

Plumber, Pipefitter,
Steamfitter....ue e eneenn.. S 36.47 26.80

PLUM0168-002 06/01/2022

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

PLUM0189-002 06/01/2019

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION, PERRY, PICKAWAY, ROSS & UNION

Rates Fringes

Plumber, Pipefitter,
Steamfitter.........oiiii... $ 38.45 16.98

PLUM0219-002 06/01/2022

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

PLUM0392-002 06/01/2022



BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

PLUM0396-001 06/01/2021

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

PLUM0495-002 06/01/2022

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

Rates Fringes

Plumber, Pipefitter,
Steamfitter......... ... S 31.24 34.34

PLUMO0577-002 06/01/2022
ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

Rates Fringes

Plumber, Pipefitter,
Steamfitter......... ... $ 37.56 25.73

PLUMO776-002 07/01/2022
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

Rates Fringes

Plumber, Pipefitter,



TEAM0377-003 05/01/2021

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

Rates Fringes
TRUCK DRIVER
GROUP 1. ..ttt $ 29.74 15.70
GROUP 2. . it iiiiiiiiiennn $ 30.16 15.70

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
4-Wheel Dump; Oil Distributor & Tandem

GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
Ready Mix; Semi-Tractor; & Asphalt 0il Spraybar Man When
Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
Mechanic

TEAM0436-002 05/01/2021

CUYAHOGA, GEAUGA & LAKE

Rates Fringes

TRUCK DRIVER
GROUP 1. .. iiiiiiiiiiieeennn $ 30.65 16.95
GROUP 2. . it iiiiiiiiieennn $ 31.15 16.95

GROUP 1: Straight & Dump, Straight Fuel

GROUP 2: Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
Hook-Up Tractor Trailers including Team Track & Railroad
Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
Tandem Trailer, Tag Along Trailer, Expandable Trailer or
Towing Requiring Road Permits, Ready-Mix (Agitator or
Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
Articulated End Dump

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher



minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the



most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination



survey underlying a wage determination

Wage and Hour Division letter setting forth a position on
wage determination matter

conformance (additional classification and rate) ruling

AUV

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"[J



SECTION VI

Sample Contract and Change Order Form

WAR-741-17.21
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CONTRACT 2023-01

PROJECT NO. 2023-01
WAR-741-17.21

THIS AGREEMENT, made and entered into this day of , 2023 by and between the Warren
County Transportation Improvement District, 210 West Main Street, Lebanon, OH 45036, hereafter designated as the WCTID,
and , hereinafter designated as the Contractor.

WITNESSETH: That the Contractor has agreed, and by these presents does agree with the WCTID for the
consideration herein below mentioned, to furnish at Contractor's own proper cost and expense all necessary materials and
labor of every description, and to carry out complete in good, firm and timely substantial manner the following project in
accordance with the surveys, plats, plans, cross-sections and profiles and specifications on file in the office of the said WCTID
and in accordance with the specifications and conditions hereinbefore and hereinafter set forth, all of which are made a part
hereof as if totally rewritten herein:

PROJECT NO. 2023-01, WAR-741-17.21

The project includes the furnishing of all labor, equipment, and materials needed to construct Project No. 2023-01:
WAR-741-17.21

The provisions contained in the "Notice to Contractors,” the “General Instructions,” the "Bid Proposal," and the
"General Provisions" (including any conditions or specifications incorporated therein), as well as any provisions in the surveys,
plats, cross-sections, profiles, and other associated plans for this work on file in the offices of the WCTID, are also hereby
combined, and incorporated by reference thereto, as part of this agreement.

The Contractor shall pay into the State Insurance Fund the amount of premium determined and fixed by the Industrial
Commission of Ohio, promptly when due, or elect to pay compensation direct and contribute to the surplus of the fund as
provided by law. The Contractor and his Surety agree to defend and indemnify WCTID, WCEO, Warren County and the
Township against liability and loss by reason of the breach of the obligation of this paragraph and agree that it shall run to the
benefit of the Industrial Commission of Ohio and the State Insurance Fund for the recovery of premiums that should have been
paid. All of the foregoing provisions of this paragraph shall be equally binding upon each sub-contractor whose performance
thereof is warranted by the Contractor who employs such sub-contractor. The Warren County Transportation Improvement
District may require of the Contractor, as a condition of permitting the beginning or continuance of work, a Certificate of
Compliance with the paragraph issued by the Industrial Commission of Ohio.

In consideration whereof, the WCTID hereby agrees and promises to pay to the Contractor, at the times, under the

conditions and in the manner provided in the specifications, and in full of all compensation for material furnished or work done
thereunder, at the unit prices, or lump sum, as stated in the proposal, the sum of approximately:

TOTAL AMOUNT: $ (the “Contract Price”)

The date of completion of the entire Work under this Contract shall be October 31, 2023 (the “Date of Completion”).
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The delivery of a signed copy of this Agreement by Facsimile Transmission (fax) or by e-mail transmission in
Portable Digital Format (pdf) shall constitute effective execution and delivery of this contract as to the parties; and will create
a valid and binding obligation of the party executing (or on whose behalf such signature is executed) with the same force
and effect as if such fax or pdf signature page were an original agreement. Signatures of the parties to this contract
transmitted by facsimile or PDF will be deemed to be their original signatures for all purposes. This Agreement may be
executed in one or more counterparts, each of which shall be deemed an original and all of which together shall constitute
one and the same instrument. It shall not be necessary in proving this Agreement to produce or account for more than one
of those counterparts.

CONTRACTOR WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT,
WARREN COUNTY, OHIO

(COMPANY/CORPORATION NAME) (Chair)

(SIGNATURE OF OWNER/AGENT)

(TITLE/POSITION)

APPROVED AS TO FORM:

WCTID Legal Counsel Date

Warren County Transportation Improvement District (WCTID)
PROJECT: Contract No.:

CONTRACTOR: Change Order No:




The terms and conditions of the above-referenced Contract shall govern this Change Order. This Change Order is
mutually agreed to amend the above-referenced Contract as follows:

The Contract Sum will be adjusted as follows, and any payments made to Contractor hereunder will be paid according to
the terms of the Contract. The change, if any, in the Contract Price shall be computed according to one of the following
methods (select as appropriate):
__1.No Change
__2.Lump Sumof $
__ 3. Unit Price GMP
___ 4. Other (Describe)

The Contract Time will be increased by (__) calendar Days. If left blank, this shall be considered a zero time
extension Change Order.

By signing below, Contractor acknowledges that this Change Order is a full and final settlement of all claims against
Warren County, the Warren County Transportation Improvement District, the Engineer, and their respective officers,
trustees, partners, members, agents, and volunteers arising from the work described in this Change Order and any other
work affected by or related to the work described herein (collectively the "Change Order Work"). Thus as consideration
for this Change Order, Contractor hereby releases all claims for any additional compensation or time extensions arising
out of or related to the Change Order Work, including but not limited to, claims for additional compensation for any
materials, labor, services, overhead, profit, and any time extensions or damages arising out of or related to any delays or
impacts on the Contractor's schedule for performance of the Contract and Change Order Work ("Claims"). Contractor
expressly waives any right to pursue any further Claims arising out of or related to the Change Order Work. Any
Contractor Claims back-up, change order proposals, change orders or other documentation that may be attached to this
Change Order are agreed solely to described the changed work in question and, if applicable, the Contractor's pricing
thereof, but does not vary, amend, alter in any way, the terms and conditions herein and the scope of the terms, conditions,
agreements, payment amounts, releases, and waivers expressly set forth in this Change Order. Any estimated quantities
of items of Unit Price Work are not guaranteed and are solely to determine an initial guaranteed maximum change order
price. Engineer will determine the actual quantities and classifications of Unit Price Work that Contractor performs but in
no event shall the final change in Contract Price exceed the amount(s) set forth above.

Recommended By: Date:
Warren County Engineer's Office
Printed Name:

Accepted By: Date:
Contractor
Printed Name:

Accepted By: Date:
Chairman — Warren County TID
Printed Name:
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SECTION IX

Utility Notes
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Utility Note
PID 113721
WAR-741-17.21
October 5, 2022

“Bidders are advised that the following utility facilities will not be cleared from the construction area at the time of
award of the contract. These utility facilities shall remain in place or be relocated within the construction limits of the
project as set out below.”

All station locations listed below are approximate unless otherwise stated.

Text in red italics below indicates that additional information is required from the utility companies.
AT&T

AT&T has aerial and underground fiber/coax along the east side of SR 741 within the project limits. The aerial
facilities end at the northern utility pole at Sta. 783+00 and then transition to underground conduit that goes north
from the pole. There is also an underground fiber that begins at the pole located at Sta. 779+70, RT. and then
continues north. Based on OUPS markings and mapping provided by AT&T, it is expected that these underground
facilities are in conflict with the proposed widening and grading work. The existing underground conduit will be
abandoned in place and relocated. AT&T has provided preliminary relocation plans. Per the relocation plan,
proposed facilities will be located, near the existing right-of-way line. /¢ is IBI’s understanding that this relocation
work has not begun yet.

Contact: Alan Stutes
7201 Far Hills Avenue
Centerville, OH 45459
(937) 296-3588

Charter Communications

Charter has aerial and underground fiber/coax along the east side of SR 741 within the project limits. The aerial
facilities end at the northern utility pole at Sta. 783+00 and then transition to underground conduit that goes north.
Based on OUPS markings and mapping provided by Charter, it is expected that these underground facilities are in
conflict with the proposed widening and grading work. The existing underground conduit will be abandoned in place
and relocated. Charter has not provided relocation plans.

Charter’s existing aerial facilities are a joint user on the Duke Energy utility poles located along the east side of SR
741. The existing utility pole at Sta. 783400 will be relocated. Charter will transfer their facilities to the new pole
once this work is complete.

Contact: Paul Biretta
10920 Kenwood Road
Cincinnati, OH 45242
Office: (513) 386-5808

Crown Castle

Crown Castle has aerial fiber as a joint user on the Duke Energy utility poles located along the east side of SR 741.
The aerial fiber ends at the utility pole located at Sta. 781+60, RT and transitions to underground conduit and
crosses SR 741 just south of the begin project limit. Crown Castle reports that their facilities are clear of the project
construction.

Contact: Craig Snell
10188 International Blvd.



Cincinnati, OH 45246
(216) 810-7165

Duke Energy — Electric

Duke Energy has existing aerial and underground facilities within the project limits. Duke’s power poles are located
along the east side of SR 741. Dukes existing aerial facilities end at the last pole near Sta. 783+00 and transition to
an underground electric duct that connects into an existing switch gear near Sta. 101+20, RT (CL R/W Remick
Blvd) and then continues north to an existing electric manhole.

The existing pole at Sta. 783+00 will need reset with a deeper embedment to accommodate the adjacent proposed
subgrade and pavement widening. The pole will likely be reset approximately 1-2° to the south, in-line with the
existing poles. Duke stated that the pole should be reset by Jan 15™, 2023. Joint users will be required to transfer to
the new pole. Joint users are as follows: Charter Communications, Lumen Communications, Windstream, AT&T.
Based on depths verified by potholes performed by Duke, Duke reports that the underground facilities north of the
utility pole should not be in conflict with the project improvements.

Contact: Troy Dittmer
139 East Fourth Street
Room 467

Cincinnati, Ohio 45202
(513) 458-3844

Duke Energy - Gas

Duke Energy gas has an existing 8” gas main running parallel to SR 741 along the west side. There is also an
existing 4” gas main that runs along the south side of Remick Blvd. This facility is to remain during construction.
The existing 4” gas main is located within the work limits in the southeast quadrant of the SR 741/Remick Blvd
intersection. Based on OUPS markings it is not expected that this facility will be in conflict with the proposed work.
The contractor shall use caution when setting the proposed signal pole foundations in this area to ensure the gas line
is not encountered.

Contact: Mark Branscum
139 E. 4 Street
Cincinnati, OH 45202
(513) 287-2517

Lumen Communications

Lumen has aerial and underground fiber along the east side of SR 741 within the project limits. The aerial facilities
end at the northern utility pole at Sta. 783400 and then transition to underground conduit to the north. Additionally,
Lumen has an underground fiber that crosses SR 741 near Sta. 783+00. Based on OUPS markings and mapping
provided by Lumen, it is expected that these underground facilities are in conflict with the proposed widening and
grading work. The existing underground conduit will be abandoned in place and relocated. Lumen has provided
preliminary relocation plans showing the location of the relocated conduits. Per the relocation plan, proposed
facilities will be located, approximately 22’ east of the existing curb line. The approximate location of the proposed
facilities have been shown on the construction plans. This location is subject to change based on Lumen’s final
relocation plan.

Lumen’s existing aerial facilities are a joint user on the Duke Energy utility poles located along the east side of SR
741. The existing utility pole at Sta. 783+00 will be relocated. Lumen will transfer their facilities to the new pole
once this work is complete.

Contact: Terry Spaw



9460 Meridian Way
West Chester, OH 45069
(513) 615-2282

Water — City of Springboro

The City of Springboro has an existing 12” water line that parallels the west side of SR 741 that continues through
the SR741/Remick Blvd. intersection. The water main also is located in the middle of the Remick Blvd east bound
lane. This facility is to remain during construction. The contractor shall use caution when setting the proposed signal
pole foundations in this area to ensure the water line is not encountered.

Contact: Elmer Dudas
320 West Central Avenue
Springboro, OH 45066
(937) 748-4365

Windstream

Windstream has aerial and underground fiber along the east side of SR 741 within the project limits. The aerial
facilities end at the second to last utility pole near Sta. 781+60, RT. and then risers to a handhole just west of the
pole. The underground facility then continues north parallel to the existing curb along SR 741. Based on OUPS
markings and mapping provided by Windstream, it is expected that these underground facilities are in conflict with
the proposed widening and grading work. The existing underground conduit will be abandoned in place and
relocated. Windstream has not provided relocation plans.

Windstream’s existing aerial facilities are a joint user on the Duke Energy utility poles located along the east side of
SR 741. It is not expected that their aerial facilities will need transferred.

Contact: Leon Taylor
2165 State Route 133
Blanchester, OH 45107
(937) 725-5358

GENERAL COMMENTS

The Contractor shall exercise caution when working in proximity to the existing and/or relocated
utility facilities.

The Contractor should confirm the depth of existing utilities that proposed storm sewers cross
before ordering structures.

Section 105.07 of the ODOT 2019 Construction and Material Specifications requires, among other
things, that the Contractor cooperate with all utilities with the limits of this construction project
and take responsibility for the protection of the utility property and services.

Section 3781.30 of the Ohio Revised Code requires among other things, that the Contractor protect
and preserve the markings of approximate locations of underground utility facilities and conduct
the excavation in the vicinity of underground utility facilities in a careful and prudent manner.



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us
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SHANNON JONES
DAVID G. YOUNG

LEGAL NOTICE TO CONTRACTORS

The Warren County Transportation Improvement District (WCTID), in cooperation and coordination with the Warren
County Engineer’s Office, will be accepting sealed bids for the furnishing of all labor, equipment, and materials needed
to construct ODOT PID 113721 : WAR-741-17.21 (aka SR 741 and Remick Boulevard Intersection Improvements).
Sealed bids will be accepted in accordance with the applicable Ohio Department of Transportation Construction and
Material Specifications (effective January 1, 2019 and its revisions and supplements), Standard Construction Drawings,
Standard Bridge Drawings, Ohio Manual of Uniform Traffic Control, The State of Ohio Department of Transportation
Bridge Design Manual, and other applicable standards in force on the date of letting and in accordance with the Project
Specifications and Construction Plans on file in the office of the Warren County Engineer.

This project consists of the installation of a NB right turn lane on SR 741 at Remick Boulevard, installation of new
signal backplates, and retiming of the existing signal in the City of Springboro, Warren County, Ohio. The Engineer’s
estimate for this project is Six Hundred Fifty Thousand Six Dollars and no cents ($650,000.00).

All bids must be submitted in conformance with the requirements of the Project Specifications and in a sealed envelope
marked: ODOT PID 113721 : WAR-741-17.21 and received in the office of the Warren County Engineer, 210 W
Main Street, Lebanon, Ohio 45036, until 10:00 a.m. local time on Tuesday, March 7™, 2023, and then at said time bids
will be opened and read aloud.

Bid documents and specifications are available after February 10™, 2023, on the Warren County website at
http://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the technical specifications
should be directed to Dan Corey, P.E., Warren County Engineer’s Office at 513-431-1229 or
Dan.Corey@co.warren.oh.us. Each contractor shall be ODOT prequalified.

This notice is posted on the Warren County website at:
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Contact the Warren County Commissioner’s Office
at (513) 695-1250 should you need assistance in accessing the bidding information on the County’s website. All contract
addenda will be posted to the website prior to the bid opening. Bidders should check the website regularly to stay
updated on any changes to the project.

Please be aware that if you are downloading this document to bid this project, and in order to stay updated
on any change, please email Krystal Powell in the Commissioners’ Office at krystal.powell@co.warren.oh.us
with your contact information.

Bidders must comply with the prevailing wage rates on Public Improvements in Warren County, Ohio as determined
by the Ohio Department of Industrial Relations.

WCTID reserves the right to waive any informalities, reject any or all bids and to hold such bids for a period of sixty
(60) days before taking any action thereon, and to award a contract to the best, most responsive and responsible Bidder.

WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT
WARREN COUNTY, OHIO


http://www.co.warren.oh.us/commissioners/Bids/Default.aspx
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx
mailto:krystal.powell@co.warren.oh.us
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